

Task Order for Professional Services

Task Order RP.A0226028 made on _____, BETWEEN CLARK COUNTY, NEVADA, hereinafter referred to as "COUNTY", and Tate Snyder Kimsey Architects, Ltd., located in Henderson, NV, hereinafter referred to as "CONSULTANT" for the following PROJECT:

Design of a new construction, 11,000 SF fire station complete with (3) apparatus bay, staff area requirements, off-site and on-site requirements.

Service Category:

This project falls under the Service Category: 2 - New Construction/Renovation Projects

Design Notice to Proceed

This Task Order authorizes your firm to proceed with Design Services for this project only upon the issuance of a valid Purchase Order (PO).

The specific deliverables and related requirements are detailed in the exhibits.

Initial Information

Unless otherwise provided in Exhibit A to this Task Order Authorization. This Task Order Authorization is based on the information set forth below including the Attachments and Exhibits.

The Professional Services, specifically set forth in this Task Order Authorization shall be deemed to be Basic Services and/or Supplemental Services for the purposes under this Task Order Authorization and shall not require additional compensation.

COUNTY and the CONSULTANT may rely on the Initial Information (Exhibit A). Both parties, however, recognize that such information may materially change, and in that event, the COUNTY and the CONSULTANT shall appropriately adjust the schedule. Their CONSULTANT'S services and the CONSULTANT'S compensation. The COUNTY shall adjust the COUNTY'S budget for the Cost of the Work and the COUNTY'S anticipated design and construction milestones as necessary to accommodate material change in the Initial Information.

Basic Services under this Task Order Authorization

The CONSULTANT'S services under this Task Order are described herein and in Exhibit B - Basic Services.

Supplemental Services under this Task Order

The CONSULTANT'S Services under this Task Order are described: As identified in Exhibit A

Additional Services under this Task Order

PO No.:
Task Order RP. A0226078
Consultant Name: Tate Snyder Kimsey Architects, Ltd.

Task Order for Professional Services

The CONSULTANT'S services under this Task Order are described in Exhibit C - Additional Services.

Date of Commencement, Substantial Completion, and Project Close-Out

Unless otherwise provided in an exhibit to this Task Order Authorization the COUNTY'S anticipated dates for commencement of construction and substantial completion of the work are set forth below:

Bid Package to Purchasing & Contracts:	[TBD]
Commencement of Construction date:	1/6/2030
Substantial Completion date:	1/5/2031
Owner's Final Completion date:	3/5/2031

Project Fee

OWNER agrees to pay CONSULTANT for the performance of Professional Services described in the Task Order Authorization and attached exhibits for the not to exceed fee amount of \$1,548,900.00. The OWNER'S obligation to pay CONSULTANT cannot exceed the fixed fee amount, unless modified in subsequent Additional Services (Exhibit C) as authorized by OWNER. It is expressly understood that the entire work described in this Task Order Authorization and attached exhibits must be completed by the CONSULTANT and it shall be the CONSULTANT'S responsibility to ensure that hours and tasks are properly budgeted, so the entire Project is completed for the said fixed Project Fee.

Compensation

For Basic Services and Supplemental Services described in this Task Order Authorization, the COUNTY will compensate the CONSUTANT as indicated in Exhibit D, Compensation.

For Additional Services described in Exhibit C, Additional Services for Task Order, the CONSULTANT shall be compensated in accordance with the Master Service Agreement.

Insurance

In addition to the insurance requirements in the Master Service Agreement, the CONSULTANT shall carry the following types of insurance.

N/A

Party Representatives

The COUNTY identifies the following representative in accordance with the Master Service Agreement.

PO No.:
Task Order RP. A0226078
Consultant Name: Tate Snyder Kimsey Architects, Ltd.

Task Order for Professional Services

Monica Tate
500 Grand Central Parkway, 4th Floor
Las Vegas, Nevada 89155
702.455.2771
Monica.Tate@clarkcountynv.gov

The CONSULTANT identifies the following representative in accordance with the Master Service Agreement.

Jason Andoscia, National Market Leader, Civic
314 S Water Street
Henderson, NV 89015
702.456.3000 – Jason.Andoscia@tska.com

Attachments and Exhibits

The following exhibits, if any, are incorporated herein for reference:


- Task Order RP.A0226028
- Exhibit A – Initial Information for Task Order
- Exhibit B – Scope of Consultants Basic Services
- Exhibit C – Additional Services
- Exhibit D – Compensation
- Exhibit E – Digital Data

This Task Order entered into as of the day and year first written above.



Digitally signed by John Advent
DN: cn=John Advent,
email=John.Advent@clarkcountynv.gov,
c=United States of America,
ou=Clark County Property Management,
cn=John Advent
Date: 2026.01.08 16:50:34-08'00'

COUNTY (Signature)
John Advent, Deputy Director



CONSULTANT (signature)
Jason Andoscia, AIA
National Market Leader, Civic



COUNTY (Signature)
Jessica Colvin, Chief Financial Officer

Sarah Schaerrer
Sarah Schaerrer (Feb 4, 2026 12:54:08 PST)

COUNTY (signature)
Sarah Schaerrer, Deputy Attorney

RPM DCA/CPC initials MT

PO No.:
Task Order RP. A0226078
Consultant Name: Tate Snyder Kimsey Architects, Ltd.

Exhibit A - INITIAL INFORMATION

COUNTY'S Program for the subject Project:

Project Name and address/APN#:

Fire Station 37, 51 Serene Ave. Las Vegas NV 89123. APN 177-20-701-002

Design of a new construction, 11,000 SF fire station complete with (3) apparatus bay, staff area requirements, off-site and on-site requirements.

Projects physical characteristics:

The Clark County Fire Department (CCFD), in collaboration with Clark County Real Property Management – Design & Construction (RPM), is initiating the design of Fire Station 37, located at the southwest corner of Las Vegas Boulevard and Starr Avenue. This station will support the rapidly expanding development in the southwest valley and is one of several strategically planned sites designated for future fire station development.

The new fire station shall be designed to blend cohesively with the surrounding neighborhood, incorporating a modern architectural character aligned with the established standards of Fire Stations 61 and 62. The design consultant shall reference these prototype stations for programming, functionality, and operational flow while ensuring compliance with all current RPM and CCFD design requirements.

Consultant shall present a two-story option to maximize the programming and potential need to proceed with this option, accompanied by a cost estimate.

Due to site constraints, Fire Station 37 will require a more efficient footprint than other 11,000 square-foot stations in the county. The parcel, listed at 2.41 acres per Clark County Open Web, currently includes significant right-of-way area along Las Vegas Boulevard. An updated boundary survey and parcel mapping will be required to confirm actual buildable area.

The consultant shall provide a one-story and two-story option, with the two-story scheme intended to maximize programming, circulation, and future flexibility. Each option must be accompanied by a detailed cost estimate, including impacts to operations, egress, and long-term maintenance.

The station must include all typical CCFD operational and living program components, including but not limited to:

- Living & Administrative Areas
- Kitchen and dining area serving three shifts
- Day room
- Nine (9) firefighter dorms
- Two (2) Chief dorms
- Battalion Chief office
- One (1) additional administrative office
- Fitness room
- Outdoor patio
- Public restroom
- Chief restroom with shower

PO No.:

Task Order RP.A0226028

Consultant: Tate Snyder Kimsey Architects, Ltd.

Exhibit A - INITIAL INFORMATION

- One (1) ADA-compliant combined toilet/shower
- Two (2) additional toilets
- Storage closets
- Custodial room
- Ice machine room
- Electrical room
- Mechanical room
- Operational & Apparatus Spaces
- Three (3) apparatus bays accommodating an engine, rescue unit, and one additional fleet vehicle
- Turnout gear room
- Red zone/decontamination area
- Tools and equipment room
- Riser room
- Secure pathways for firefighter circulation between living and apparatus areas

Site Design Requirements

The consultant shall design a site plan that maximizes operational efficiency within the constrained parcel. Requirements include:

- Secured parking for a minimum of 14 staff vehicles
- Dedicated visitor parking and ADA-accessible stalls
- Apparatus circulation paths designed for safe ingress/egress to Las Vegas Boulevard and Starr Avenue
- Secured perimeter fencing, with controlled access gates
- Minimal yet effective landscaping, compliant with County low-water-use landscape standards
- Outdoor training and equipment areas, if feasible within the parcel limits
- Consideration for future roadway expansions, utility easements, and right-of-way impacts

Additional Consultant Responsibilities

- Conduct a site survey, including topography, boundary verification, and utility investigation
- Provide geotechnical analysis to inform foundation, pavement, and structural design
- Perform traffic and access studies, particularly for emergency vehicle turning movements on Las Vegas Blvd
- Incorporate sustainable design strategies, including energy-efficient systems, natural lighting, and durable materials

The design shall include a phasing and staging plan if construction sequencing is impacted by site size or roadway constraints. Ensure compliance with all applicable codes, including local zoning, wildland-urban interface (if applicable), ADA, and current CCFD operational guidelines

COUNTY'S budget for the Cost of the Work:

On site Improvements \$12,00,000.00

Off-Site Improvements \$1,500,000.00

PO No.:

Task Order RP.A0226028

Consultant: Tate Snyder Kimsey Architects, Ltd.

Exhibit A - INITIAL INFORMATION

COUNTY'S anticipated design and construction milestone dates: (indicates Contractual Dates)**

** Schedule for the performance of the CONSULTANTS services: 10 calendar days from date TO (Anticipated PO Issuance January 22, 2026)

Description	Days	Date
Anticipated Preliminary evaluation of the COUNTY'S Project, if any:		1/26/2026
** Owner's Anticipated Schematic Design Phase milestone date, if any:	127	6/1/2026
** Anticipated Submittal to Land Use / Plan Review:	127	6/1/2026
Owner's Anticipated Design Development Phase milestone date, if any:	99	9/7/2026
Owner's Anticipated Construction Document Phase milestone date, if any:	103	12/18/2026
** Permit submission to AHJ milestone dates, if any:	19	1/5/2027
** Bid Package to Purchasing and Contracts: (Contingent on funding provided for FY2030)	TBD	TBD
Owner's Anticipated Construction Commencement date:		1/6/2030
** Substantial Completion date(s):	365	1/5/2031
Owner's Anticipated Final Completion date:	90	3/5/2031

Other milestone dates:

Soils Report: TBD

The anticipated procurement and delivery method for the project is *Design Bid Build*

The COUNTY'S anticipated Sustainable Objective for the Project is:

The owner's anticipated sustainable objective for the project is to create or renovate facilities that prioritize environmental stewardship, energy efficiency, and sustainable resource use. The goal is to integrate green building practices, reduce the carbon footprint, and ensure long-term sustainability using eco-friendly materials, energy-efficient systems, water conservation measures, and designs that promote accessibility, health, and well-being for occupants and the community.

COUNTY identifies the following representative as follows:

Project Manager: *Monica Tate*, Monica.Tate@clarkcountynv.gov, 702.455.2771

Supervisor's Manager: *John Advent*, John.Advent@clarkcountynv.gov, 702.455.5476

County Departments in addition to COUNTY'S representative, who may review the CONSULTANT'S deliverables to the OWNER are as follows:

Real Property Management – Operations Facilities

Real Property Management – Energy

Fire Department

PO No.:
Task Order RP.A0226028
Consultant: Tate Snyder Kimsey Architects, Ltd.

Exhibit A - INITIAL INFORMATION

COUNTY shall retain the following consultants and/or vendors:

- Geotechnical Engineer – TBD
- Building Envelope and Roofing – Curtain Wall Design & Consulting, Inc.
- Furniture Systems – Facilitiq
- Alert System - Locution

CONSULTANT identifies the following representative as follows:

- Principle Architect: Wendy Sun, AIA, Principal in Charge
- Project Manager: Derrick Takara, Project Manager
- Construction Administration Manager: Mike Basham, Construction Observer
- Procure Administrator: Bethany Kincaid, Construction Services Administrator
- Accounting Administrator: Nora Mintcheva, Project Accountant

CONSULTANT shall retain the consultants identified below:

Consultants retained under Basic Services: [discipline owner believes is necessary] [Completed by Consultant]

**Provide Business Designation Group (BDG) information for each consultant - MBE, WBE, PBE, SBE, VET, DVET or ESB*

Landscape Architect: LAGE Design, Inc. – Geoffrey Schafner, PLA [WBE, SBE]
Website: www.lagedesigninc.com

Civil Engineer: Kimley-Horn and Associates, Inc. – Treasea Wolf, PE [N/A]
Website: <https://kimley-horn.com>

Structural Engineer: MA Engineering – Mustapha Assi [N/A]
Website: <https://maengineering.com>

Mechanical Engineer: FEA Consulting Engineers – Ryan Calahan [N/A]
Website: <https://fealasvegas.com>

Electrical Engineer: FEA Consulting Engineers – Justin Veilleux [N/A]
Website: <https://fealasvegas.com>

Cost Estimator: OCMI – Marielle Lugay [N/A]
Website: <https://www.ocmi.com>

Additional Consultants retained: [for consultant to identify – or decides to take on Owner consultant list)

PO No.:
Task Order RP.A0226028
Consultant: Tate Snyder Kimsey Architects, Ltd.

Exhibit A - INITIAL INFORMATION

[Fire & Life Safety]: TERP Consulting – Jason Beck

[N/A]

Website: <https://terppconsulting.com>

Other Initial Information on which this Task Order is based:

Design Progress Meetings – Bi-weekly

Pre-Construction Progress Meetings –Bi-weekly

Construction Progress Meetings – Weekly

Close Out Meetings – Weekly

Exhibit B
SCOPE OF CONSULTANTS BASIC SERVICES

The CONSULTANTS Basic Services consist of those described below and include usual and customary architectural, landscape architecture, structural, mechanical, and electrical engineering services. Services not set forth below are Supplemental Services or Additional Services.

The CONSULTANT shall not be responsible for COUNTY's directive or substitution made or given without the CONSULTANT'S written approval.

I. General

- a. CONSULTANT shall review the program and other information furnished by the COUNTY, and shall review and be familiar with laws, codes, and regulations applicable to the CONSULTANTS services.
- b. CONSULTANT shall manage the CONSULTANTS services, consult with the COUNTY and End-User, research applicable design criteria, attend and facilitate Project Meetings (Design, Pre-Construction, Construction and Closeout), communicate with members of the Project team, and report progress to the COUNTY on a regular basis as requested time to time by the COUNTY.
- c. CONSULTANT shall utilize the COUNTY'S project management platform; ProCore.
- d. CONSULTANT shall coordinate its services with those services provided by the COUNTY and COUNTY's consultants. The CONSULTANT shall be entitled to rely on the accuracy and completeness of the services and information furnished by the COUNTY and COUNTY's consultants. The CONSULTANT shall provide prompt written notice to the COUNTY if and when the CONSULTANT becomes aware of any error, omission, or inconsistency in such services or information.
- e. The CONSULTANT shall contact governmental authorities required to approve the Construction Documents and entities providing utility services to the project. The CONSULTANT shall properly and timely respond to applicable design requirements imposed by those authorities and entities.
- f. The CONSULTANT shall assist the COUNTY in connection with the COUNTY'S responsibility for filing documents required for the approval of those authorities and entities.
- g. CONSULTANT shall consider sustainable design alternatives, such as material choices and building orientation, together with other considerations based on program and aesthetics, in developing a design that is consistent with the COUNTY'S program, schedule, and budget for the COST of the Work. The COUNTY may obtain more advanced sustainable design services as a Supplemental Service or Additional Service.
- h. CONSULTANT shall consider the value of alternative materials, building systems and equipment, together with other considerations based on program and aesthetics, in developing a design for the Project that is consistent with the COUNTY'S program, schedule, and budget for the Cost of the Work.
- i. CONSULTANT shall submit to the COUNTY an estimate of the Cost of the Work. The CONSULTANT and its consultants shall participate in the value engineering review meetings with the COUNTY, as deemed necessary to bring the Project back within the COUNTY's budget for the Cost of the Work.

Exhibit B
SCOPE OF CONSULTANTS BASIC SERVICES

- j. CONSULTANT shall prepare a preliminary evaluation, as necessary, of the COUNTY's program, schedule, budget for Cost of Work, the proposed procurement and delivery method, and other Initial Information, each in terms of the other, to ascertain the requirements of the Project. The CONSULTANT shall notify the COUNTY of any inconsistencies discovered in the information, and other information or consulting services that may be reasonably needed for the Project.
- k. CONSULTANT shall present its preliminary evaluation to the COUNTY and shall discuss with the COUNTY alternative approaches to design and construction of the Project, if necessary. The CONSULTANT shall reach an understanding with the COUNTY regarding the requirements of the Project.
- l. Based on the Project requirements agreed upon with the COUNTY, the CONSULTANT shall prepare and present, for the COUNTY's written approval, a preliminary design illustrating the scale and relationship of the Project components, as necessary to the requirements of the PROJECT.

II. Project Schedule

- a. The COUNTY has provided the COUNTY's anticipated design and construction milestone dates to the CONSULTANT. Within ten (10) calendar days of the Task Order, the CONSULTANT shall submit for the written approval of the COUNTY a schedule for the performance of the CONSULTANTS services to meet the COUNTY's milestone dates. The schedule initially shall include the anticipated dates for the commencement of construction and for Substantial Completion of the Work set forth in Exhibit A - Initial Information for Task Order. The schedule shall include allowances for periods of time required for review by the COUNTY, for the performance of the COUNTY'S consultants, and for approval of submissions by authorities having jurisdiction over the Project. Once approved by the COUNTY, time limits established by the schedule shall not, except for reasonable cause, be exceeded by the CONSULTANT or COUNTY. With the prior written approval of the COUNTY, the CONSULTANT shall adjust the schedule, if necessary, as the Project proceeds until the commencement of construction.
- b. The CONSULTANT will utilize the COUNTY's established Baseline Schedule template structure to assure adequate planning, scheduling, and reporting during execution of the design and related activities so they may be executed in an orderly and expeditious manner to meet the COUNTY'S milestone dates set forth in Exhibit A - Initial Information for Task Order.
- c. The CONSUTANT shall provide monthly updates, which may coincide with monthly progress invoices, for actualized dates for activities that have started and/or completed, expected completion dates for activities in progress, and proposed durations and sequence for the remaining activities in the Project Schedule. The Project Schedule Update shall reflect CONSULTANT'S plan for completing the remaining work described in the Task Order.
- d. Periodic review of the performance of the CONSULTANTS services to comply with the Owner's milestone dates.

Exhibit B
SCOPE OF CONSULTANTS BASIC SERVICES

III. Progress Meetings

- a. The CONSULTANT shall conduct weekly or bi-weekly progress meetings set forth in Exhibit A - Initial Information for Task Order. Progress meetings are intended to keep the project on schedule, to review progress, and to solve or avert potential problems. Minutes of the meetings will be recorded on the COUNTY'S ProCore platform and will be distributed to the attendees by the end of the next business day. Revisions or corrections are to be re-distributed within two working days of receiving request(s) for correction. Participants at progress meetings will be familiar with Project and authorized to conclude matters relating to the Work.
- b. CONSULTANT shall present and discuss the design progress since the last design meeting; be able to explain where each activity is in relation to the CONSULTANT's approved schedule for the performance of the services, whether on time or ahead or behind schedule; determine how the activities behind schedule will be expedited; secure commitments from parties involved to do so; discuss whether schedule revisions are required to ensure that current and subsequent activities will be completed within the approved schedule.
- c. The general agenda of these progress meetings are to discuss items of significance, including, but not limited to the following:
 - i. Review and correct or approve minutes of previous progress meeting.
 - ii. Review other items of significance that could affect progress.
 - iii. Review current status and 30 calendar day work plan.
 - iv. Review of near-term deliverables.
 - v. Include other topics for discussion as appropriate to status the Project.
 - vi. Initiate whatever actions are necessary to resolve impediments to adherence of the Project schedule.

IV. Pre-Design Activities

- a. Assist the Owner in developing the project's:
 - i. Program
 - ii. Goals & Objectives
 - iii. Physical & Technical Characteristics
 - Key Component Performance Specifications
 - Technical and Management Concepts
 - iv. Scope of Work
 - Design Narratives
 - Design Concept(s)
 - v. Estimated Budget
 - vi. Procurement Schedule

V. Entitlement/Land Use Phase Services

- a. This phase will be completed by a separate Task Order, as necessary, by either the CONSULTANT or by COUNTY's CONSULTANT.
- b. Work Product: The work product(s) required by this phase of work include but are not limited to the following:
 - i. Results of analysis and research
 - ii. Preliminary development plan and cost estimate
 - iii. Land use submittals, applications and approvals

PO No.: TBD
Task Order RP. A0226078
Consultant Name: Tate Snyder Kimsey Architects, Ltd

Exhibit B
SCOPE OF CONSULTANTS BASIC SERVICES

VI. Schematic Design Phase Services

- a. Based on the COUNTY'S approval of the preliminary design, the CONSULTANT shall prepare Schematic Design Documents for the COUNTY's written approval. The Schematic Design Documents shall consist of drawings and other documents including:
 - i. A site plan, if necessary,
 - ii. Preliminary building plans, sections, and elevations
 - iii. Combination of study models, sketches and digital representations, if applicable,
 - iv. Preliminary selections of major building systems and construction materials shall be noted on the drawings or described in a design narrative.
- b. Specification Narrative and Outline for anticipated CSI Master Format Divisions.
- c. Estimate of the Cost of the Work
- d. This will be accomplished by submission of 15% Plan set to COUNTY's Representative
- e. Unless indicated otherwise in the Task Order.

VII. Design Development Phase Services

- a. Based on the COUNTY'S approval of the Schematic Design Documents, and on the COUNTY's written authorization of any adjustments in the Project requirements or the budget for the Costs of the Work, the CONSULTANT shall prepare Design Development Documents for the COUNTY'S written approval. The Design Development Documents shall illustrate and describe the development of the approved Schematic Design Documents and shall consist of drawings and other documents including:
 - i. Site plan, if applicable,
 - ii. Plans, sections, elevations, typical construction details
 - iii. Diagrammatic layouts of building systems to fix and describe the size and character of the Project as to the architectural, structural, mechanical, electrical systems and other appropriate elements.
 - iv. Outline specifications that identify major materials and systems and establish, in general, their quality levels.
 - v. Manufacturer's cut sheets for all architectural finish materials, both interior and exterior; including samples for significant interior and exterior materials.
 - vi. Manufacturer's cut sheets for all lighting and plumbing fixtures and trim.
 - vii. Equipment schedules with sizing information, one-line diagrams, trunk utility sizes for all mechanical, electrical and fire protection systems, and preliminary sizing for all typical structural components.
- b. Specification draft(s) for major components, materials, and equipment.
 - i. Submission of Specifications should indicate progression in the development of the specifications.
- c. Submit update to the estimate of the Cost of the Work within 10 calendar days of submission of Plan set submission.
- d. This will be accomplished in one submission: 30% set to COUNTY's Representative.
- e. Unless indicated otherwise in the Task Order.
- f. CONSULTANT shall submit the Design Development Documents to the COUNTY, advise the COUNTY of any adjustments to the estimate of the Cost of the Work, and request the COUNTY's written approval. As necessary or appropriate, the CONSULTANT and its consultants shall participate in value engineering review

PO No.: TBD
Task Order RP. A0226078
Consultant Name: Tate Snyder Kimsey Architects, Ltd

Exhibit B
SCOPE OF CONSULTANTS BASIC SERVICES

meetings with the COUNTY.

VIII. Construction Documents Phase Services

- a. Based on the COUNTY'S approval of the Design Development Documents, and on the COUNTY'S written authorization of any adjustments in the Project requirements or the budget for the Cost of the Work, the CONSULTANT shall prepare Construction Documents for the COUNTY'S written approval. The Construction Documents shall illustrate and describe the development of the approved Design Development Documents and shall consist of:
 - i. Drawings and Specifications setting forth in detail the quality levels and performance criteria of materials and systems and other requirements for the construction of the Work.
 - ii. Final Version of Project Specifications developed to articulate the COUNTY'S desired product, quality, performance, characteristic, and warranty requirements.
- b. This will be accomplished in two separate submissions of: and 60% and 95% plant set(s) to COUNTY'S Representative and submission to Authority having Jurisdiction, with written approval by COUNTY
- c. The COUNTY and CONSULTANT acknowledge that, in order to perform the Work, the Contractor will provide additional information, including Shop Drawings, Product Data, Samples and other similar submittals, which the CONSULTANT shall review.
- d. CONSULTANT shall incorporate the design requirements of governmental authorities having jurisdictions over the Project into the Construction Documents.
- e. CONSULTANT shall submit the Construction Documents to the COUNTY, advise the COUNTY of any adjustments to the estimate of the Cost of the Work.

IX. Procurement Phase Services

- a. Following the COUNTY'S approval of the Construction Documents, the COUNTY will incorporate them into the Bidding Documents used by the COUNTY to advertise for bid. The CONSULTANT shall assist the COUNTY, if and to the extent requested by the COUNTY, in confirming the responsiveness of bids and/or determining the successful bid.

X. Competitive Bidding

- a. Bidding Documents shall consist of the Bidding Documents, bidding requirements and the proposed Contract Document.
- b. CONSULTANT shall assist the COUNTY in bidding the Project by:
 - i. Attend and participate in a pre-bid conference and job walk for prospective bidders; and
 - ii. Preparing responses to questions from prospective bidders and providing clarifications and interpretations of the Bidding Documents, with the written approval of the COUNTY, for distribution to all prospective bidders in the form of addenda through the COUNTY'S platform.
 - iii. The CONSULTANT shall, prior to the Contractor's Notice to Proceed, correct, revise, update and/or modify the Bidding Documents, as necessary, to reflect all bid addenda revisions and clarifications. CONSULTANT shall provide electronic pdf files of

PO No.: TBD
Task Order RP. A0226078
Consultant Name: Tate Snyder Kimsey Architects, Ltd

Exhibit B
SCOPE OF CONSULTANTS BASIC SERVICES

Construction Sets to match the revised approved building plans.

- c. COUNTY will provide electronic copies of the final project manual to CONSULTANT.

XI. Submittals

- a. The CONSULTANT shall review the contractor's submittal schedule and shall not unreasonably delay or withhold approval of the schedule. The CONSULTANT's actions in reviewing submittals shall be taken in accordance with the approval submittal schedule or in the absence of an approved submittal schedule with reasonable promptness while allowing sufficient time in the CONSULTANTS professional judgment to permit adequate review.
- b. CONSULTANT shall review and approve or take other appropriate action upon the contractor's submittals such as shop drawings product data and samples but only for the limited purposes of checking for conformance with information given and the design concept expressed in the contract documents review of such submittals is not for the purpose of determining the accuracy and completeness of other information such as dimensions quantities and installation or performance of equipment or systems which are the contractors responsibility.
- c. The CONSULTANT shall provide prompt written notice to the COUNTY however if the CONSULTANT becomes aware of any error, omission or inconsistency in such submittals or information the CONSULTANT's review shall not constitute approval of safety precautions or construction means methods techniques sequences or procedures the design consultants approval of a specific item shall not indicate approval of any assembly of which the item is a component.
- d. If the contract documents specifically require the contractor to provide professional design services or certifications by design professional related to systems, materials, or equipment, the consultant shall specify the appropriate performance and design criteria that such services must satisfy. The consultant shall review and take appropriate action on shop drawings and other submittals related to the work designed or certified by the contractor's design professional, provided that submittals bear such professional's seal and signature when submitted to the CONSULTANT. The CONSULTANT'S review shall be for limited purposes of checking for conformance with the information given and the design concept expressed in the contract documents. The CONSULTANT shall be entitled to rely on the adequacy and accuracy of the services, certifications, and approvals performed or provided by such professionals.
- e. The CONSULTANT shall review and respond to requests for information about the contract documents. Requests for information shall include, at a minimum, a detailed written statement that indicates the specified drawings or specifications in need of clarification and the nature of the clarification requested. The CONSULTANT'S response to such request shall be made in writing within any time limit agreed upon, or otherwise with reasonable promptness. If appropriate, and with the COUNTY's prior written approval, the consultant shall prepare and issue supplemental drawings and specifications in response to the request for information.
- f. CONSULTANT shall maintain the record of submittals and copies of submittals supplied by the contractor in accordance with the requirements of the contract documents.

XII. Construction Administrative Phase Services

PO No.: TBD

Task Order RP. A0226078

Consultant Name: Tate Snyder Kimsey Architects, Ltd

Exhibit B
SCOPE OF CONSULTANTS BASIC SERVICES

- a. CONSULTANT shall provide administration of the Contract between the COUNTY and the Contractor as set forth below and In the General Conditions of the Contract for Construction, as modified by the COUNTY.
- b. CONSULTANT shall advise and consult with the COUNTY during the Construction Phase.
- c. The CONSULTANT shall review all Submittals required in the Contract Documents.
- d. The CONSULTANT shall administer all Construction Progress Meetings and record and distribute all meeting minutes.
- e. The CONSULTANT shall have authority to act on behalf of the COUNTY only to the extent provided in this AGREEMENT.
- f. The CONSULTANT shall review the schedule of values submitted by the Contractor to assure that the Contact Sum is allocated properly to the various portions of the Work. The schedule of values shall be in such a form and supported by such data to substantiate its accuracy as the CONSULTANT and the COUNTY may require. This Schedule, if and when approved by the CONSULTANT and the COUNTY in writing, shall be used as a basis for reviewing the Contractor's Applications for Payment.
- g. The CONSULTANT shall visit the site at a minimum of once per week, may coincide with the scheduled progress meeting, or as appropriate to the stage of construction or as otherwise agreed by COUNTY and CONSULTANT in writing; however, the taking, production and distribution of the progress meeting minutes shall be the responsibility of the CONSULTANT. The site visits are to familiarize CONSULTANT with the progress and quality of the Work completed and to determine in general if the Work is being performed in a manner that when completed will be in accordance with the Contract Documents. On the basis of the on-site observations, CONSULTANT shall keep COUNTY informed of the progress and quality of Work and shall inform COUNTY of errors and omissions in the Work. Each site visit shall be accompanied with a Site Observation Report within one day of the site visit.
- h. The CONSULTANT shall prepare change orders and construction change directives, with supporting documentation and data as deemed necessary by CONSULTANT for OWNER'S approval and execution in accordance with the Contract Documents, subject to the current unencumbered appropriations of the Project, and may authorize minor changes in the Work not involving an adjustment in the contract sum or an extension of the contract time and which are not inconsistent with the intent of the Contract Documents.
- i. CONSULTANT shall also review change order costs and make recommendations to COUNTY, sign change orders, and issue responses to Request(s) for Information (RFI).
- j. The CONSULTANT shall interpret and decide matters concerning performance of the Construction Contractor under the requirements of the Contract Documents on request of COUNTY. CONSULTANT'S response to such requests shall be made with reasonable promptness and within time limits agreed upon.
- k. Interpretations and decisions of CONSULTANT shall be consistent with the intent of and reasonably inferable from the Contract Documents and shall be in writing or in the form of drawings. When making such interpretations and initial decisions, CONSULTANT, shall not show partiality toward any party.
- l. The CONSULTANT shall render written decisions within a reasonable time, but not to exceed seven (7) calendar days on all claims, disputes or other matters in question, including those relating to the execution or progress of the Work as provided in the Contract Documents.

PO No.: TBD
Task Order RP. A0226078
Consultant Name: Tate Snyder Kimsey Architects, Ltd

Exhibit B
SCOPE OF CONSULTANTS BASIC SERVICES

- m. The CONSULTANT shall be responsible for the CONSULTANTS negligent acts or omissions, but shall not have control over or charge of, and shall not be responsible for, acts or omissions of the Contractor or of any other persons or entities performing portions of the Work.
- n. The CONSULTANT shall no have control over, charge of, or responsibility for the construction means, methods, techniques, sequences, or procedures, or for safety precautions and programs in connection with the Work, nor shall the CONSULTANT be responsible for the Contractor's failure to perform the Work in accordance with the requirements of the Contract Documents.
- o. The CONSULTANT'S responsibility to provide Construction Phase Services commences with the award of the Contract for Construction and terminates on the date the CONSULTANT issues, with the written approval of the COUNTY, the final Certification of Payment.

XIII. Evaluations of the Work

- a. CONSULTANT and its consultants shall each visit the site and otherwise at intervals appropriate to the stage of construction to become generally familiar with the progress and quality of the portion of Work completed, and to determine, in general, if the Work observed is being performed in accordance with the Contract Documents. However, the CONSULTANT shall not be required to make exhaustive or continuous on-site inspections to check the quality or quantity of the Work. On the basis of the site visits, the CONSULTANT shall keep the COUNTY informed about the progress and quality of the portions of Work completed and promptly report in writing to the COUNTY know deviations from the Contract Documents, known deviations from the most recent construction schedule submitted by the Contractor and defects and deficiencies observed in the Work.
- b. CONSULTANT has the authority and responsibility to reject Work that does not conform to the Contract Documents. Whenever the CONSULTANT considers it necessary or advisable, the CONSULTANT shall have the authority and responsibility to require inspection or testing of the Work in accordance with the provisions of the Contract Documents, whether the Work is fabricated, installed or completed. However, neither this authority of the CONSULTANT nor a decision made in good faith either to exercise or not exercise such authority shall give rise to a duty or responsibility of the CONSULTANT to the Contractor, Subcontractors, suppliers, their agents or employees, or other persons or entities performing portions of the Work.
- c. CONSULTANT shall interpret matters concerning performance under, and requirements of, the Contract Documents on written request of either the COUNTY or the Contractor. The CONSULTANT's response to such requests shall be made in writing within any time limits agreed upon or otherwise with reasonable promptness.
- d. Interpretations of the CONSULTANTS shall be consistent with the intent or, and reasonably inferable from, the Contract Documents and shall be in writing or in a form of drawings. When making such interpretations, the CONSULTANT shall endeavor to secure faithful performance by both the COUNTY and Contractor, shall not show impartiality to either, and shall not be liable for results of interpretations rendered reasonably in the CONSULTANTS professional judgement and in good faith.
- e. Upon substantial completion of the Project, or if COUNTY elects to occupy the Project

PO No.: TBD
Task Order RP. A0226078
Consultant Name: Tate Snyder Kimsey Architects, Ltd

Exhibit B
SCOPE OF CONSULTANTS BASIC SERVICES

or any portion thereof prior to the final completion of the Work by the Construction Contractor, upon 48 hours' notice by COUNTY, both CONSULTANT and its consultants shall assist in conducting an on-site observation of the Project with the COUNTY, the Construction Contractor and both CONSULTANT and its consultants shall assist in the preparation of a Punch List, report to COUNTY, listing all deficiencies and repairs. CONSULTANT shall attend a follow-up on-site observation, which shall be conducted to confirm that all deficiencies and repairs were corrected.

XIV. Certifications for Payment to Contractor

- a. CONSULTANT shall review and certify the amounts due the Contractor and shall issue certificates in such amounts. The CONSULTANT's certification for payment shall constitute a representation to the COUNTY, based in the CONSULTANT's evaluation of the Work as indicated above and on the data comprising the Contractor's Application for Payment, that, to the best of the CONSULTANTS knowledge, information and belief, the Work has progressed to the point indicated, the quality of the Work is in accordance with the Contract Documents, and that the Contractor is entitled to payment in the amount certified. The foregoing representations are subject to an evaluation of the Work for conformance with Contract Documents up Substantial Completion, results of subsequent tests and inspections, correction of minor deviations from the Contract Documents prior to completion, and specific qualifications expressed in writing to the COUNTY by the CONSULTANT.
- b. The issuance of a certificate for payment shall not be representation that the consultant has made exhaustive or continuous on-site inspections to check the quality or quantity of the work reviewed construction means methods techniques sequences or procedures reviewed copies of requisitions received from the subcontractors and suppliers and other data requested by the COUNTY to substantiate the contractors right to payment or ascertain how or for what purposes the contractor has used money previously paid on an account of the contract sum.
- c. Consultant shall maintain a record of applications and certificates for payment.

XV. Changes in the Work

- a. CONSULTANT may order minor changes in the work that are consistent with the intent of the contract documents and do not involve an adjustment to the contracts or an extension of the contract time. The CONSULTANT shall review with the COUNTY and all other changes in the work proposed by the contractor and advise the COUNTY regarding their scope, cost, and any adjustment in time. The CONSULTANT shall prepare change orders and construction change directives for the COUNTY's written approval and execution in accordance with the contract documents.
- b. Consultant shall maintain records relative to changes in the work.

XVI. Project Completion

- a. Consultant shall conduct inspections to determine the actual date or dates of substantial completion and the date of the final completion; issue certificates of substantial completion; forward to the COUNTY, for the COUNTYs review and records, written warranties and related documents required by the contract documents

PO No.: TBD
Task Order RP. A0226078
Consultant Name: Tate Snyder Kimsey Architects, Ltd

Exhibit B
SCOPE OF CONSULTANTS BASIC SERVICES

- and received from the contractor; and with the COUNTY'S prior written approval, issue a final certificate for payment based upon the final inspection indicating that the work complies with the requirements of the contract documents.
- b. CONSULTANT'S inspections to be conducted with the COUNTY to check conformance of the work with the requirements of the contract documents and to verify the accuracy and completeness of the list submitted by the contractor of work completed or corrected.
 - c. When substantial completion has been achieved, the CONSULTANT shall inform the COUNTY about the balance of the contract sum remaining to be paid the contractor, including the amount to be retained from the contract sum, if any, for final completion or correction of the work.
 - d. The CONSULTANT shall forward to the COUNTY the following information received from the contractor; consent of security or securities if any, to reduction in or partial release of retainage or making final payment; affidavits, receipts, releases, and waivers of liens, or bonds indemnifying the COUNTY against liens; and any other documentation required of the contractor under the contract documents.
 - e. Upon request of the COUNTY, and prior to the expiration of one year from the date substantial completion, the CONSULTANT shall, without additional compensation, conduct a minimum of two meetings with the COUNTY and the end-user to review the facility operations and performance as well as participate in the one-year warranty walk.

XVII. Definitions

- a. Basic Services - Consists of those described Exhibit B – Scope of CONSULTANTS Basic Services and include usual and customary architectural, landscape, structural, mechanical, and electrical engineering services.
- b. Supplemental Services – Services outside of the usual and customary architectural, landscape architecture, structural, mechanical, and electrical engineering services, such as, but not limited to Civil Engineering services, Utility Location activity, Geotechnical services, Acoustical design services, Building Envelope services, etc. However, Supplemental Services provided by CONSULTANT as indicated in the Task Order are to be performed consistent with Basic Services for the compensation set forth in
- c. Additional Services - Services identified by either COUNTY or CONSULTANT after the execution of the Task Order.
- d. Progress Meetings - Weekly or bi-weekly meetings intended to keep the project on schedule, review progress, and resolve or avert potential problems.
- e. Contract Documents – Construction Contract, General Conditions, Technical Specifications, Drawings, and if applicable, the Addenda or other Modifications made to the aforementioned documents.
- f. Cost of The Work - The amount COUNTY has budgeted for the project Construction cost.
- g. Contract Sum - The amount of the Purchase Order for the Work awarded to the General Contractor for Construction.
- h. Project Schedule - COUNTY's anticipated design and construction milestone dates.
- i. Procure – Construction project management software.

Exhibit C - Additional Services

If there are services listed below, the CONSULTANT shall provide them as an Additional Service as the CONSULTANT'S responsibility, and the COUNTY shall compensate the CONSULTANT for the Additional Service Fee set forth herein and as provided in the Master Service Agreement and an appropriate adjustment in the CONSULTANT'S schedule.

Additional Services

The CONSULTANT may provide Additional Services after execution of this Task Order without invalidating this Task Order Authorization. Except for services required due to the fault of the CONSULTANT.

Upon recognizing the need to perform the following Additional Services, the CONSULTANT shall notify the OWNER with reasonable promptness and explain the facts and circumstances given rise to the need. The CONSULTANT shall not proceed to provide the following Additional Services until the CONSULTANT receives the OWNER'S written authorization.

Description of Additional Services

Each Additional Service identified is the CONSULTANT'S responsibility as indicated below:

Compensation:

Proposed fee from CONSULTANT for work to be completed by CONSULTANT shall be as indicated below:

1. Item one Fee:
2. Item two Fee:
3. Item two Fee:
4. Item two Fee:

Proposed fee from CONSULTANT'S consultant for work to be completed by it's consultant shall be pursuant to the Master Service Agreement (*For Additional Services of sub-consultant(s), the OWNER will compensate the CONSULTANT a multiple of one and one tenth (1.10) times the amounts billed to the CONSULTANT for such service.*).

1. Item one Fee:
2. Item two Fee:
3. Item two Fee:
4. Item two Fee:

PO No.:
Task Order RP.A0226028
Consultant Name: Tate Snyder Kimsey Architects, Ltd.

Exhibit C - Additional Services

Total Additional Service Fee \$

Adjustment to Schedule:

- Permit submission to AHJ milestone:
- Bid Package to Purchasing and Contracts:
- Construction Commencement date:
- Substantial Completion date:
- Project Close-Out date:

This Additional Services entered into as of: _____

COUNTY (Signature)
Dan Rakers, RPM D&C Manager

CONSULTANT (signature)

*COUNTY (Signature)
Jessica Colvin, Chief Financial Officer

*COUNTY (Signature)
Sarah Schaerrer, Deputy District Attorney

* denotes signatures are required for individual Task Order for additional Fees in excess of 20% (twenty percent) of original Task Order Authorization.

PO No.:
Task Order RP.A0226028
Consultant Name: Tate Snyder Kimsey Architects, Ltd.

Exhibit D - Compensation

Basic Services:

<u>Schematic Design Phase (15% Progress Set Submission)</u>		<u>\$144,276.00</u>
<u>Design Development Phase (30% Progress Set submission)</u>		<u>\$180,345.00</u>
<u>Construction Document Phase</u>		<u>\$565,081.00</u>
60% Progress set submission	\$300,575.00	
95% Progress set submission	\$240,460.00	
Permit set(s) submission	\$24,046.00	
<u>Bid Set Submission</u>		<u>\$24,046.00</u>
Procurement Phase Services	\$12,023.00	
Competitive Bidding	\$12,023.00	
<u>Construction Phase*</u>		<u>\$288,552.00</u>
Contractor's Submittal Review	\$66,126.50	
Weekly Construction Progress Meetings	\$66,126.50	
Construction Progress Observation Reports	\$66,126.50	
Construction Administration	\$66,126.50	
Project Close-Out Administration	\$24,046.00	
<i>*: Fees based on 2027 construction NTP. Fees may need to adjust, if construction is delayed.</i>		
<u>Total Fees for Basic Services</u>		<u>\$1,202,300.00</u>

Supplemental Services:

<u>Entitlement/Land Use Phase</u>		<u>\$15,000.00</u>
Submission to AHJ	\$7,500.00	
Public Meeting	\$7,500.00	
<u>Landscape Plans</u>		<u>\$32,000.00</u>
15% Progress set submission	\$3,840.00	
30% Progress set submission	\$4,800.00	
60% Progress set submission	\$8,000.00	
90% Progress set submission	\$6,400.00	
Permit set(s) submission and Bidding	\$1,280.00	
Construction Administration and Closeout	\$7,680.00	
<u>Civil Improvement Plans</u>		<u>\$8,200.00</u>
First submission to Public Works	\$2,500.00	
Second submission to Public Works	\$2,500.00	
Bid Bond form completion	\$1,600.00	
Final Mylar Signature completion	\$1,600.00	
<u>Boundary Survey</u>		<u>\$4,300.00</u>

Exhibit D - Compensation

<u>Topographical Survey</u>		<u>\$7,500.00</u>
<u>Drainage Study</u>		<u>\$25,800.00</u>
<u>Water Network Analysis</u>		<u>\$9,000.00</u>
<u>Recorded documents</u>		<u>\$5,000.00</u>
<u>Geotechnical Services (by Owner)</u>		<u>\$0.00</u>
Testing at boring sites	\$0.00	
Geotechnical Reports	\$0.00	
Update Reports (X)	\$0.00	
<u>Traffic Mitigation & Queuing Analysis</u>		<u>\$2,400.00</u>
<u>Record of Survey (ROS)</u>		<u>\$3,000.00</u>
<u>Parcel Map & Processing</u>		<u>\$13,000.00</u>
<u>Legal Descriptions (estimating 4)</u>		<u>\$8,400.00</u>
<u>Sub-surface Utility Engineering</u>		<u>\$20,000.00</u>
<u>Extended Project Representation/Administration*</u>		<u>\$75,000.00</u>
<u>Cost Estimate</u>		<u>\$43,000.00</u>
30% Estimated Cost of Construction	\$11,600.00	
60% Estimated Cost of Construction	\$11,200.00	
90% Estimated Cost of Construction	\$10,300.00	
Estimated Cost of Construction(Additional)	\$9,900.00	
<u>Reimbursable Expenses*</u>		<u>\$75,000.00</u>
Total Fees for Supplemental Services		<u>\$346,600.00</u>
Total Fees For Task Order (Basic & Supplemental Services)		<u>\$1,548,900.00</u>
Additional Services		
Additional Services #1 dated 12.12.2025	\$0.00	
Total Fees for Additional Services		<u>\$0.00</u>
Total Professional Services Fees on Purchase Order		<u>\$1,548,900.00</u>

* denoted to be authorized by OWNER ^ denoted to be authorized by OWNER and billed hourly
 ** All invoices shall be formatted in such a manner that is consistent with Exhibit D, Compensation,
 and to indicate previously amount billed, current amount billed, and remaining amount to bill **

Exhibit E – Digital Data

The CONSULTANT shall furnish or otherwise provide Digital Data for the Instruments of Service for the Task Order for which the Digital Data is produced.

The COUNTY may rely on the Digital Data provided by the CONSULTANT to accurately represent the Instruments of Service for the Task Order in which it was created. COUNTY acknowledges that the CONSULTANT is the copyright owner of the Digital Data and has provided COUNTY permission to utilize the Digital Data.

The CONSULTANT does not convey any ownership right to the Digital Data EXCEPT for the exclusive right for the COUNTY to maintain and plan for additions/renovations of the site, building, or amenities for which the Digital Data is provided.

Transmission of Digital Data

Digital Data is solely transmitted for the COUNTY'S information and COUNTY acknowledges that use of the Digital Data will be at the sole risk of the COUNTY.

Minimum requirements for Digital Data:

1. Site Plans
 - Property/Boundary lines
 - Buildings, parking lot(s), hardscape, walls and fences, site amenities and signage locations (interpretative, monument, mileage markers) mechanical yards and major equipment
 - Offsite and On-site utilities and easements
 - Grading topography
2. Landscape Plans
 - Landscape materials
 - Irrigation mains, laterals, and valves, booster pump, fertilizer injector
3. Plans
 - Building layout with doors and windows, exterior awnings, etc and ceiling plans with lights, tiles and return supply grills
 - Roof plans to include Roof drain locations, parapet walls, HVAC elements, screen walls
4. Elevations
 - Overall elevations with doors, windows, features, and identifying features
5. Building Sections
 - Overall building sections that show walls, floors, ceilings, and roof along with structural components

Definitions

Digital Data - Line work for construction documents provided in a two-dimensional format, AutoCad.

Instruments Of Service - The collection of documents, drawings, specifications, calculations, and other tangible materials produced by CONSULTANT for the Task Order which convey the intent and technical details of a design. Such as, Drawings, sketches, specifications, and calculations providing a comprehensive overview, technical quality standards, installation methods, performance requirements, and compliance with regulatory codes and standards.

PO No.:
Task Order RP.A0325051
Consultant Name: TSK Architects