

**INTERLOCAL CONTRACT  
CENTENNIAL PARKWAY, ALPINE RIDGE WAY  
TO DURANGO DRIVE**

**THIS INTERLOCAL CONTRACT** is made and entered into this 21<sup>ST</sup> day of May 2020, by and between the City of Las Vegas, a municipal corporation, hereinafter referred to as "LAS VEGAS," County of Clark, a political subdivision of the State of Nevada, hereinafter referred to as "COUNTY," and the Regional Transportation Commission of Southern Nevada, hereinafter referred to as "RTC."

**WITNESSETH**

**WHEREAS**, LAS VEGAS and COUNTY intend to improve Centennial Parkway, Alpine Ridge Way to Durango Drive, which is included on the adopted RTC Capital Improvement Plan, hereinafter referred to as "PROJECT," located partially within the City of Las Vegas and Clark County; and

**WHEREAS**, Nevada Revised Statute (NRS) Chapter 277.180 authorizes any one or more public agencies to contract with any one or more other public agencies to perform any governmental service, activity or undertaking which any of the public agencies entering into the agreement is authorized by law to perform and refers to such as an interlocal agreement; and

**WHEREAS**, LAS VEGAS agrees to conform to the current RTC Policies and Procedures, as amended and incorporated herein by reference; and

**WHEREAS**, LAS VEGAS will take the lead role for the design and construction of the PROJECT; and

**WHEREAS**, LAS VEGAS is requesting funds to commence the engineering for the PROJECT; and

**WHEREAS**, LAS VEGAS will coordinate with and include COUNTY during design and construction of the PROJECT; and

**NOW, THEREFORE**, in consideration of the covenants, conditions, agreements, and promises of the Parties hereto, the Parties agree to proceed as follows:

**SECTION I: SCOPE OF PROJECT**

This Interlocal Contract #1180 applies to roadway improvements to Centennial Parkway from Alpine Ridge Way to Durango Drive. Improvements will include, but are not limited to, constructing the missing roadway, pavement, curb, gutter, sidewalk, Americans with Disability Act accessibility ramps, bicycle lanes, traffic signal upgrades, and any other appurtenant items necessary to complete the project. The Project is more specifically described in Exhibit "A" which is attached hereto and by this reference incorporated herein.

*The remainder of this page is left intentionally blank.*

## **SECTION II: PROJECT COSTS**

The RTC agrees to provide Fuel Revenue Indexing Extension funding for all costs associated with the PROJECT as outlined below:

1. The total cost for this contract shall not exceed \$2,250,000.00.
2. Authorizations to Proceed (ATP) are granted as follows:
  - a. ENGINEERING not to exceed \$2,250,000.00
  - b. RIGHT-OF-WAY not to exceed \$0.00
  - c. CONSTRUCTION not to exceed \$0.00
3. At the time the ATP for construction is granted, the CITY will make all attempts to publish the bid for this PROJECT within 90 calendar days.
4. A supplemental interlocal contract will be required for any changes to the amounts identified in number 2 above.

## **SECTION III: GENERAL**

1. The title sheet of both the plans and specifications shall designate the RTC as the funding agency. If construction funds are provided by sources other than the RTC, the plans, contract documents, special provisions, and PROJECT signs shall also show the RTC as a funding agency.
2. Preliminary engineering, design and right-of-way engineering shall be performed by the CITY or by a consultant employed by the CITY.
3. The design, construction, right-of-way acquisition and contract administration of the PROJECT shall comply with the requirements as set forth in the current "Policies and Procedures" of the RTC.
4. The CITY's Department of Public Works has a policy which effectively prohibits utility cuts through the pavement for a period of five years after the completion of a PROJECT.
5. Upon completion of the construction of the PROJECT, it shall be maintained by the CITY and no funding is provided by this Contract for such maintenance.
6. The PROJECT must be completed to the satisfaction of the RTC prior to the current applicable completion date of June 30, 2025. The RTC may, at any time thereafter, grant time extensions or terminate this Contract and require all sums advanced to the CITY be repaid.
7. It is understood and agreed that the purpose of this Interlocal Contract is to fund the PROJECT as herein above set forth. It is further understood and agreed that the CITY is responsible for the design and construction of the PROJECT. The CITY will be responsible for the actions or inactions of its Officers and Employees. The RTC's sole responsibility is to facilitate funding for the PROJECT. The RTC disavows any responsibility for the actions or inactions of the CITY, its Officers, Employees, or agents.

8. Should the construction funds be provided by sources other than the RTC, the CITY will reimburse the RTC for a percentage of the preliminary engineering and design costs associated with other funding sources, as mutually agreed upon by the RTC and the CITY.

*The remainder of this page is left intentionally blank.*

IN WITNESS WHEREOF, this Interlocal Contract #1180 is effective as of the date first set forth above.

Date of Commission Action:

REGIONAL TRANSPORTATION COMMISSION

May 21, 2020

BY:

DocuSigned by:  
*Lawrence L. Brown III*  
9BD793A7A53847A...  
LAWRENCE L. BROWN III, Chairman

Attest:

DocuSigned by:  
*Marin DuBois*  
67F25985C7F8458  
MARIN DUBOIS, Management Analyst

Approved as to Form:

DocuSigned by:  
*David Clyde*  
C20A409B8B774C0...  
RTC Legal Counsel

Date of Council Action:

CITY OF LAS VEGAS

July 8, 2020

BY:

*Carolyn G. Goodman*  
CAROLYN G. GOODMAN, Mayor

Attest:

*Luann D. Holmes*  
LUANN D. HOLMES, MMC  
City Clerk

Approved as to Form:

John S. Ridilla  
Deputy City Attorney

*John S. Ridilla* 6/18/2020  
Deputy City Attorney Date

Date of Commission Action:

CLARK COUNTY BOARD OF COMMISSIONERS

BY: \_\_\_\_\_

TICK SEGERBLOM, Chair

Attest:


\_\_\_\_\_  
LYNN MARIE GOYA, County Clerk

Approved as to Form:



\_\_\_\_\_  
JASON B. PATCHETT  
Deputy District Attorney

## Centennial Pkwy - Alpine Ridge Way to Durango Drive



	Area Sq. ft.	
City of Las Vegas	765,504	68%
Clark County	365,130	32%
<b>Grand Total</b>	<b>1,130,635</b>	<b>100%</b>
2.03 Centerline Miles		

	Las Vegas
	Clark County
	City of Las Vegas
	Clark County

### EXHIBIT A



Date: 5/1/2019

The City of Las Vegas makes no warranty, representation, or guarantee of any kind regarding either any maps or other information provided herein or the accuracy of such maps or other information. Although best efforts were made to ensure the accuracy of the data the City of Las Vegas assumes no liability either for any errors, omissions, or inaccuracies in the information provided or for any consequences of the use of such or any electronic maps, which maps, or information herein. The user is referred to any maps or information provided herein.

**SUPPLEMENTAL INTERLOCAL CONTRACT NO. 1  
CENTENNIAL PARKWAY, ALPINE RIDGE WAY  
TO DURANGO DRIVE**

**THIS SUPPLEMENTAL INTERLOCAL CONTRACT NO. 1** is made and entered into this 8<sup>TH</sup> day of October 2020, by and between the City of Las Vegas, a municipal corporation, hereinafter referred to as “LAS VEGAS,” County of Clark, a political subdivision of the State of Nevada, hereinafter referred to as “COUNTY,” and the Regional Transportation Commission of Southern Nevada, hereinafter referred to as “RTC.”

**W I T N E S S E T H**

**WHEREAS**, the RTC approved Interlocal Contract #1180 dated May 21, 2020, for Centennial Parkway, Alpine Ridge Way to Durango Drive, which is included on the adopted RTC Capital Improvement Plan, hereinafter referred to as “PROJECT,” located partially within the City of Las Vegas and Clark County; and

**WHEREAS**, Nevada Revised Statute (NRS) Chapter 277.180 authorizes any one or more public agencies to contract with any one or more other public agencies to perform any governmental service, activity or undertaking which any of the public agencies entering into the agreement is authorized by law to perform and refers to such as an interlocal agreement; and

**WHEREAS**, LAS VEGAS agrees to conform to the current RTC Policies and Procedures, as amended and incorporated herein by reference; and

**WHEREAS**, LAS VEGAS will take the lead role for the design and construction of the PROJECT; and

**WHEREAS**, LAS VEGAS will coordinate with and include COUNTY during design and construction of the PROJECT; and

**WHEREAS**, the RTC previously granted “Authorization to Proceed” for engineering for the PROJECT; and

**WHEREAS**, LAS VEGAS wishes to decrease total PROJECT funding for engineering for the PROJECT; and

**NOW, THEREFORE**, in consideration of the covenants, conditions, agreements, and promises of the Parties hereto, the Parties agree to proceed as follows:

**SECTION II: PROJECT COSTS; shall be revised to read as follows:**

The RTC agrees to provide Fuel Revenue Indexing Extension funding for all costs associated with the PROJECT as outlined below:

1. The total cost for this contract shall not exceed \$1,490,000.00.

2. Authorizations to Proceed (ATP) are granted as follows:
  - a. ENGINEERING not to exceed \$1,490,000.00
  - b. RIGHT-OF-WAY not to exceed \$0.00
  - c. CONSTRUCTION not to exceed \$0.00
3. At the time the ATP for construction is granted, the CITY will make all attempts to publish the bid for this PROJECT within 90 calendar days.
4. A supplemental interlocal contract will be required for any changes to the amounts identified in number 2 above.

The remainder of the Interlocal Contract #1180 dated May 21, 2020, shall remain unchanged.

*The remainder of this page is left intentionally blank.*



**IN WITNESS WHEREOF**, this Supplemental Interlocal Contract No. 1 is effective as of the date first set forth above.

Date of Commission Action:

REGIONAL TRANSPORTATION COMMISSION

October 8, 2020

BY:

DocuSigned by:  
*Lawrence L. Brown III*  
09D793A7A52847A...  
LAWRENCE L. BROWN III, Chairman

Attest:

DocuSigned by:  
*Marin DuBois*  
87F25985C7F8458...  
MARIN DUBOIS, Management Analyst

Approved as to Form:

DocuSigned by:  
*David Clyde*  
C2DA4098B8774C0...  
RTC Legal Counsel

Date of Council Action:

CITY OF LAS VEGAS

November 4, 2020

BY:

*Carolyn G. Goodman*  
CAROLYN G. GOODMAN, Mayor

Attest:

*Luann D. Holmes*  
LUANN D. HOLMES, MMC  
City Clerk

Approved as to Form:

John S. Ridilla  
Deputy City Attorney

*John S. Ridilla* 10/12/2020  
Deputy City Attorney Date

Date of Commission Action:

CLARK COUNTY BOARD OF COMMISSIONERS

BY: \_\_\_\_\_

TICK SEGERBLOM, Chair

Attest:

\_\_\_\_\_  
LYNN MARIE GOYA, County Clerk

Approved as to Form:



\_\_\_\_\_  
JASON B. PATCHETT  
Deputy District Attorney

**SUPPLEMENTAL INTERLOCAL CONTRACT NO. 2  
CENTENNIAL PARKWAY  
ALPINE RIDGE WAY TO DURANGO DRIVE**

**THIS SUPPLEMENTAL INTERLOCAL CONTRACT NO. 2** is made and entered into this 18<sup>TH</sup> day of November 2021, by and between the City of Las Vegas, a municipal corporation, hereinafter referred to as “CITY,” Clark County, a political subdivision, hereinafter referred to as “COUNTY,” and the Regional Transportation Commission of Southern Nevada, hereinafter referred to as “RTC.”

**W I T N E S S E T H**

**WHEREAS**, the RTC approved Interlocal Contract #1180 dated May 21, 2020, and supplemental interlocal contract dated October 8, 2020, for improvements to Centennial Parkway, Alpine Ridge Way to Durango Drive, hereinafter referred to as “PROJECT,” located partially within City of Las Vegas and Clark County; and

**WHEREAS**, Nevada Revised Statutes (NRS) Chapter 277.180 authorizes any one or more public agencies to contract with any one or more other public agencies to perform any governmental services, activity or undertaking which any of the public agencies entering into the agreement is authorized by law to perform and refers to such as an interlocal contract; and

**WHEREAS**, the CITY agrees to conform to the current RTC Policies and Procedures, as amended and incorporated herein by reference; and

**WHEREAS**, the CITY will take the lead role for the design of the PROJECT; and

**WHEREAS**, the CITY will coordinate with and include COUNTY during design and construction of the PROJECT; and

**WHEREAS**, the CITY wishes to increase total PROJECT funding; and

**NOW, THEREFORE**, in consideration of the covenants, conditions, agreements, and promises of the Parties hereto, the Parties agree to proceed as follows:

**SECTION II: PROJECT COSTS; Paragraphs 1 and 2 shall be revised to read as follows:**

1. The total cost for this contract shall not exceed \$1,990,000.00.
2. Authorizations to Proceed (ATP) are granted as follows:
  - a. ENGINEERING not to exceed \$1,990,000.00
  - b. RIGHT-OF-WAY not to exceed \$0.00
  - c. CONSTRUCTION not to exceed \$0.00

The remainder of Interlocal Contract #2 dated May 21, 2020, and supplemental interlocal contract dated October 8, 2020, shall remain unchanged.

**IN WITNESS WHEREOF**, this Supplemental Interlocal Contract No. 2 is effective as of the date first set forth above:

Date of Commission Action: REGIONAL TRANSPORTATION COMMISSION

November 18, 2021 BY:   
AEE79BE2E54C481...  
DEBRA MARCH, Chairwoman

Attest:

  
B7E25085C7E8458...  
MARIN DUBOIS, Management Analyst

Approved as to Form:

  
C20A409B88774C0...  
RTC Legal Counsel

Date of Council Action: CITY OF LAS VEGAS

January 5, 2022 BY:   
CAROLYN G. GOODMAN  
Mayor

Attest

  
LUANN D. HOLMES, MMC  
City Clerk

Approved as to Form

John S. Ridilla  
Deputy City Attorney

 12/1/21  
Deputy City Attorney

Date of Commission Action: CLARK COUNTY BOARD OF COMMISSIONERS

\_\_\_\_\_  
BY: \_\_\_\_\_  
TICK SEGERBLOM  
Chair

Attest

\_\_\_\_\_  
LYNN MARIE GOYA  
County Clerk

Approved as to Form



\_\_\_\_\_  
JASON B. PATCHETT  
Deputy District Attorney

**SUPPLEMENTAL INTERLOCAL CONTRACT NO. 3  
CENTENNIAL PARKWAY, ALPINE RIDGE WAY TO DURANGO DRIVE**

**THIS SUPPLEMENTAL INTERLOCAL CONTRACT NO. 3** is made and entered into this 14<sup>TH</sup> day of November, 2024, by and between the City of Las Vegas, a municipal corporation, hereinafter referred to as “CITY,” Clark County, a political subdivision, hereinafter referred to as “COUNTY,” and the Regional Transportation Commission of Southern Nevada, hereinafter referred to as “RTC.”

**W I T N E S S E T H**

**WHEREAS**, the RTC approved Interlocal Contract 1180 dated May 21, 2020, and supplemental interlocal contracts dated October 8, 2020, and November 18, 2021, for improvements to Centennial Parkway, Alpine Way to Durango Drive, hereinafter referred to as “PROJECT;” and

**WHEREAS**, Nevada Revised Statutes (NRS) Chapter 277.180 authorizes any one or more public agencies to contract with any one or more other public agencies to perform any governmental services, activity or undertaking which any of the public agencies entering into the agreement is authorized by law to perform and refers to such as an interlocal contract; and

**WHEREAS**, the CITY agrees to conform to the current RTC Policies and Procedures, as amended and incorporated herein by reference; and

**WHEREAS**, the CITY wishes to increase total PROJECT funding; and

**NOW, THEREFORE**, in consideration of the covenants, conditions, agreements, and promises of the PARTIES hereto, the PARTIES agree to proceed as follows:

**SECTION II: PROJECT COSTS; Paragraphs 1 and 2 shall be revised to read as follows:**

1. The total cost for this contract shall not exceed \$2,310,000.00.
2. Authorizations to Proceed (ATP) are granted as follows:
  - a. ENGINEERING not to exceed \$2,110,000.00
  - b. RIGHT-OF-WAY not to exceed \$200,000.00
  - c. CONSTRUCTION not to exceed \$0.00

**SECTION III: GENERAL; Paragraphs 6 shall be revised to read as follows:**

6. The PROJECT must be completed to the satisfaction of the RTC prior to the current applicable completion date of December 31, 2026. The RTC may, at any time thereafter, grant time to extensions or terminate this Contract and require all sums advanced to the CITY be repaid.

The remainder of Interlocal Contract 1180 dated May 21, 2020, and supplemental interlocal contracts dated October 8, 2020, and November 18, 2021, shall remain unchanged.

**IN WITNESS WHEREOF**, this Supplemental Interlocal Contract No. 3 is effective as of the date first set forth above:

Date of Commission Action:

REGIONAL TRANSPORTATION COMMISSION

November 14, 2024

BY:

Signed by:

*Justin Jones*

134746D110DF44E...

RTC Chair

Attest

DocuSigned by:

*Marin DuBois*

07F25863CF645B...

MARIN DUBOIS

Government Affairs Supervisor

Approved as to Form

DocuSigned by:

*David Clyde*

C20A409B0B774C0...

RTC Legal Counsel

Date of Council Action:

CITY OF LAS VEGAS

BY:

CAROLYN G. GOODMAN

Mayor

Attest

DR. LUANN D. HOLMES, MMC

City Clerk

Approved as to Form

Deputy City Attorney

Date of Council Action:

CLARK COUNTY BOARD OF COMMISSIONERS

\_\_\_\_\_

BY:

\_\_\_\_\_  
TICK SEGERBLOM  
Chair

Attest

\_\_\_\_\_  
LYNN MARIE GOYA  
County Clerk

Approved as to Form



\_\_\_\_\_  
JASON B. PATCHETT  
Deputy District Attorney