PROFESSIONAL ENGINEERING SERVICES CONTRACT FOR
CC215 BRUCE WOODBURY BELTWAY, SUNSET ROAD AND DURANGO DRIVE
ON-RAMPS AND MISCELLANEOUS SOUND WALLS

THIS Contract, made and entered into this l 5—W\day of m arc ("\ , 2022,
between CLARK COUNTY, NEVADA, a political subdivision of the State of Nevada, hereinafter
referred to as “COUNTY”, and JACOBS ENGINEERING GROUP INC., a corporation authorized
to do business under the laws of the State of Nevada, hereinafter referred to as “ENGINEER”.

The initial addresses of the Parties, which one Party may change by giving notice to the
respective other Party, are as follows:

COUNTY ENGINEER
Denis Cederburg, Director Ken Gilbreth, P.E., Vice President
Clark County Department of Public Works Jacobs Engineering Group Inc.
500 South Grand Central Parkway, Suite 2066 | 1301 N. Green Valley Pkwy, Suite 200
Las Vegas, Nevada 89106 Henderson, Nevada 89074
(702) 455-6020 (702) 369-6175

WITNESSETH

WHEREAS, the COUNTY desires to obtain quality professional engineering services in
connection with the work hereinafter described; and,

WHEREAS, the ENGINEER desires to provide such services in exchange for the fees
hereinafter specified.

NOW, THEREFORE, for and in consideration of the premises and mutual covenants
herein contained, it is agreed as follows:

ARTICLE I: DEFINITIONS
As used in this Contract, the following terms shall have the meanings as set out below:

“County Surveyor” means the County Surveyor, or Deputy County Surveyor, for the County of
Clark as designated by the Director to administer the Land Surveying aspects of this Contract.

“Director” means the Director of Public Works of the County of Clark and all persons designated
by him, in a notice to the ENGINEER, to administer this Contract.
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“Direct Salary” is defined as the actual base rate of pay on an hourly basis of the ENGINEER’s
employees whose time will be directly chargeable to this Contract. The ranges of base rate of pay
to be used by the ENGINEER under this Contract are those specified in Exhibit “A” attached
hereto and made a part hereof by this reference.

“Project Area” means the area within Clark County, Nevada.

“Project” consists of two new on-ramps, one from Sunset Road to CC215 Beltway eastbound
toward Henderson, and another from Durango Drive to CC215 Beltway westbound/northbound.
New on-ramps at Durango Drive and Sunset Road are to include, at a minimum, hot mix asphaltic
concrete pavement, 12-foot travel lanes, storm drainage facilities, inside and outside shoulders,
barrier rails, curbs, gutters, sidewalks, ramp lighting, traffic signal modifications, utility
modifications and relocations, traffic control devices, pavement markings, signage, horizontal and
vertical transitions, mainline shoulder reconstruction, and other necessary appurtenances required
to make a good, complete, and serviceable Project within the existing right-of-way. Streetlights
on the existing frontage roads between Sunset Road and Durango Drive to be replaced with LED
luminaires. Project includes replacement of existing overhead signage as needed to accommodate
the new on-ramps. Modification to the existing open channel between Roy Horn Way and CC215
eastbound, upstream of the first lateral, to restrict unauthorized access. Design configuration for
the new on-ramps will accommodate future braided off-ramps to Sunset Road from
westbound/northbound CC215 Beltway and to Durango Drive from eastbound/southbound CC215
Beltway.

“Project” also consists of new sound walls along CC215 Northern Beltway to fill the gaps
identified by CCPW at various locations:

1. A segment east of N Jones Boulevard, along eastbound CC215 (approximately 1,200 ft)

2. A segment east of N Decatur Boulevard, along the on-ramp to CC215 eastbound
(approximately 2,700 ft)

3. A segment east of Aliante Parkway along westbound CC215 Beltway (approximately
1,700 ft)

“Project™ also consists of design for installation of Wrong Way signs at existing off ramps on
existing sign bridge structures, along the northern beltway at the following intersections:

a. Jones Boulevard
b. Decatur Boulevard
¢. Revere Street
.d. N 5" Street
e. Losee Road
f. Pecos Road
g. Lamb Boulevard
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2.01

2.01.1

2.01.2

ARTICLE 1I: SCOPE OF SERVICES

In General

The ENGINEER shall perform the Basic Services specified in Section 2.02 hereof, as well
as those Special Services specified in Section 2.03 hereof that the Director authorizes the
ENGINEER in writing, to perform.

Whenever the ENGINEER, in the course of performing the Basic Services, is required to
present recommendations to the Director with respect to the advisability of or the need for
any Special Service, such recommendation will be in writing and shall include a
recommended scope of work for such Special Services and a recommended range of fees.
If the ENGINEER recommends subcontract services, the recommendation shall also
include the name(s) of the subcontractor(s) recommended by the ENGINEER and, if
requested, a copy of the subcontract proposal(s).

Engineer Assienment

The ENGINEER shall assign Narges Morshed, P.E., as the Project Manager, who shall be
responsible for all services to be performed under this Contract. No work may commence
until ENGINEER has received a separate Notice to Proceed to commence work under the
contract. All of the services specified by this Contract shall be performed by the Project
Manager, or by the ENGINEER’s associates, employees and subconsultants under the
personal supervision of the Project Manager. Should the Project Manager be unable to
complete his or her responsibility for any reason, the ENGINEER shall notify the Director
in writing, and within four (4) calendar days thereafter, nominate a replacement for the
Director approval, in its reasonable discretion, who has an equivalent amount of experience
performing the same type of services as required for the Project. An approved replacement
shall be assigned to the Project within ten (10) calendar days. 1f the Director is not satisfied
with the replacement then the Director may terminate the Contract by giving five (5) days’
written notice to the ENGINEER.

Subconsultant Services

With respect to any subconsultant services performed in connection with performance of
the terms and obligations imposed under these Contract provisions. the ENGINEER agrees
as follows:

A. To pay the subconsultant if and when the ENGINEER is paid for the subconsultant’s
portion of the work by the COUNTY. The ENGINEER shall provide to the COUNTY
lien releases from its subconsultants.

B. The subconsultant does not have any contractual rights with the COUNTY.

C. The Director has the right in its discretion to approve every subconsultant prior to such
subconsultant’s performance of any portion of the Project.

D. The ENGINEER shall require that each subconsultant performing any portion of the
Project:
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o Is duly formed, in good standing, and authorized to do business in the State of
Nevada;

e Isaduly licensed or registered architect, engineer, or other professional, as the case
may be, with the State of Nevada, and such license or certificate of registration is
in full force and effect;

e Has obtained any and all licenses, certificates and permits that are required to be
obtained by subconsultant by the Nevada Revised Statues (NRS) and the Nevada
Administrative Code (NAC), and by any other law, rule, regulation or ordinance
applicable to subconsultant and to the performance of any part of the Project by
subconsultant;

e Is duly licensed and authorized to do business in the COUNTY, and such business
license is in full force and effect; and

e To comply with all laws, rules, regulations, and ordinances, as such may be
amended, supplemented or modified from time to time, that are applicable to
subconsultant and any portion of the Project performed by subconsultant.

2.02 Basic Engineering Services

Beginning on the date the Director notifies the ENGINEER to begin performance pursuant
to a written Notice to Proceed; the ENGINEER shall proceed with furnishing the
engineering detailed construction plans and specifications, which enable the COUNTY to
advertise, award, and administer a construction contract for the Project. Without limiting
the generality of the following, the Basic Services shall include the following specific
tasks:

A. Kickoff Meeting: Hold a Project kick-off meeting within the timeframe provided in
Section 4.01.

At the Project kick-off meeting provide a Project design schedule.

The Project design schedule shall include all elements identified in Section 4.01 herein,
up to the projected date of advertisement for construction bids.

¢ Deliverable: Meeting minutes, one (1) hard-copy design schedule, and an
electronic design schedule.

B. Final Survey Control and/or Record of Survey Meeting:
Within sixty (60) calendar days of the Notice to Proceed, provide a P.L.S. stamped
preliminary Survey Control Plan.

The ENGINEER must receive a written notice of acceptance from the County Surveyor
to obtain final approval of the Survey Control Plan.
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Requirements for approval of the Survey Control Plan shall include but not be limited
to the following: 1.) Perform land surveying services to establish horizontal and vertical
control for the Project and prepare a Survey Control Plan as described in Exhibit “C”
attached hereto and made a part hereof by this reference; 2.) Provide alignment
information for the roadway and its intersections and side street alignments as
necessary: 3.) The Survey Control Plan shall be prepared in conformance with the
Record of Survey, where applicable, and shall be sealed by a Professional Land
Surveyor (“P.L.S.”); 4.) Field verification of existing monuments, as well as any
additional monuments to be set by the P.L.S. to perpetuate the alignment, shall be
completed by a P.L.S. and approved by the County Surveyor prior to final acceptance
of the Survey Control Plan; 5.) The Survey Control Plan will be tied to the County’s
established vertical control network, the United States Public Land Survey System, and
where applicable, the County’s established horizontal geodetic control network.
Existing monuments within the project limits will be tied into this control network;

The ENGINEER must receive a separate written authorization to proceed beyond the
60% design. Authorization is contingent upon acceptance of the Survey Control Plan
by the by the County Surveyor’s office.

e Deliverable: Survey Control Plan, copy with file format in an AutoCAD.dwg and
a scanned PDF.

e Deliverable: Survey Control Plan shall be inclusive within all stages of detailed
construction plans.

C. Progress/Review and Public Meetings: Participate in all Project right-of-way, field
(walk-through) reviews, and progress review meetings at 60%, and, if authorized 90%
and final design levels, unless otherwise determined by the Director.

Prepare exhibits and/or PowerPoint presentations for public meetings and attend public
meetings with key staff to answer questions and explain design elements; respond to
questions and concerns generated at the public meeting; attend meetings of Clark
County Board of Commissioners to provide pertinent background information as
requested by the Director. Document progress of public meetings.

e Deliverable: Project progress/review meetings, meeting minutes and/or review
comments, and public meeting minutes and exhibits, PowerPoint presentations.

e Deliverable: Progressively updated Project schedules.

D. Utility Coordination & Location Identification: Utilities shall be accurately located
and shown on the plans to ensure no unanticipated impacts to existing underground and
overhead utilities during construction of the Project. The ENGINEER shall provide
Subsurface Utility Engineering (SUE) services. The SUE services shall consist of
designating and locating subsurface and overhead utilities located within the Project
limits. ENGINEER shall provide all equipment, personnel and supplies needed to
perform utility location services as described in Exhibit “D”.
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Prepare and submit a Utility Conflict Schedule in the form prescribed by the Director
after the roadway footprint and underground facilities have been determined. Update
at subsequent design stages as needed and as required by the Director. The Utility
Conflict Schedule shall identify all surface and subsurface utility features that may
conflict or be affected by the Project’s improvements, together with the proposed
resolution to and the party responsible for such resolution and shall be updated through
the subsequent design stages as needed and as required by the Director. Provide utility
companies and governmental agencies with plans, specifications for the Project, and
other information concerning the relocation and modification of utility facilities
necessary to construct the Project; all correspondence between utilities and
ENGINEER shall be copied to the Director. Obtain utility company and government
agency approvals of utility modifications and relocations. Document the resolution of
all utility conflicts and coordinate such with the respective utility owner and the
Director. Prepare and furnish to the Director notices of utility removal or relocation
including but not limited to notices that are required in the COUNTY’s franchise
agreement with local utility companies.

e Deliverable: Utility Conflict Schedule, copies of correspondence, notices of utility
removal or relocations required and documentation of detailed resolutions, report
of finding for utility potholes. Utility Conflict Schedule must have valid resolutions
to all conflicts prior to obtaining COUNTY sign-offs on cover sheet.

e Deliverable: The ENGINEER will incorporate the pothole field survey and CADD
line work into the project base mapping.

e Deliverable: Provide all designation information for inclusion into preliminary and
intermediate plan sheets. 60%, and if authorized 90%, and final design levels.

E. Permit Coordination: Identify all permits required for the Project, including those,
which may be necessary for applications to, or permits from, local, state, and federal
authorities. Prepare and furnish to the Director a permit matrix detailing all permits
that will be required for the Project, reason for permit, local, state or federal authority
requiring permit, contact person at the authority requiring permit, estimate of time
required to obtain permit, and a list of information and exhibits required as part of each
permit application process.

e Deliverable: A permit matrix shall be prepared and submitted to the Director at the
60% design stage and updated at all subsequent stages. The matrix shall include a
full listing of all permits required for this Project and information about each
permit, as described above.

F. Quality Control/Quality Assurance (QC/QA): Perform QC/QA reviews, for all
submittals, and make all corrections and/or revisions on all reports, drawings,
specifications and any other documents prior to submittal to the Director for review
and comment. All submittals made to the Director shall include a letter from the
ENGINEER certifying that all QC/QA reviews have been performed by the
ENGINEER and corrections made prior to submitting to the Director. Upon request
by the Director, ENGINEER shall furnish a copy of the QC/QA review set of plans and
specifications.
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Additionally, the ENGINEER shall estimate the quantities of materials for the Project
using the care and skill employed by professionals engaged in similar tasks. The
ENGINEER shall attest to the accuracy of the plan quantities provided by the
ENGINEER for the bid schedule and that such quantities have been checked by two
independent calculations and any differences reconciled. Plan sets with approximate
quantities broken out per plan sheet shall be submitted with the 60% plans and
subsequent plan submittals. The ENGINEER shall furnish a copy of the two (2)
independent worksheets of the plan quantities checking and shall attend a special
quantity review meeting if necessary and as determined by the Director.

e Deliverable: QC/QA certification letters with all plan submittals. Assurance
review set of plans and specifications, upon request.

e Deliverable: Quantity calculation plan sets with all submittals.

e Deliverable: Worksheets of independent quantity checking, upon request.

G. Development Coordination: Review design drawings for concurrent developments
within Project limits for conformance with proposed design improvements. Perform
coordination with adjacent property owners, developers and their representatives as
requested by the Director. Coordination shall continue throughout the design process.

e Deliverable: Review comments on improvement drawings for adjacent
development projects. Documentation of correspondence with adjacent property
owners, developers and their representatives.

H. Research: Conduct research, obtain and review previous reports, prior studies, off-site
improvement plans, and other information pertaining to the Project.

I. Inmitial Site Visit: Conduct a visual survey of the Project site and the immediate Project
site vicinity. The site visit will also include an inventory of all potential impacts to
design and report on any indications of potential contamination or contamination
generators that would require environmental mitigation. Perform digital video
recording of the existing conditions of the Project site to use during the design process.
The video shall be high resolution (a minimum of 1920 x 1080 pixels) at sixty (60)
frames per second and date-stamped on the frame.

e Deliverable: DVD copy of the digital video recording of existing conditions and
memorandum of potential impacts to design and potential contaminations.

J. Topographic Base Mapping: Provide base mapping per Exhibit “E”

e Deliverable: An electronic copy of topographic surveying data in the most recent
version of AutoCAD civil design software.

e Deliverable: 24” x 36” plots of topographic survey data plotted at a scale of 17 =
40’ horizontal.
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K. Special Service Recommendations: Present recommendations to the Director as to
the advisability of, or the need for, any of the Special Services as set out in Section 2.03
hereof; and upon approval of such services by the Director, plan and supervise such
services in relation to the ENGINEER’s other tasks.

e Deliverable: Written recommendations of Special Services

L. Hydrologic and Hydraulic Analysis: Obtain and review existing drainage studies on
file with Clark County. Review the current Clark County Regional Flood Control
District Master Plan Update. Prepare a hydrology study for the new ramps and sound
walls that will identify the drainage area tributary to the Project, analytical
methodologies, rainfall data and rainfall distribution curves, drainage area and subarea
characteristics, existing drainage facilities, peak run-off flows and flow-routing, among
other considerations. The study shall be performed in accordance with the Regional
Transportation Commission of Southern Nevada’s Policies and Procedures, the
Regional Flood Control District’s Hydrologic Criteria and Drainage Design Manual
and Nevada Department of Transportation Drainage Manual. Such study shall include
an analysis, a summary of results, and recommendations concerning the handling of
storm water runoff for the Project. This Study and all associated material will be
updated based on any review comments made or design changes made and resubmitted
as necessary.

e Decliverable: Three (3) hard copies of the drainage study report and backups, plus
an electronic copy in .pdf (300 dpi) format and electronic copies of the backup
calculations.

M. Geotechnical Investigation: By subcontractor or otherwise, perform geotechnical
evaluations consisting of 12 borings total with some along the roadway alignment and
some along the soundwall alignments to a depth ranging from ten feet (10') to twenty
(20°) below the design finish grade; during the drilling process, field personnel will
observe samples for the presence of hydrocarbons by odor, texture and color. If the
presence of hydrocarbons is suspected, the ENGINEER will notify the COUNTY that
further testing may be required. Perform soil resistivity tests of in-situ soils by
subcontractor or otherwise, perform additional soils tests regarding soils unit weight,
moisture contents, R-values, moisture density curves, gradations, plasticity, soil
classifications, ultimate soil strength, chemical composition, settlement potential, and
other appropriate tests and analysis of data as needed and as required by the Director.
Provide pavement sections and subgrade recommendations and prepare a report of soil
conditions applicable to the Project.

o Deliverable: Three (3) hard copies of the soils investigation report and addendums
as required plus an electronic copy.

N. Construction Cost Estimates: Prepare detailed cost estimates by funding source
including summaries of bid items and quantities all based upon a unit price system of
bidding unless the Director prescribes another system of bidding; such estimates to be
based on the best available data. The construction cost estimate shall be submitted
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beginning at the 60% design stages and shall be updated through subsequent design
stages and as required by the Director.

e Deliverable: Three (3) copies of construction cost estimates plus an electronic copy
in .pdf (300 dpi) format or other appropriate format as approved by the Director
shall be submitted at 60% design and subsequent stages.

0. 60% Plans, Special Provisions and Review Meeting: Upon receipt of comments
from the Director and a separate written authorization, prepare the design plans and
specifications at the 60% stage.

The design plans to be submitted will include the cover sheet, sheet layout and index
of drawings, legend and abbreviations, general notes, estimate of quantities,
monumentation and survey control sheet, typical sections, removals and relocations,
roadway construction plan and profiles, grading plans, drainage and flood control
plans, utilities, signing/striping/signal/ITS, lighting plans, identification of necessary
structural components, sound wall design plans, and any other existing/ proposed
facilities required for the Project.

The ENGINEER and COUNTY will participate in a 60% Review Meeting which will
include a thorough review of the entire Project. The ENGINEER will be responsible
for taking notes and documenting comments made during the meeting. The comments
from the meeting and those provided to the ENGINEER electronically, shall be put into
a comment matrix and submitted with resolutions at the next plan submittal.

e Deliverable: Ten (10) scalable (to a standard engineering scale) sets of plans at half
size (117 x 177) and/or full-size (24” x 36”) as determined by the Director and ten
(10) sets of special provisions, updated Utility Conflict Schedule, updated permit
assessment, detailed cost estimate, quantity calculations, and QC/QA letter.

e Deliverable: An electronic copy of all deliverable items shall be submitted in .pdf
matrix (300 dpi) format or other appropriate format.

P. 90% Plans, Special Provisions and Review Meeting: Upon authorization and receipt
of comments from the Director, prepare the design plans and specifications at the 90%
stage unless otherwise determined by the Director.

If authorized, the 90% Review Meeting will occur at the COUNTY and will last
approximately three (3) hours. The meeting will include a thorough review of the entire
project plan set and special provisions. The ENGINEER will be responsible for taking
notes and documenting all comments made during the meeting. The comments from
the meeting and those provided to the ENGINEER electronically shall be put into a
comment matrix and submitted with the next plan submittal.
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e Deliverable: Ten (10) scalable (to a standard engineering scale) sets of plans at half
size (117 x 17”) and/or full-size (24 x 36”) as determined by the Director and ten
(10) sets of special provisions, updated Utility Conflict Schedule, updated permit
assessment, detailed cost estimate, quantity calculations, QC/QA letter, prior
review comment matrix and responses.

e Deliverable: An electronic copy of all deliverable items shall be submitted in .pdf
(300 dpi) format or other appropriate format.

Q. Final Plans and Special Provisions: If authorized, complete and furnish to the
Director final plans and specifications ready for advertisement for construction bids
along with a detailed engineers cost estimate; final permit assessment and any permit
applications authorized through Special Services, all in a form approved by the Director
and suitable for reproduction. A summary of all reviews and comments made on the
90% submittal shall be provided, complete with appropriate responses.

e Deliverable: Three (3) sets of final plans at half size (117 x 17”) to scale, three (3)
sets of special provisions and final cost estimate, earthwork cross-sections and all
design updates as needed or as required by the Director.

e Deliverable: An electronic copy of final plans (full size), special provisions, and
technical appendices in .pdf (300 dpi) format or other appropriate format shall be
submitted.

R. Bidding Assistance Phase: The bidding assistance phase will begin once the
COUNTY advertises the Project for construction bids. Typical items completed during
this phase include:

Participate in the pre-bid conference, answer contractors’ questions, prepare addenda,
attend the bid opening, tabulate the bids, analyze the bids for mistakes and anomalies,
and provide a contractor recommendation.

Assist the COUNTY by attending Project pre-bid meetings, preparing addendums,
tabulation, and analysis of bids received for Project, and present written
recommendations with respect to such bids to the Director.

e Deliverable: Spreadsheet as furnished by COUNTY that includes bid form, bid
tabulation, and low bid by funding source.

S. Issued for Construction Plans: Within thirty (30) days following opening of
construction bids for the Project, furnish to the Director an electronic copy with full
and half size plans (one set of each) and special provisions in “.pdf” (300 dpi) format
or other appropriate format as requested by the Director. These documents shall
constitute the Issued for Construction documents. The cover sheet of the plan set shall
be stamped to indicate “Issued for Construction.” DO NOT provide revision clouds
or revisions notes on Issued for Construction plan sets. The cover sheet of the special
provisions shall be stamped to indicate “Issued for Construction”. All addendum letters
shall be included in front of the completed contract and “conformed” Special
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Provisions in reverse order of issuance. Changes made per addenda shall be designated
by bold text in the respective Special Provision sections, a superscript shall be added
at the end of the bold (revised) text, and a footnote shall be added to each page of the
modified section identifying addenda number/s.

The ENGINEER shall submit an electronic copy with all drawings files in AutoCAD’s
“.dwg” format or “.dxf” format, incorporating all revisions, clarifications and addenda
identified during bidding.

Deliverable: Fourteen (14) scalable (to a standard engineering scale) sets of plans
at half size (11” x 17”) and six (6) full-size (24” x 36) as determined by the
Director and eighteen (18) sets of special provisions, updated Utility Conflict
Schedule, updated permit assessment, detailed cost estimate, quantity calculations,
QC/QA letter, prior review comment matrix and responses.

Deliverable: An electronic copy of all deliverable items shall be submitted in .pdf
(300 dpi) format or other appropriate format.

2.03 Special Services

The ENGINEER understands and agrees that execution of this Contract is not authorization
to perform any work as specified in Section 2.03 Special Services.

The ENGINEER shall submit a written request to the Director for each Special Service
desired to perform. The written request shall include a detailed description for the work to
be performed, an amount “not to exceed” for each Special Service to be performed, and the
time of performance to complete the Special Service. The ENGINEER shall perform the
following Special Services if, as, and when approved in writing by the Director in the
amount “not to exceed” and time period approved by the Director. Compensation will only
be provided for work completed as authorized in writing by the Director up to the total
maximum amount for the Special Services listed below as specified in Section 5.02:

A.

Provide additional design and related services in the event the Director finds it
necessary to perform additional work not specified in Section 2.02, but required for
and related to the Project.

Perform additional research and obtain certified copies of additional deeds, title
reports, and data depicting property ownerships within the proposed additional road
right-of-way/easement and prepare a right-of-way map depicting all properties
within the added Project limits in the form prescribed by the COUNTY and
containing the information called for in Exhibit “B” attached hereto and made a
part hereof by this reference. Perform and prepare additional individual acquisition
maps and legal descriptions of additional right-of-way acquisitions and temporary
construction easement maps in the forms prescribed by the COUNTY and
containing the information called for in Exhibit “B” attached hereto and made a
part hereof by this reference.
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C. Obtain P.L.S. stamp certified topographic mapping of the additional Project area in
sufficient detail and coverage to prepare construction plans and other studies for

the Project.

D. Perform services related to a re-advertisement for bids not caused by the
ENGINEER’s failure to perform in the first instance.

E. Utility Potholing — Excavate and expose utilities, at additional ENGINEER
recommended pothole locations per the requirements of Basic Services.

F. Perform post-design services as requested by the COUNTY in writing after, the
COUNTY awards the construction of this Project to a contractor. Items may
include:

Respond to contractor initiated requests for additional information.
Attend construction meetings and field meetings, as requested by the

COUNTY.
3. Review and make recommendations on shop drawings submittals made

during construction of the Project.

N —

4. Cause a registered professional engineer, who has substantial responsibility
with respect to the design and preparation of the plans and specifications for
the Project, to make periodic visits to the construction site to observe the
progress and general quality of the work. Such visits shall be made at a
frequency as specified by the Director. After each visit, the ENGINEER
shall make a written report to the Director with respect to the progress and
general quality of the work and the relationship of the work to the
construction contract documents. This task shall not be construed to include
the services of a Resident Project Representative.

5. Present written recommendations with respect to items submitted by the
Director to the ENGINEER for evaluation under a “substitution clause” of
a construction contract, evaluate the items and revise the plans and
specifications accordingly.

6. Provide written responses to requests from the Director for technical
clarifications and information during construction of the Project when such
clarifications and need for technical information are not the result of error
or omission on the part of the ENGINEER.

G. Assist the COUNTY in the creation of a Special Improvement District for the
Project in accordance with the latest edition of the Clark County Department of
Public Works Design Engineering Division Special Improvement District
Guidelines. Research property ownerships, recorded deeds, signed/recorded deed
restrictions (restrictive covenants) or improvement agreements, surveys, parcel
maps and the Clark County Assessor’s records to determine a basis of assessment
for cach assessable parcel, and prepare the provisional order and final assessment
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2.04

2.05

2.06

plats for a special improvement assessment district. Prepare drawings, exhibits,
quantities and cost estimates as required for the SID process. Attend meetings and
coordinate the SID improvements with property owners.

Provide Record Drawings following completion of Project construction and within
sixty (60) days of receipt of hard copy as-built mark-ups. Update all drawing files
and sheet drawings, incorporating all revisions and clarifications identified during
construction and as requested by the Director. These documents shall constitute
the “Record Drawings”. Each drawing sheet shall be dated and stamped to indicate
“Record Drawings”. Furnish to the Director one an electronic copy of the Record
Drawing in .pdf (300 dpi) format and all drawing files in AutoCAD’s “.dwg” format
or “.dxf” format. The ENGINEER shall also return the hard copy as-built mark ups
to the Director. An index of all drawing files, including reference files, shall also
be provided.

Concurrent with the completion of 2.03 H above, furnish to the Director an
electronic copy containing the imaged as-built “Record Drawings™ for the Project,
imaged preliminary or final design reports, if applicable, and other imaged
documents as requested by the Director. The format for imaged files shall be Class
IV, single image, 200 dpi “tagged image file format (tiff)” or other format
acceptable to the Director. An index of all files shall also be provided.

Assist the COUNTY as an expert witness in any litigation with third parties or
administrative proceedings arising in relation to the Project.

Coordination

In association with the Basic Services and upon request of the Director, the ENGINEER
shall set up and attend periodic meetings with City, COUNTY, and State and federal
officials designated by the Director as well as interested citizens. Such meetings will
include the design conferences, design progress meetings, public meetings and hearings,
and general information meetings for interested citizens.

Approvals Required

For the plans and specifications, the ENGINEER shall obtain the approval and signature
of authorized representatives of the public utilities and governmental agencies affected by
the Project, in addition to the signatures of COUNTY officials indicated on the COUNTY’s
standard title block formats and drawings.

Engineer’s Responsibility for Accuracy

ENGINEER is responsible for the accuracy on their drawings, plans, calculated quantities,
specifications, and proposals furnished by the ENGINEER under this Contract.

All items of improvements and work shown on final drawings and plans must be accurately
set forth in the bid schedule prepared by the ENGINEER.
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ARTICLE I1I: DUTIES OF THE COUNTY

3.01 Other Duties

A.

Provide access to the ENGINEER for all data and allow the ENGINEER to make
copies of documents in the possession and control of the COUNTY Public Works
Department, or available to the COUNTY Public Works Department, which are
requested by the ENGINEER to perform its engineering services under this

Contract.

Perform and provide to the ENGINEER, evaluations on the ENGINEER’s
performance of the work specified herein. Evaluations will be made at the 60%
level of completion of the ENGINEER’s work and after the COUNTY has awarded
a bid for the construction of the Project.

ARTICLE 1IV: TIME OF PERFORMANCE

4.01 Time of Performance

Subject to Section 4.02 hereof, the ENGINEER shall complete the following specific tasks,
and all the work preceding such tasks on or before the date set out below:

TASK DESCRIPTION COMPLETION TIME
Within 14 calendar days following the receipt of
202 A Kickoff Meeting the notice from the Director to begin work under
this Contract.
Within 60 calendar days following the receipt of
the notice from the Director to begin work under
2.02B Survey Control Plan this Contract. Must be reviewed and approved by
the County Surveyor’s office to proceed beyond
the 60% design.
. Within 150 calendar days following the receipt
0,
2.02P 60% Plans and Review of the notice from the Director to begin work
Meeting .
under this Contract.
90% Plans, Special Within 90 calendar days following authorization
2.02Q Provisions and Review and the receipt of comments from the Director on
Meeting the 60% Plan Submission.
. : \_N;[ilin 30 calendar days following the
2.02R f;igili;ﬁ?: amd Specia’ authorization and receipt of comments from the
Director on the 90% Plan Submission.
g . Beginning when Project is advertised and lasting
2.028 Bidding Assistance Fhase until Project is awarded to low bidder.
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2.03 Special Services Within time period as specified by the Director.

4.02

5.01

5.02

Except as provided above the ENGINEER shall complete all other Basic Services and
authorized Special Services by the end of June 30, 2024, unless the Board of County
Commissioners amends such date in writing.

Time Extensions

Upon written request of the ENGINEER, the Director may grant time extensions to the
extent of any delays caused by the COUNTY or other agencies with whom the work must
be coordinated and over whom the ENGINEER has no control, but only to the extent that
the exercise of due diligence and care, on the part of the ENGINEER, within the scope of
its work under this Contract could not have avoided such delays and to the extent of any
delays caused by force majeure, as that term is defined in Section 9.12 hereof.

ARTICLE V: PAYMENT FOR SERVICES

Maximum Amount Pavable

The maximum amount payable by the COUNTY to the ENGINEER shall be a sum of
money equal to the Basic Services fees plus the Special Service fees, if, as, and when
approved by the Director, and provided, however, that under no circumstances may the
total amount payable to the ENGINEER under this Contract or in connection with the
subject matter of this Contract, exceed the sum of Nine Hundred and Ninety Eight
Thousand and 00/100 Dollars ($998,000.00) for the Basic Service fees, and Two Hundred
and Fifty Thousand and 00/100 Dollars ($250,000.00) for Special Services fees, unless
such sum is increased by the Clark County Board of Commissioners, but only to the extent
such total sum is increased.

The ENGINEER is not authorized to perform any work outside the Scope of Services.
Compensation will be only for work completed as authorized by the Scope of Services.
Any changes to the Scope of Services must be approved by the Director in writing prior to
the commencement of work as a supplement to this Contract. No additional compensation
shall be paid to the ENGINEER for any additional work outside scope of services without
the prior written authorization of the Director.

Basic Services and Special Services Fees

Compensation for the engineering services provided herein will be made on the basis of
ENGINEER’s direct salary, times a multiplier not to exceed of 2.70 plus direct non-salary
expenses, plus actual approved subcontractor or subconsultant costs. The ENGINEER
shall provide certified payrolls and Federal or State audited overhead rates at the Director’s
request.
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5.03

Direct non-salary expenses incurred by the ENGINEER for work done under this Contract
eligible for reimbursement by the COUNTY are as specified below:

A. Identifiable reproduction costs applicable to the work, such as printing, binding,
and related expenses.

B. Identifiable communications expense, such as long distance telephone, overnight
delivery charges (FedEx, UPS) and postage.

C. Subconsultant or subcontractor services provided the COUNTY has given written
prior approval for such service.

The Basic Services and Special Services fees shall not be paid to the ENGINEER unless
the Director approves the purpose and the amount of such fees in writing.

In no event may the fees exceed the following Basic Services and the Special Services fees
shown below in purposes or amounts:

TASK MAXIMUM AMOUNTS
Basic SErVICeS 2.02 .oevveeieererreeeeeeeeeeeeeeeerseeeeeeeeesenese et iar e a2 $998,000.00
Special SErvices 2.03 ....coeerririeieeriieneierneenseenieeee s e e e eeeeneeneen . $250,000.00

Grand Total Basic and Special Services .........c.cc........ $1,248,000.00

Method of Payvment for Basic Services and Special Services Fees

The ENGINEER will be paid on the basis of monthly invoice, submitted by the
ENGINEER and approved by the Director. The ENGINEER shall invoice on a monthly
basis regardless of the amount of work performed in the preceding month. The invoice
shall include a summary of work completed by the ENGINEER during the preceding
month. Additionally, the ENGINEER shall furnish with each invoice a summary of work
performed during the invoice period. Within thirty (30) days of receipt of an invoice, the
Director shall approve, or reject with cause, the invoice. The approved invoice shall then
be reduced by 5%; such 5% representing a retention. The 95% not retained shall be paid
to the ENGINEER after receipt of an approved invoice, as set forth below. Failure of the
ENGINEER to provide a monthly invoice may result in the invoice payment being rejected
by the COUNTY.

Fees shall be invoiced in the months which follow performances of such services and shall
be paid by the COUNTY within sixty (60) days after receipt of an invoice submitted by the
ENGINEER and approved by the Director unless the Director notifies the ENGINEER
within such period of time that a payment or a portion thereof for the services rendered is
in dispute. The COUNTY agrees that it will not unreasonably delay or withhold payment
or approval of any invoice submitted by the ENGINEER.
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6.01

At the sole discretion of the Director, in consultation with the ENGINEER, the retention
shall be paid to the ENGINEER one hundred twenty (120) days after notice from the
Director of satisfactory completion of Basic Services or after completion of 50% of the
construction contract value or at such earlier time as the Director deems appropriate. The
ENGINEER shall submit an invoice request payment of retention for approval by the
Director. No interest will be paid on retention, but not withstanding the release of retention,

* the ENGINEER shall continue to be responsible for its obligations under this agreement,

including, but not limited to, any errors and omissions under the terms of this Contract.
The parties hereby agree that no penalty will be imposed upon the COUNTY for failure

to pay the ENGINEER in a timely manner nor will the COUNTY require a discount for
timely payment in accordance with the terms set forth in this Contract.

ARTICLE VI: DESIGN CRITERIA; APPROVALS

Desicn Criteria

The ENGINEER shall employ design criteria established by the most recent publications
of the American Association of State Highway and Transportation Officials (AASHTO)
and standards established by the current policies and procedures of the Regional
Transportation Commission of Southern Nevada, as well as those adopted by the Clark
County Board of Commissioners. These shall include the most recent editions of the
following publications:

A. A Policv of Geometric Design of Hichways & Streets and American Association of
State Highways & Transportation Officials (AASHTO).

B. Bridge Design Specifications, American Association of State Highways &
Transportation Officials. Load and Resistance Factor Design (AASHTO LRFD).

C. Uniform Standards Specifications for Public Works® Construction of Off-Site
Improvements, Clark County. Nevada, Regional Transportation Commission of
Southern Nevada.

D. Uniform Standard Drawings for Public Works Construction of Off-Site Improvements,
Clark County Area, Nevada Volumes I and I

E. Manual on Uniform Traffic Control Devices for Streets and Hichways, Federal
Highway Administration, U.S. Department of Transportation.

F. Hydrologic Criteria and Drainage Design Manual, Clark County Regional Flood
Control District.

G. Standard Specifications for Road and Bridge Construction, State of Nevada
Department of Transportation.
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6.02

7.01

7.02

H. Standard Plans for Road and Bridee Construction, State of Nevada Department of
Transportation, English edition.

I. Standard Highway Signs. Nevada Supplement, State of Nevada Department of
Transportation, English edition.

Approvals

An approval by the Director, or any other instrumentality of the COUNTY, of any part of
the ENGINEER’s performance shall not be construed to waive compliance with this
Contract or to establish a standard of performance other than that established by law unless
such approval is in writing and expressly refers to:

A. Specific items and the characteristics of such items subject to such a waiver; and,

B. This Article VI, and in such event, such a waiver shall only be effective as to the
specific items and the characteristics thereof identified in the writing.

The COUNTY’s approval herein shall not relieve the ENGINEER of its responsibility to
correct errors on the drawings, plans, specifications and proposals furnished by the
ENGINEER under this Contract, and no payment to the ENGINEER will be made by the

COUNTY for correction of such errors.

ARTICLE VII: TERM AND TERMINATION

In General

This Contract shall be in force and effect from and after the day on which the Director
gives notice to the ENGINEER to begin work under this Contract under Section 2.02
above. This Contract shall remain in effect until one (1) year from the date listed in Article
4.01. This section shall not be construed to relieve either party of its obligations to perform
under this Contract while the Contract is in effect. Termination of this Contract shall not
release either party from any of its continuing obligations hereunder. This section shall not
be construed to change any disputes arising out of this Contract or in connection with the
subject matter hereof, nor shall this section be construed to change the date or the time on
which a cause of action arising out of this Contract, or the subject matter hereof, would
otherwise accrue under the statutes of limitations or doctrines of law.

Termination by the COUNTY

The Director may terminate this Contract at any time by giving thirty (30) days notice in
writing to the ENGINEER. Upon receipt of such notice, the ENGINEER shall, unless the
notice directs otherwise, immediately discontinue all services in connection with this
Contract and shall proceed to cancel promptly all existing orders and contracts insofar as
such orders or contracts are chargeable to this Contract. As soon as practicable after receipt
of notice of termination, the ENGINEER shall submit a statement showing in detail the
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8.01

8.02

services performed under this Contract to the date of termination. The COUNTY shall
then promptly pay the ENGINEER that portion of the prescribed fee which the services
actually performed under this Contract bear to the total services called for under this
Contract, less such payment on account of the fee as had been previously made.

ARTICLE VIII: INSURANCE

In General

The ENGINEER shall obtain and maintain, for the duration of this Contract, insurance
against claims for injuries to persons or damages to property or other losses which may
arise from or in connection with the ENGINEER’s negligence or fault in the performance
of the work hereunder by the ENGINEER, the ENGINEER’s agents, representatives,

employees, or subcontractors of any tier.

Insurance Coverages

The ENGINEER will provide the COUNTY with certificates of insurance for coverage as
listed below and endorsements establishing coverage required by this Contract within ten
(10) calendar days after approval of this Contract by the Clark County Board of
Commissioners. The certificate of endorsement for each insurance policy is to be signed
by a person authorized by that insurer and licensed by the State of Nevada, and shall include
the Project name on the certificate.

All deductibles and self-insured retention shall be fully disclosed in the certificate of
insurance. No deductible or self-insured retention may exceed Two Hundred Fifty
Thousand and 00/100 Dollars ($250,000.00) without written approval of the COUNTY. If
aggregate limits are imposed on bodily injury and property damage and professional
liability coverage, the amount of such a limit must not be less than twice the amount of the
limits required herein. All aggregates must be fully disclosed, and the amount must be
entered on the required certificate of insurance. Any notice given to the ENGINEER with
respect to the exhaustion of limits of insurance shall also be sent to the COUNTY. Each
insurance company’s rating, as shown in the latest “Best’s Key Rating Guide” shall be fully
disclosed and entered on the required certificate of insurance. The adequacy of the
insurance supplied by the ENGINEER, including the rating and financial health of each
insurance company providing coverages, is subject to approval by the COUNTY.

The insurance coverages are in the following amounts:

A. The ENGINEER will maintain general liability coverage at limits of no less than
One Million and 00/100 Dollars ($1,000,000.00) specified combined single limit
per occurrence for bodily injury (including death), personal injury and property
damages. Coverage shall be on an “occurrence” basis only and not on a “claims
made” basis; and the coverage must be provided on ISO commercial liability or on
ISO broad form comprehensive general liability forms with no exception to the
coverage provided in such forms. The policies must include, but not be limited to,
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8.03

8.04

coverage for: bodily injury, personal injury, broad form property damages,
premises operations, severability of interest, products and completed operations,
contractual and independent contractors. Policies must contain a primary and non-
contributory clause and must contain a waiver of subrogation endorsement. The
COUNTY, its officers, its employees, and its volunteers must be expressly covered
as “additional insureds.”

B. Maintain automobile coverage at limits of no less than One Million and 00/100
Dollars ($1,000,000.00) combined single limit “per accident” for bodily injury and
property damage for all owned automobiles, non-owned automobiles, hired
automobiles, or any automobile. The COUNTY, its officers, its employees, and its
designated volunteers must be expressly covered as “additional insureds.”

C. Maintain professional liability insurance at limits of no less than One Million and
00/100 Dollars ($1,000,000.00) per occurrence and to insure against claims or
losses arising out of the services provided by the ENGINEER, the ENGINEER’s
agents, representatives or employees pursuant to the ENGINEER’s contract with
the COUNTY. “Claims made” insurance coverage will continue for a period of
three (3) years beyond the term of this Contract. Any retroactive date must coincide
with or predate the date of this Contract and may not be advanced without the
COUNTY’s consent. The ENGINEER’s professional liability insurance must
provide coverage for the ENGINEER’s subcontractor if the subcontractor does not
maintain professional liability insurance in the same amounts and manner as
required for the ENGINEER.

Additional Coverage

The ENGINEER s insurance shall be primary as respects to the COUNTY, its officers, its
employees, and its volunteers. Any other coverage available to the COUNTY,, its officers,
its employees, and its volunteers shall be in excess over the insurance required of the
ENGINEER. The insurance requirements specified herein do not relieve the ENGINEER
of his responsibility or limit the amount of the ENGINEER s liability to the COUNTY or
other persons, and the ENGINEER is encouraged to purchase such additional insurance as
the ENGINEER deems necessary.

Notice of Cancellation

The insurance certificates supplied by the ENGINEER must provide for a thirty (30) day
notice to the COUNTY before implementation of a proposal to cancel required insurance
coverage. This notice requirement does not waive the insurance requirements contained
herein. In addition, the ENGINEER shall notify the COUNTY within thirty (30) days of
any reduction in coverage or limits.
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8.05 Special Conditions

8.06

9.01

A.

ENGINEER agrees, as a condition precedent to the performance of any work under
this Contract and as a precondition to any obligation of COUNTY to make any
payment under this Contract, to provide COUNTY with a certificate issued by the
Employer’s Insurance Company of Nevada in accordance with NRS Section
616B.627. Prior to the expiration of such coverage, ENGINEER shall provide
COUNTY with proof of continued coverage as a condition precedent to the
continuation of work and payments under this Contract.

ENGINEER agrees to maintain coverage for industrial insurance pursuant to the
terms of NRS Chapter 616 throughout the term of this Contract. If ENGINEER
does not maintain such coverage, or fails to provide proof of continued coverage,
ENGINEER agrees that COUNTY may withhold payment, order the ENGINEER
to stop work, suspend the Contract or terminate the Contract.

COUNTY’s Remedies

If the ENGINEER fails to maintain any of the insurance coverages required under this
Contract, the COUNTY will have the option to:

A.

B.

Terminate the Contract;
Declare the ENGINEER in breach of Contract;
Purchase replacement insurance; or

Pay the premiums that are due on existing policies in order that the required
coverage may be maintained.

The ENGINEER is responsible for any costs incurred by the COUNTY to maintain such
insurance, and the COUNTY may collect the same from the ENGINEER or deduct the
amount of costs incurred from any sums due the ENGINEER under this Contract.

ARTICLE IX: MISCELLANEOUS PROVISIONS

Indemnification

Professional Liability:

ENGINEER agrees to indemnify and hold harmless COUNTY and all the officers,
employees and agents of the COUNTY, and each of them, from and against any liabilities,
damages, losses, claims, actions or proceedings, including, without limitation, reasonable
attorneys’ fees and costs, to the extent such liabilities, damages, losses, claims, actions or
proceedings are caused by the negligence, errors, omissions, recklessness or intentional
misconduct of the ENGINEER, ENGINEER’s employees and/or agents, in the
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9.02

performance of this Contract. If the ENGINEER is adjudicated to be liable by a trier of
fact, the trier of fact shall award reasonable attorney’s fees and costs to be paid to the
COUNTY, as reimbursement for the attorney’s fees and costs incurred by the COUNTY
in defending the action, by the ENGINEER in an amount which is proportionate to the
liability of the ENGINEER.

ENGINEER further agrees to defend, indemnify and hold harmless the COUNTY and all
the officers, employees and agents of the COUNTY, and each of them, from and against
any and all liabilities, damages, losses, claims, actions or proceedings caused by the
negligence, errors, omissions, recklessness or intentional misconduct of the ENGINEER,
and ENGINEER’s employees and/or agents, in the performance of this Contract when said
liabilities, negligence, errors, omissions, recklessness or intentional misconduct are not
based upon or arising out of the professional services performed under this Contract.

ENGINEER will not be required to defend, indemnify or hold harmless the public body or
the employees, officers or agents of the COUNTY from any liability, damage, loss, claim,
action or proceeding caused by the negligence, errors, omissions, recklessness or
intentional misconduct of the employees, officers or agents of the COUNTY.

General and Automobile Liability:

As to acts or omissions which do not arise directly out of the performance of the
professional services, including but not limited to those acts or omissions normally covered
by general and automobile liability insurance, ENGINEER agrees to indemnify, defend (at
COUNTY’s option), and hold harmless COUNTY, its officers, employees from and
against any and all losses, damages, fines, liability, claims, demands, causes of action,
costs, expenses, judgments, including but not limited to reasonable costs of investigation,
reasonable attorneys fees and expenses, reasonable consultants’ fees and expenses,
reasonable expert witnesses’ fees and expenses and all court or arbitration or other
alternative dispute resolution costs.

Furthermore, this entire Section 9.01 survives any termination or completion of this
Contract.

Non-Discrimination

ENGINEER acknowledges that the COUNTY has an obligation to ensure that public funds
are not used to subsidize private discrimination. ENGINEER recognizes that if they or
their subcontractors are found guilty by an appropriate authority of refusing to hire or do
business with an individual or company due to reasons of race, color, religion, sex, sexual
orientation, gender identity or gender expression, age, disability, national origin, or any
other protected status, the COUNTY may declare the ENGINEER in breach of the
Contract, terminate the Contract, and designate the ENGINEER as non-responsible.
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9.03

9.04

9.05

9.06

9.07

9.08

Engineer’s Responsibility for Services and Materials

Until the COUNTY’s acceptance of the services performed by the ENGINEER the
ENGINEER shall have the charge and care of the services and of the materials to be used
herein and shall bear the risk of injury, loss and/or damages to any part thereof by the action
of the elements or from any other cause, whether arising from the execution or from the
nonexecution of the services. The ENGINEER shall rebuild, repair, restore and make good
all injuries, losses and/or damages to any portion of the services to be performed or the
materials occasioned by any cause before its completion and acceptance and shall bear the
expense thereof.

Independent Contractor

The relationship of the ENGINEER to the COUNTY shall be that of an independent
contractor.

Business Structure and Assignments

The ENGINEER shall not assign this Contract or dispose of all or substantially all of its
assets without the written consent of the Clark County Board of Commissioners.

Subcontractors

The ENGINEER shall not subcontract any part of its performance under this Contract
without the written consent of the Director. Subcontractor shall carry insurance coverage
equivalent to the ENGINEER.

Parties and Interests

This Contract shall not bestow any rights upon any third party, but rather shall bind and
benefit the COUNTY and the ENGINEER only.

Non-waiver

Failure of either party hereto to insist on the strict performance of any of the agreements
herein or to exercise any rights or remedies accruing hereunder upon the fault or failure of
performance, shall not be considered a waiver of the right to insist upon and to enforce by
any appropriate remedy, strict compliance with any other obligation hereunder, or to
exercise any right or remedy occurring as a result of any future default or failure of
performance.
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9.09

9.10

9.11

Applicable Laws

This Contract is subject to all the laws of the State of Nevada, the ordinances of the County
of Clark, Nevada, the laws of the federal government of the United States of America, and
all of the rules and regulations of any regulatory body or officer having jurisdiction.

Notices

All notices required or permitted hereunder shall be in writing and shall be deemed
delivered three (3) days after deposit in a United States Postal Service Post Office
receptacle with proper postage affixed (certified mail, return receipt requested) to the
respective other party at the address prescribed in the preamble to this Contract.

Propertyv: Copyrights

The ENGINEER shall furnish to the COUNTY all field notes, reports, data, and electronic
or magnetic media, and original tracings of all drawings and plans, maps, photographs, and
other materials (including, if requested by the Director, design computations, design
sketches and review drawings) prepared pursuant to this Contract (hereinafter collectively
referred to as “Documents™). The originals of such Documents shall be and remain the
property of the COUNTY.

All of such Documents shall be deemed to be “works made for hire” prepared for the
COUNTY. The ownership of all copyrights and all rights embodied in the copyrights in
or to such Documents shall rest in the COUNTY when any such is subject to copyright.
The ENGINEER agrees that it, nor any of its employees, shall have any right to copyright
any of such Documents. The ENGINEER further agrees that neither it nor any of its
employees shall exercise any of the rights embodied in the copyrights in or to such
Documents, unless authorized to do so by the Clark County Board of Commissioners. The
ENGINEER shall place a conspicuous notation upon each such Document which indicates
that the copyright thereto is owned by the COUNTY.

Should it be finally determined, by a court or other tribunal of competent jurisdiction, that
any of such Documents is not a “works made for hire,” it is agreed that the provisions of
this section shall be termed an assignment, sale, and transfer of the copyright in or to such
Document to the COUNTY for the longest term allowed by law. Notwithstanding the
foregoing, the ENGINEER may retain copies of such Documents and such copies shall
remain the property of the ENGINEER. The ENGINEER shall have the right to use such
copies as it may desire, but the ENGINEER may not sell, license, or otherwise market such
Documents.
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9.12

9.13

9.14

Documents, including drawings and specifications prepared by ENGINEER pursuant to
this Contract, are not intended or represented to be suitable for reuse by COUNTY or others
on extensions of the services provided for the Project or any other Project. Any use of
completed Documents for other projects and/or any use of uncompleted Documents
without specific written authorization from ENGINEER will be at the COUNTY’s sole
risk and without liability or legal exposure to ENGINEER.

Force Majeure

In the event either party is rendered unable, wholly or in part by force majeure to carry out
any of its obligations under this Contract, it is agreed that on such party’s giving notice of
the particulars of such force majeure in writing to the other party as soon as possible after
the occurrence of the cause relied upon, then the obligations of the party giving such notice,
to the extent it is affected by force majeure and to the extent that due diligence is being
used to resume performance at the earliest practicable time, shall be suspended during the
continuance of any inabilities so caused as to the extent provided, but for no longer period.
Such cause shall, as far as possible, be remedied with all reasonable dispatch. In such an
event, the ENGINEER shall provide an updated schedule satisfactory to the COUNTY for
the completion of the remaining work called for under this Contract.

The term “force majeure” as used herein, shall include acts of God, acts of the public
enemy, war, insurrections, riots, epidemics, landslides, lightning, earthquakes, fires,
storms, floods, washouts, tornadoes, hurricanes, and restraints of government and people,
explosions, breakage and not within the control of the party claiming such inability, which
by the exercise of due diligence and care such party could not have avoided. The term
“force majeure” as used herein, does not include strikes, lockouts, work slowdowns, and
other labor disturbances.

Inspections and Audits

The Director shall have the right to perform, or cause to be performed, audits of the books
and records of the ENGINEER and inspections of all places where work is undertaken in
connection with this Contract provided that the ENGINEER shall not be required to keep
such books and records longer than three (3) years after the termination of this Contract.

No Gratuities or Gifts

The ENGINEER, or agent/representative of the ENGINEER, shall not offer or give any
gratuities (in the form of entertainment, meals, gifts, or otherwise) to any officer or
employee of the COUNTY with a view toward securing a contract or securing favorable
treatment with respect to the awarding or amending or making of any determinations with
respect to the performance of this Contract.
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9.15 Entire Acreement

This Contract contains all of the agreements of the parties.

This Agreement may be executed in multiple counterparts, each of which shall be deemed an original
Agreement and each of which shall constitute one and the same Agreement. The counterparts of this
Agreement may be executed and delivered by facsimile or other electronic signature (including portable
document format) by either of the parties and the receiving party may rely on the receipt of such
document so executed and delivered electronically or by facsimile as if the original had been received.

IN WITNESS WHEREOF, the Parties have executed this Professional Engineering
Services Contract as of the date herein above set forth.

CLARK COUNTY, NEVADA JACOBS ENGINEERING GROUP INC.
1 /]
Randall J. Tarr e GHlbreth, P.E.
Deputy County Manager Vice President
APPROVED AS TO FORM:
’k:/f.fz”.c/w vf’é/ 7L
[aura C. Rehfeldt
Deputy District Attorney
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EXHIBIT “A”
MAXIMUM DIRECT SALARY OF THE ENGINEER’S EMPLOYEES STANDARD

RATES
CLASSIFICATION DIRECT SALARY
(Not to Exceed Standard Rates)
Principal $145.00
Senior Project Manager / Technologist $140.00
Project Manager / Engineering Specialist $145.00
Project Engineer $115.00
Associate Engineer $95.00
Staff Engineer 2 $65.00
Staff Engineer 1 $50.00
Engineer Tech 5 $105.00
Engineer Tech 4 $85.00
Engineer Tech 3 750.00
Engineer Tech 2 $60.00
Engineer Tech 1 $40.00
Office/Clerical/Accounting $53.00
Bridge Engineering $125.00
Junior Bridge Engineer $105.00
Junior Roadway Engineer $90.00
Junior Technician $58.00
Project Assistant 1 $48.00
Project Assistant 2 $42.00
Senior Bridge Engineer $130.00
Senior Q/C $110.00
Senior Roadway Engineer $125.00
Senior Technician $90.00
Planner $85.00
Environmental Professional $75.00
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EXHIBIT “B”

RIGHT-OF-WAY MAPS, LEGAL DESCRIPTIONS, INDIVIDUAL ACQUISITION
MAPS, AND TEMPORARY CONSTRUCTION EASEMENT MAPS

RIGHT-OF-WAY MAPS

Right-of-way-maps shall be 24" x 36" sheets to a scale of 1" = 100". A roll plot of the right-of-
way maps shall also be provided, with a width of approximately 97-117, length of five (5) feet, a
scale not to exceed 1" = 100" but clearly legible, and a heading with the roadway name and to/from
streets. If necessary to accommodate the entire corridor, more than one sheet of the roll plot can
be provided, or the length of the plot allowed to exceed five (5) feet. Coordinate specific
requirements of the roll plot with the Project Manager prior to submission.

The right-of-way maps and roll plot shall include the following information as a minimum:

1. Project alignment information for section lines and sectional ties.
. Subdivision map references; section and section subdivision (aliquot) part reference.
3. Existing encroachment conflict improvements and improvements in acquisition areas and

immediately adjacent thereto.
4. Existing and proposed right-of-way lines; with right-of-way widths, (right-of-way
acquisition area to be shaded).

5. Property lines, together with the recorded document reference that created the property
line, and/or the current vesting document by its recorded reference.

6. Recorded document reference for existing rights-of-way, roadway and utility easements,
and patent reservations.

7. Tax parcel numbers and owner’s names for all parcels from which right-of-way may be
required; tax parcel numbers only for all other parcels shown.

8. Street names, together with street widths.

9. Curve data to include radius, delta, arc length and tangent.

10.  Legend.

11.  City limits of municipalities.

12.  Property schedule; property owner, and on parcels which require additional right-of-way

provide acquisition areas in square feet and acres.
13.  Basis of bearing.
14.  North arrow.
15.  Maps shall be signed and sealed by a Nevada licensed professional land surveyor (P.L.S.)
16. Acquisition schedule; detailing acquisition progress at the time of all plan submittals.

LEGAL DESCRIPTIONS

P.L.S. shall prepare legal descriptions in compliance with Nevada Revised Statutes Section
625.790. All legal descriptions and exhibits submitted for the acquisition of right-of-way shall
include a signed cover letter or memo, on the ENGINEER’s letterhead, stating that “all text,
drawings, and calculations have been checked, are accurate and in compliance with the
requirements contained in the engineering services contract”
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INDIVIDUAL ACQUISITION MAPS

Individual acquisition maps shall be 8 %2 " x 11" maps for all properties from which right-of-way
is required. Individual acquisition maps shall include:

Tax parcel number and owner’s name.

Subdivision map references, sectional and/or subdivision (aliquot) part references.

Existing and proposed right-of-way lines, with right-of-way widths.

Dimensions and bearings of the acquisition area.

Acquisition area to be shaded.

Existing cultural topo. Show contour lines only if appropriate.

Parcel areas in square feet and acres: total area, acquisition areas, remainder area, and area

under existing improvements shall be indicated.

North arrow and scale.

9. U.S.A. patent reservations and area of right-of-way acquisition within U.S.A. patent
reservation.

10. Listing of reference documents used to construct the map.

11.  Existing improvements within the acquisition area and immediately adjacent thereto; all
improvements shall be identified and dimensioned, as appropriate.

12.  All property lines of the subject parcel together with the recorded document reference that

created the property lines and/or the current vesting document by its recorded reference.

Nk w -

@

13.  Existing easements of record within the acquisition area, with recording reference.
14. Curve data, including radius, delta, arc length and tangent.
15. Street names, together with street widths.

16.  Maps shall be signed and sealed by a Nevada licensed professional land surveyor.

TEMPORARY CONSTRUCTION EASEMENT MAPS

Temporary construction easement maps shall be individual 8 4" x 11" maps and shall include all
data required for Individual Acquisition Maps including section views showing existing and
proposed improvements, and indicating horizontal and vertical dimensions and purpose of the
required easement.

All legal descriptions and exhibits submitted for the acquisition of right-of-way shall include a
signed cover letter or memo, in the ENGINEER’s letterhead, stating that “all text, drawings, and
calculations have been checked, are accurate and in compliance with the requirements contained
in the engineering services contract”
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EXHIBIT “C”

RECORD OF SURVEY AND SURVEY CONTROL PLAN

The ENGINEER will cause a professional land surveyor to provide the following services for the
Project:

Establish horizontal alignment for the Project and file a Record of Survey in the Office of the
County Recorder.

The Record of Survey and/or Survey Control Plan will comply with the requirements of Nevada
Revised Statutes 625.350 and Nevada Administrative Code 625.650 through 625.720, or as
determined by the county surveyor, and will also contain the following information:

1.

Bearings of the centerline of legal rights-of-way for all streets to be constructed and
extending centerline bearing beyond construction area a minimum of one half mile or to
the next quarter section or full section line.
Bearings of the centerline of legal rights-of-way of all intersecting streets at which curb
returns exist or will be constructed by the Project.
Ground distances along the centerlines of legal rights-of-way between intersections and
descriptions of monuments used to control this alignment.
Ground distances to and descriptions of monuments controlling the centerlines of legal
rights-of-way on intersecting streets.
Relationship to government land corners if right-of-way alignment is not coincident with
sectional land lines.
The statement that: “This field survey was performed to establish and memorialize the
legal rights-of-way and/or boundary limits for the construction of the Project that all
intersections and other control points for the Projects will be monumented in accordance
with applicable State statutes and local ordinances at the completion of roadway
construction.”
Seal; date and signature of a State of Nevada registered professional land surveyor.
Description of all monuments both found and set. Monuments set must be sufficient in
number, durability, and placement so as not to be easily disturbed and to ensure, together
with monuments already existing, the perpetuation of facile reestablishment of any point
or line of the survey.
A. Where an “offset” centerline alignment is to be used, the “offset” centerline
shall be tied along the alignment to aliquot part corners. The “offset” centerline
shall be so labeled on the Record of Survey and/or survey control plan.
B. Verify vertical control, checking existing bench marks against other
COUNTY bench marks in the area to insure their reliability. Establish sufficient
construction benches proximate to the construction to facilitate satisfactory
completion of the Project. All vertical control will be based on the North American
Vertical Datum of 1988.
C. Record of Survey only: Before causing the Record of Survey to be recorded, the
ENGINEER must receive a written notice of acceptance from the County
Surveyor.
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EXHIBIT “D”
UTILITY COORDINATION & LOCATION IDENTIFICATION

The following description of the designation and locating phases are not intended to be
comprehensive or inclusive, but is provided as a general outline of the work that is expected by
the ENGINEER.

Phase I — Designating: For the purpose of this section “Designating” shall mean the process of using
geophysical methods to determine the presence of a subsurface utility and mark its location using
acceptable survey standards. SUE services shall include:

. Conduct records research to identify utility owners that are within the Project limits. The
sources of information may include but is not limited to the utility company records and as-built plans,
contract plans, One-Call, Public Utilities offices, and COUNTY offices.

o When designation and or location activities are to take place outside of right-of-ways, the
ENGINEER shall request an access permit from the property owner prior to any entry on private

property.

o Provide all maintenance and control of traffic to perform work. This includes obtaining an
encroachment permit from the local permits officer and complying with all requirements imposed by
said permit prior to initiating any field surveys. All traffic control plans must conform to the Manual
on Uniform traffic Control Devices.

. Designate, field mark and record the approximate horizontal location of existing subsurface
utilities using all of the following Quality Levels.

Quality Level D: information comes solely from existing utility as-built records.

Quality Level C: involves surveying visible aboveground utility facilities, such as manholes, valve
boxes, posts, etc., and correlating this information with existing utility as-built records.

Quality Level B: involves the use of surface geophysical techniques to determine the existence and
horizontal position of underground utilities. This activity is called "Designating". Two-dimensional
mapping information is obtained.

Quality Level A: involves the use of nondestructive digging equipment at critical points to determine
the precise horizontal and vertical position of underground utilities, as well as the type, size, condition,
material, and other characteristics. This activity is called "Locating." It is the highest level presently
available.
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Phase II — Locating: For the purpose of this section, “Locating” shall mean the process of exposing
and recording the precise vertical and horizontal location of a utility by excavating a pothole using
vacuum extraction or comparable nondestructive equipment. The ENGINEER will determine and
identify potential utility conflicts, which, if necessary, will require potholes to determine actual
vertical location. No potholes have been included in the Basic Services. Potholes will be considered
as Special Services and will require written authorization, from the Project Manager, prior to
performing the work. The ENGINEER shall:

. Provide all maintenance and control of traffic to perform work. This includes obtaining an
Encroachment permit from the permits officer and complying with all requirements imposed by said
permit prior to initiating any potholes or field surveys. All traffic control plans must conform to the
Manual on Uniform Traffic Control Devices.

. Coordinate with utility companies for inspection as required.

o Neatly cut and remove existing paving. Excavate pothole in such a manner as to prevent any
damage to wrappings, coatings, or other protective coverings of the utility facility. Where conduits
are concrete encased, determine top and bottom of encasements in addition to both sides. Utilities
over 48” in diameter (or four (4) feet in width on RCB’s) will require potholes at the centerline of the
utility and both sides. Utilities shall also be potholed on each side of the proposed structure location,
located transversely to any proposed structure with a width in excess of six (6) feet.

. Where existing pavement exists, provide a restoration patch of pavement or concrete within
the limits of the original cut at time of backfill, as required by the permitting agency. Such restoration
and backfill procedures shall comply with the standards of the governmental authority that issued the
applicable excavation permit. Whenever potholes are excavated outside of roadway pavement, these
disturbed areas shall be restored, as nearly as possible, to the condition that existed prior to excavation.

L Furnish, install and color code per utility standards, a permanent above ground marker (i.e.
P.K. nail, steel pin or hub) directly above the centerline of the structure (or by using offsets), and
record the elevation of the marker. Prepare a sketch of each pothole, showing location of the existing
utility in relation to the hub. Survey the ground marker and determine elevation of utility, and include
in sketch.

. Provide an AutoCAD sheet file of the potholes horizontal and vertical location as well as the
individual detailed information of each hole.

° Provide the following pothole information in an Excel spreadsheet:

Pothole reference number and description of the utility.

Elevation of top of utility.

Horizontal location using the x y coordinates further translated to project stationing and offset.
Identify the freeway, highway, route or city street on which the pothole is located.

Outside diameter of pipe or width of duct banks and configuration of non-encased, multi-conduit

systems.

WO 2021-20 CC215 Bruce Woodbury Beltway, Sunset Rd and Final Print Date 2/15/2022

Durango Dr On-Ramps and Miscellaneous Sound Walls

Contract With Jacobs Engineering Group Page 32 of 34



Identification of utility structure material composition, when possible.
Identification of benchmarks used to determine elevations.

Pavement thickness and type.

Elevation data shall be accurate to within 0.05° +/- based on benchmarks shown by consultant and
horizontal accuracy shall be within 0.5” +/- based on the projects horizontal control.
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EXHIBIT “E”

TOPOGRAPHIC BASE MAPPING

Aerial Mapping Supplemented with Conventional Field Survey: Develop engineering base
sheets and digital terrain models (DTM) utilizing aerial mapping. DTM will be produced from
aerials flown at an altitude to produce one (1) inch to 40 feet horizontal scale with one-foot contour
intervals per National Mapping Accuracy Standards. Contours will be developed utilizing a digital
terrain program and the aerial mapping. Conventional ground topographic surveying techniques
will be further utilized to supplement aerial mapping. Specifically these tasks shall be performed
by the P.L.S. and include, but are not limited to, the following: 1.) Set panel locations for control
in obtaining aerial topography. Topographic mapping to be relative to a published County
benchmark; 2.) Horizontal and vertical mapping shall be consistent with control established by the
Survey Control Map or Record of Survey; and 3.) Conduct field survey to identify and locate
existing improvements as necessary to supplement the aerial topography. Collect field survey data
along the project alignment, including but not limited to existing edge of pavement, drop inlet
locations and invert elevations, storm drain and sanitary sewer manhole lids and invert elevations,
and gutter flow line, top of curb and back of sidewalk elevations, water valve box lid and water
valves top of operating nut elevations, visible surface utilities and potholed sub-surface references.
In areas where it is anticipated that storm drain construction will require full street reconstruction,
obtain field survey shots at 50-foot intervals along the top of curbs and street centerline, plus shots
at edges of driveways, transitions, and curb returns. Aerial and field survey shall extend a
minimum of 100 feet for minor street intersections and 150 feet for major street intersections
beyond curb returns of adjacent streets. Aerial and field survey shall extend a minimum of 200
feet beyond the beginning and end stations of the project limits. Aerial and field data shall extend
a minimum of 100 feet beyond existing and/or anticipated right-of-way limits.

Conventional Field Survey Mapping: Develop engineering base sheets and digital terrain
models (DTM) utilizing conventional field design survey methods provided by the P.L.S. DTM
will be produced from points collected by conventional ground survey techniques. One-foot
interval contours will be developed utilizing a digital terrain program. Specific topographic
surveys, provided by the P.L.S. of existing features will be completed in the field. These tasks
shall include, but are not limited to, the following: 1.) Elevation data shall be based upon a
published COUNTY benchmark; 2.) Horizontal and vertical mapping shall be consistent with
control established by the Survey Control Map or Record of Survey; and 3.) Conduct field survey
to identify and locate all existing improvements. Collect field survey data along the project
alignment, including but not limited to existing edge of pavement, drop inlet locations and invert
elevations, storm drain and sanitary sewer manhole lids and invert elevations, gutter flow lines,
top of curb and back of sidewalk elevations, water valve box lid and water valves top of operating
nut elevations, visible surface utilities and pothole hubs. In areas where it is anticipated that storm
drain construction will require full street reconstruction, obtain field survey shots at 50-foot
intervals along the top of curbs and street centerline, plus shots at edges of driveways, transitions,
and curb returns. Field survey data shall extend a minimum of 50 feet beyond beginning and ends
stations of the sound wall limits.
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DISCLOSURE OF OWNERSHIP/PRINCIPALS

Business Entity Type (Please selest one)

Sole . p Limited Liability ) [ Non-Profit

Broprietorship D’artnershlp ompany E] Corporation DTrust Grganization Other

Business Designation Group (Please seleot all that apply)

[ImBe [CIwee [Csee Cree [Jver [Clover [less

Minority Business Women-Owned Small Business Physically Challenged Veteran Owned Disabled Veteran Emerging Small

Enterprise Business Enterprise Business Enterprise Business Owned Business Business
Enterprise

Number of Clark County Nevada Residents Employed: 125

Corporate/Business Entity Name: Jacobs Engineering Group Inc.

(inolude d.b.a., if applicable)

Street Address: 1999 Bryan Street Ste. 1200 Wehbsite: WWwW.jacobs.com

POC Name: Ken Gilbreth, P.E.
City, State and Zip Cade: Dallas, TX 75201 _ ken.gilbreth@jacobs.com
Telephone Ne: i Fax No: -

!
Nevada Looal Street Address: | 1301 N Green Valley Plawy, Ste. 200 | "*™/* Www.jacobs.com

(If different from above)

Gity, State and Zip Code: Henderson, NV 89Q74 Looal Fax No:
Local POC Name: Ken Gilbreth

Laoal Telephons No: (702) 36 9 ‘6 1 75 Email: ken.gilbreth@jacobs.com
Email:

All entities, with the exception of publicly-traded and non-profit organizations, must list the names of individuals holding more than five percent (5%) ownership or
financial interest in the business entity appearing before the Board.

Publicly-traded entities and non-profit organizations shall list ail Corporate Officers and Directors in liev of disclosing the names of individuals with
ownership or financial interest. The disclosure requirement, as applied to land-use applications, extends to the applicant and the landowner(s).

Entities inciude all business associations organized under or governed by Title 7 of the Nevada Revised Statutes, including but not limited to private corporations,
close corporations, foreign corporations, limited liability companies, partnerships, limited partnerships, and professional corporations.

Full Name Title % Owned
{Not required for Publicly Traded
Gorporations/Non-profit organizations)

SEE ATTACHED

This section Is not required for publicly-traded corporations. Are youa publicly-traded corporation? Yes D No

1.  Ave any individual members, pariners, owners of princlpals, involved in the business entity, a Clark County, Department of Aviation, Clark County Detention
Center or Clark County Water Reclamation District full-time ef ployse(s), or appointed/elected official(s)?

m Yes m No (if yes, please note that 00tu employes(s), or appointed/elected official(s) may not perform any work on professional service
contracts, or other centracts, which are not subject to competitive bid.}

2. Do any individual members, partners, owners or principals have a spouse, registered domestic partner, child, parent, in-law or brother/sister, half-brother/haif-
sister, grandchild, grandparent, related to a Clark County, Department of Aviation, Clark Caunty Detention Center or Clark County Water Reclamation Disrict
full-time employee(s), or appointed/elected official(s)?

D Yes B No {if yes, please complete the Disclosure of Relationship form on Page 2. If no, please print N/A on Page 2.)

oy ey e e e T

1 certify under penalty of perjury, that alt of the Information provided herein is current, complste, and accurate. | also understand that the Board will not take action on
land-use approvals, contract approvals, land sales, leases or exchanges without the completed disclosure form.

Ken Gilbreth
Sidnature Print Name
Vice President March 2, 2022
Title Date

REVISED 7/25/2014




List any disclosures below:

(Mark N/A, If not applicable.)

DISCLOSURE OF RELATIONSHIP

NAME OF COUNTY* RELATIONSHIP TO COUNTY*
NAME OF BUSINESS EMPLOYEE/OFFICIAL COUNTY* EMPLOYEE'S/OFFICIAL’'S
OWNER/PRINCIPAL AND JOB TITLE EMPLOYEE/QFFICIAL DEPARTMENT
N/A

* County employee means Clark County, Department of Aviation, Clark County Detention Center or Clark County

Water Reclamation District.

“Consanguinity” is a relationship by blood. "Affinity” is a relationship by marriage.

“To the second degree of consanguinity” applies to the candidate’s first and second degree of blood relatives as

follows:

¢ Spouse — Registered Domestic Partners — Children — Parents — In-laws (first degree)

« Brothers/Sisters ~ Half-Brothers/Half-Sisters — Grandchildren — Grandparents —~ in-laws (second degree)

For County Use Only:

If any Disclosure of Relationship Is noted above, please complete the following:

E Yes B No s the County employee(s) noted above invoived in the contracting/selection process for this particular agenda item?

m Yes Q No is the County employee(s) noted above invoived in any way with the business in performance of the contract?

Notes/Comments:

i

Signature

Print Name

Authorized Department Representative

REVISED 7/25/2014
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Chief Legal Officer
Executive Vice President
Vice President

SVP, Strategic
Development & Digital
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Chief Executive Officer
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Assistant Secretary
Senior Vice President
Glaobal Market Director,
Environmental

Senior Vice President &
GM, PPS, Americas
Executive Vice President
Executive Vice President
Chief Strategy, Corp

Development & Corporate

Comms Officer
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11/07/2018
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11/19/2020

02/01/2021
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05/05/2020
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09/23/2021
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09/23/2021
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General Counsel
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Designated person
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Surveying Operations
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Vice President, Florida 06/01/2018
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01/18/2018
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Senior Vice President, 05/02/2019
Strategy & Project Delivery

Managing Agent of 03/15/2021
Oklahoma Engineering

Ops

Designated Person 02/27/2020
Responsible Electrical

Engineering in AK

Designated Person 02/27/2020
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Engineering in AK

President 11/14/2018
Chief Operating Officer  11/07/2018
Assistant Secretary 03/26/2009
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Manager, California 01/18/2018
Engineering Operations

Assistant Secretary 03/26/2009
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Senior Vice President, 01/17/2018
Critical Mission Solutions

Finance

Vice President - 04/01/2019
Authorized Signer

Senior Vice President, 01/27/2021
Growth, Strategy &

Solutions PPS

Vice President, Florida 08/24/2018
Engineering Operations

Senior Vice President &  11/14/2019
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Senior Vice President, 09/02/2020
Operations Support, CMS

Senior Vice President, 11/19/2020
Finance PPS

Manager, California 01/18/2018
Engineering Operations

Senior Vice President &  09/23/2021
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Vice President, Operations 07/08/2021
Manager for Texas and
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Senior Vice President, CMS 05/05/2020
International
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GM, PPS, Americas
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Surveying Operations
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Engineering Operations
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