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CONTRACT
THIS CONTRACT is entered into in Las Vegas, Nevada as ofthe _ day of , 2022
ON THE ONE HAND,
The Board of County Commissioners, of Clark County, Nevada (OWNER)
AND
ON THE OTHER HAND,

The CONSULTANT firm of GCW, Inc. (CONSULTANT) has the required licenses and/or authorizations
pursuant to all Federal, State of Nevada and Local Laws in order to conduct business relative to this
Contract.

WITNESSETH

WHEREAS, OWNER desires CONSULTANT to perform and CONSULTANT is willing and able to perform,
certain professional technical services in connection with the work described herein upon the terms and
conditions set forth in this Contract:

NOW, THEREFORE, the parties hereby agree as follows:

1. WORK TO BE PERFORMED: Except as otherwise provided in this Contract,
CONSULTANT shall furnish all labor, equipment, materials and shall perform all operations
necessary and required to carry out and perform in accordance with the terms and
conditions of the Contract the following Work, as hereinafter more fully defined.

Provide technical design services required to produce construction contract packages as
described in Exhibit "D" of this CONSULTANT Contract.

2. DOCUMENTS INCORPORATED: The following exhibits are by this reference incorporated
herein and made part of this Contract:

Exhibit "A" - General Conditions

Exhibit "B" - Special Conditions

Exhibit "C" - Compensation Conditions

Exhibit "D" - Technical Requirements

Exhibit "E" - CONSULTANT's Proposal dated April 25, 2022
Exhibit “F” — Required Contract Provisions

Except as otherwise specifically provided herein, no other documents shall be part of this
Contract.

3. PERIOD OF PERFORMANCE: CONSULTANT shall perform and complete all Work under
this Contract in accordance with the milestones set forth in Exhibit "B" - Special Conditions,
Article 2 — Commencement and Completion of Work.

Neither party shall be considered in default in the performance of its obligations hereunder,
or any of them, to the extent that performance of such obligations, or any of them, is
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prevented or delayed by any cause, existing or future, which is beyond the reasonable
control of such party.

Delays arising from the actions or in actions of any or more of CONSULTANT's principals,
officers, employees, agents, subconsultants, vendors or suppliers are expressly
recognized to be within CONSULTANT'’s control.

4, COMPENSATION: Except as otherwise provided in this Contract, OWNER shall pay to
CONSULTANT as full consideration for the performance by CONSULTANT of this
Contract, the compensation in accordance with the provisions set forth in Exhibit "C" -
Compensation Conditions of this Contract.

5. DESIGNATION OF AUTHORIZED REPRESENTATIVE: OWNER hereby designates Raul
Valdez, P.E., as its Authorized Representative for the purposes of this Contract. All
communications and correspondence are to be directed to the Authorized Representative
at the address indicated herewith.

Raul Valdez, P.E.

Engineering Section
Department of Aviation

1845 E. Russell Road, 3™ Floor
Las Vegas, Nevada 89119
Telephone: (702) 261-5277

Fax: (702) 261-5876
Email: raulva@lasairport.com
6. DESIGNATION OF CONSULTANT's REPRESENTATIVE: All communications and

correspondence are to be directed to the CONSULTANT'’s Authorized Representative at
the address indicated herewith.

Vicki Marjerrison, Executive Vice President
GCW, Inc.

1555 South Rainbow Blvd.

Las Vegas, NV 89146

Telephone: (702) 804-2000

Fax: (702) 804-2299
Email: vmarjerrison@gcwengineering.com
7. NOTICES: All formal notices required or permitted under this Contract shall be considered

as duly given if in writing and hand delivered or sent by mail or email to OWNER's
Representative or CONSULTANT at its office address set forth at the end of this Section,
or to such other address as may be designated by formal notice given as herein required.

8. INSURANCE: Prior to execution of the Contract, CONSULTANT shall furnish to OWNER
certificates of insurance evidencing the existence of valid, in force insurance policies for
the limits and coverage as described in Exhibit “A” - General Conditions, Article 20 —
Insurance.

Original Certificates for each insurance policy are to be signed by a person authorized by
that insurer and licensed by the State of Nevada.

9. EXAMINATION OF SITE: CONSULTANT shall have visited the site and become familiar
with existing conditions under which the services are to be performed and which may
impact budget, constructability and/or schedule. Execution of this Contract shall be
construed as evidence that CONSULTANT has visited the site and is familiar with all site
conditions and restrictions.
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IN WITNESS WHEREOF, the Board of County Commissioners of Clark County, Nevada, has designated
the Director of Aviation to execute this Contract on behalf of the said OWNER, and CONSULTANT has

hereunto set its hand and seal the day and year above written.

NOTE: Witnesses not required for
corporation, but Corporate Certificate
must be complete. Two witnesses
required for Partnerships and Individuals.
Partnerships must complete Partnership
Certificate.

Witness:

TOLIVAISA

Witness:

BY:

BY:

CLARK COUNTY, NEVADA

ROSEMARY A. VASSILIADIS
Director of Aviation

GCW, INC Oigtalysigned
. . 1 by
’ VickiD.  vidio ajerison

1 H Date: 2022.06.28
Marjerrison Dot 202205

VICKI MARJERRISON

Executive Vice President

APPROVED AS TO FORM:

B e

a W//

/)6HN P. WITUCKI
Senior Attorney
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ATTACHMENT NO. ONE

LIST OF SUBCONSULTANTS

THIS FORM IS PART OF THE CONTRACT AND MUST BE FULLY EXECUTED.

CONSULTANT shall list each subconsultant who will provide labor or a portion of the Work or improvement

to CONSULTANT.
Firm Name Address Contact Work Description -
License No.
Aerotech 3285 N. Fort Apache Road Leo Torres, leotorres@atmlv.com, | Aerial Topography

Technologies
Inc.

Boulevard
Las Vegas, Nevada 89118

Mapping, Las Vegas, Nevada 89129 702.228.6277 2001187.054-190

Inc.

Ninyo & 6700 Paradise Road, Suite E | Naik Banavathu Geotechnical

Moore Las Vegas, Nevada 89119 nbanavathu@ninyoandmoore.com | 1001981.215
702.433.0330

KCI 6280 S. Valley View Rick Torrens Subsurface Utility

Richard.torrens@kci.com
aschafler@lagedesigninc.com

Locating
2001873.023-140

Lage Design, | 314 S. Water St., Suite 120 | Geoffrey Schafler Landscape
Inc. Henderson, Nevada 89015 | gschafler@lagedesigninc.com Architect
702.297.6184 2000324.VEN-101
FIRM: GCW, Inc.
BY: l/wéa %WW
(Signature)
NAME: Vicki D. Marjerrison
POSITION: EXxecutive Vice President
DATE: June 28, 2022
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ATTACHMENT NO. TWO
S/M/W/DBE BUSINESS ENTERPRISE UTILIZATION

THIS FORM IS PART OF THE CONTRACT AND MUST BE FULLY EXECUTED.

At the meeting of the Board of County Commissioners on February 20, 1996, the Board adopted a Strategic
Plan to promote and encourage a greater degree of participation of small, minority, women-owned, and
other socially and economically disadvantaged businesses in the Clark County procurement process of
construction projects, commodities and services. The Board of County Commissioners wishes to ensure
that those businesses, which have been traditionally underutilized are afforded the opportunity to fully
participate in the overall procurement process of Clark County. Therefore, the DOA expects the Design
Team to solicit small, minority, women-owned and disadvantaged business enterprises certified in
accordance with U.S. Department of Transportation Regulations, 49 CRF Part 26, as subconsultants and
material suppliers. The successful Design Team shall make good faith efforts to work with the OWNER to
fulfill the joint commitment to these business enterprises.

CONSULTANT will be required to submit information concerning the S/M/W/DBEs who will participate in
this contract. The information will include the name and address of each small, minority, woman or DBE
firm, a description of the work to be performed by each named firm, and the dollar value of the subcontract.
If CONSULTANT fails to utilize any S/M/W/DBE participation, it will be required to provide documentation
demonstrating that it made good faith efforts in attempting to do so.

FIRM: GCW, Inc.
BY: Wu ' %WW
~(Signature)
Vicki D. Marjerrison
NAME:

POSITION: Executive Vice President

June 28, 2022

DATE:
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ATTACHMENT NO. THREE
STATEMENT ON PARTICIPATION IN CONTRACTS SUBJECT TO EQUAL EMPLOYMENT
OPPORTUNITY CLAUSE

THIS FORM IS PART OF THE CONTRACT AND MUST BE FULLY EXECUTED.

CONSULTANT shall complete the following statement by checking the appropriate boxes:

CONSULTANT has __not X_ participated in a previous contract subject to the equal opportunity clause
prescribed by Executive Order 10925, or Executive Order 11114, or Executive Order 11246.

CONSULTANT has __ not _X_ submitted all compliance reports in connection with any such contract due
under the applicable filing requirements; and that representation indicating submission of required
compliance reports signed by proposed subconsultants will be obtained prior to award of Subcontracts.

If CONSULTANT has participated in a previous contract subject to the equal opportunity clause and has
not submitted compliance reports due under applicable filing requirements, CONSULTANT, shall submit a
compliance report on Standard Form 100, "Employee Information Report EEO-1" prior to the award of
Contract.

FIRM: GCW, Inc.
BY: Meéo %‘/“09’7”
~’ (Signature)
Vicki D. Marjerrison
NAME:

POSITION: EXxecutive Vice President

June 28, 2022

DATE:
Power Improvements at LAS - Off-Site Contract No. 3047
Professional Services Contract Contract

Master Revision September 14, 2018 Page 7 of 16



ATTACHMENT NO. FOUR
S/M/W/DBE PARTICIPATION STATEMENT

THIS FORM IS PART OF THE CONTRACT AND MUST BE FULLY EXECUTED.

The purpose of this form is so that CONSULTANT can substantiate that a good faith effort has been made
in soliciting S/M/W/DBE participation for this Contract. This form must be completed when no S/M/W/DBE
Participation is utilized.

1. List general circulation, trade association, and minority focus media where subcontracting
opportunities were advertised. Provide proof of advertising.

N/A

2. Plans, specifications and requirements of the contract were provided to the following S/M/W/DBE
s, in sufficient time for them to prepare a subcontract Proposal.

N/A

3. The following S/M/W/DBEs were contacted by CONSULTANT as a follow up to Item 2, above.
N/A

4, What portions of the work did CONSULTANT select to be performed by S/M/W/DBEs in order to
make a good faith effort to solicit S/M/W/DBE Participation, including where appropriate, breaking
down contracts into economically feasible units to facilitate S/M/W/DBE participation?

N/A
FIRM: GCW, Inc.
BY: Wo %ﬂ/f/mﬁﬂ
(Signature)
Vicki D. Marjerrison
NAME:

POSITION: Executive Vice President

June 28, 2022

DATE:
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ATTACHMENT NO. FOUR
S/M/W/DBE PARTICIPATION STATEMENT - CONTINUED

THIS FORM IS PART OF THE CONTRACT AND MUST BE FULLY EXECUTED.

5. With what S/M/WDBE firms did CONSULTANT negotiate in good faith, not rejecting S/M/W/DBEs
as unqualified without sound reasons based on a thorough investigation of their capabilities?
N/A

6. If an S/M/W/DBE Proposal was rejected, state why on the attached S/M/W/DBE Unavailability
Certification Form.
N/A

7. With what S/M/W/DBE firms did CONSULTANT make efforts to assist in obtaining bonding, lines
of credit or insurance required by the Contract?
N/A

8. Name the organizations, which CONSULTANT contacted to secure the services of S/M/W/DBEs,

such as DBE Directors, Clark County Business Litigation Directory, disadvantaged subconsultant's
groups, minority chambers, local, state and Federal minority business assistance offices, and other
organizations that provide assistance in the recruitment and placement of S/M/W/DBEs.

N/A
FIRM: GCW, Inc.
BY: VwZa %M/%O&‘n
(Signature)
Vicki D. Marjerrison
NAME:

POSITION: Executive Vice President

June 28, 2022

DATE:
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ATTACHMENT NO. FOUR
S/M/W/DBE PARTICIPATION STATEMENT - CONTINUED

THIS FORM IS PART OF THE CONTRACT AND MUST BE FULLY EXECUTED.

Please provide copies of reply letters from S/M/W/DBEs or if no reply was obtained, attach copy of
registered or certified letters.

CONSULTANT agrees to verify, to the maximum extent possible; i.e. through the use of recognized
directories, trade organization listings, minority and women chamber memberships, or proof of S/M/W/DBE
certification, that the S/M/W/DBE firms engaged to provide materials or services in the completion of the
project (a) is a bona fide S/M/W/DBE; and (b) has executed a binding contract to provide specific materials
or services for a specific dollar amount.

Certification that the S/M/W/DBE has executed a binding Contract with CONSULTANT for materials or
services should be provided to OWNER at the time CONSULTANT’s Contract is signed by OWNER.

During the period of the Contract, CONSULTANT agrees to make a good faith effort to replace a terminated
S/M/W/DBE subconsultant with another S/M/W/DBE subconsultant.

Prior to final payment, CONSULTANT agrees to submit to OWNER the actual dollar breakdown on
S/M/W/DBE participation on referenced project.

The undersigned hereby certifies that he or she has read the terms of this commitment and is authorized
to bind CONSULTANT to the commitment herein set forth.

GCW, Inc.
FIRM: P
BY: Wo %}W@W
(Stghature)
Vicki D. Marjerrison
NAME:
POSITION: Executive Vice President
June 28, 2022
DATE:
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ATTACHMENT NO. FOUR
S/M/W/DBE PARTICIPATION STATEMENT - CONTINUED

S/M/W/DBE UNAVAILABILITY CERTIFICATION

THIS FORM IS PART OF THE CONTRACT AND MUST BE FULLY EXECUTED.

N/A N/A
’ ’ (Title)
N/A
of , certify
N/A
that on , | contacted the following S/M/W/DBE Subconsultants to
(date)
, 3047
obtain a Proposal for work items to be performed on Project No.
S/M/W/DBE Work Items Form of Proposal
SUBCONSULTANT Sought Sought
FIRM: G(EW, Inc.
BY: L&Zo %}Mﬂv@%
(Signature)
Vicki D. Marjerrison
NAME:
POSITION: Executive Vice President
June 28, 2022
DATE:
Power Improvements at LAS - Off-Site Contract No. 3047
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ATTACHMENT NO. FOUR
S/M/W/DBE PARTICIPATION STATEMENT - CONTINUED

S/M/W/DBE UNAVAILABILITY CERTIFICATION

THIS FORM IS PART OF THE CONTRACT AND MUST BE FULLY EXECUTED.

THIS PAGE MAY BE DUPLICATED AND SHALL BE COMPLETED FOR EACH S/M/W/DBE
SUBCONSULTANT THAT WAS SOLICITED.

To the best of my knowledge and belief, said S/M/W/DBE subconsultant was unavailable (exclusive of
unavailability due to lack of agreement on price) for work on this project, or unable to prepare a bid, for the
following reason(s):

N/A
was offered an opportunity

(Name of S/M/W/DBE SUBCONSULTANT)

N/A
to propose on the above identified work on
(Date)
FIRM: GCIW, Inc.
BY: Vwé& o el
(Signature)
Vicki D. Marjerrison
NAME:
POSITION: Executive Vice President
June 28, 2022
DATE:
Power Improvements at LAS - Off-Site Contract No. 3047
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ATTACHMENT NO. FIVE
S/M/W/DBE SUBCONSULTANT/VENDOR INFORMATION

I certify that AeroTech Mapping Inc. has agreed to participate
(S/M/W/DBE Firm Name)

with GCW Engineering in Contract No. 3047 as a
(CONSULTANT Name)

subconsultant / supplier. The agreed upon subcontract amount or estimated purchase amount is

¢ 120,000.00

&Sz

By:

(S/M/W/DBE Firm Authorized Representative)
Title: Vice President
Company: AeroTech Mapping Inc.

(SIM/W/DBE Firm)

This assurance shall be executed by a duly authorized representative of the S/W/DBE participant. Copies
may be made for each S/M/W/DBE participant.

June 28, 2022

Date:
Power Improvements at LAS - Off-Site Contract No. 3047
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ATTACHMENT NO. SIX
S/IM/W/DBE SUBCONSULTANT/VENDOR INFORMATION

THIS FORM IS PART OF THE CONTRACT AND MUST BE FULLY EXECUTED.

SBE/MBE/WBE/DBE FIRM NAME: AEROTECH MAPPING, Inc.
ADDRESS: 3285 N. Fort Apache Road, Las Vegas, NV 89129
TELEPHONE NUMBER: 702.228.6277
Small Business Enterprise (SBE)
S/IM/W/DBE BUSINESS Minority Business Enterprises (MBE)
ENTERPRISE TYPE: Women Business Enterprise (WBE)
X Disadvantaged Business Enterprises (DBE)
ETHNICITY: Asian Pacific American Subcontinent Asian American
Black American Native American
X Hispanic American Caucasian

DESCRIPTION OF WORK

OR SERVICES TO BE Aerial Topography

SUBCONTRACTED:
DESCRIPTION OF N/A
SUPPLIES TO BE

FURNISHED:

ESTIMATED DOLLAR $120,000.00

AMOUNT OF SUBCONTRACT:
(PLEASE PHOTOCOPY THIS FORM SHOULD ADDITIONAL SPACES BE REQUIRED)

For all Firms listed as S/IM/W/DBE’s, attach a copy of the current certification.

Total Contract Amount: $ 33,410,030.00

Total S/M/W/DBE Amount: $ $260,000.00

Percentage of S/M/W/DBE Participation: 7.6 o

FIRM: GCW, Inc.

BY: Vwé& WWW

(Signature)
Vicki D. Marjerrison

NAME:

POSITION: Executive Vice President

June 28, 2022

DATE:
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This is to Certify that:

AEROTECH MAPPING, INC.

Is registered as a Disadvantaged Business Entetprise in the Nevada Unified Certification Program
Under the Provisions of 49 CFR Part 26
And is Therefore Recognized This 20th Day of April, 2012
And supersedes any certification or listing previously issued

Certificate No. NV00968UCPN
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ATTACHMENT NO. SIX

S/M/W/DBE SUBCONSULTANT/VENDOR INFORMATION

THIS FORM IS PART OF THE CONTRACT AND MUST BE FULLY EXECUTED.

SBE/MBE/WBE/DBE FIRM NAME:

LAGE DESIGN

ADDRESS:

314 S. Water Street, Suite 120, Henderson, Nevada 89015

TELEPHONE NUMBER:

702.297.6184

S/M/W/DBE BUSINESS
ENTERPRISE TYPE:

Small Business Enterprise (SBE)
Minority Business Enterprises (MBE)
X Women Business Enterprise (WBE)
X Disadvantaged Business Enterprises (DBE)

ETHNICITY:

Subcontinent Asian American
Native American
Caucasian

Asian Pacific American
Black American
X Hispanic American

DESCRIPTION OF WORK
OR SERVICES TO BE
SUBCONTRACTED:

Landscape Architecture

DESCRIPTION OF
SUPPLIES TO BE
FURNISHED:

ESTIMATED DOLLAR
AMOUNT OF SUBCONTRACT:

$140,000.00

(PLEASE PHOTOCOPY THIS FORM SHOULD ADDITIONAL SPACES BE REQUIRED)

For all Firms listed as S/IM/W/DBE’s, attach a copy of the current certification.

Total Contract Amount:

Total S/IM/W/DBE Amount:

$ $3,410,030.00

$ $260,000.00

7.6 o

Percentage of S/IM/W/DBE Participation:

FIRM: GCW, Inc.

BY: L&Z& ‘ %,WMOW
(Sighdture)

NAME: Vicki D. Marjerrison

POSITION: Executive Vice President

DATE: June 28, 2022

Contract No. 3047
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Nevada Unified Certification Program

This is to certify that:

Lage Design, Inc.

Is registered as a Disadvantaged Business Entetprise (DBE)
and Small Business Entetprise (SBE) in the Nevada Unified Certification Program
under the provisions of 49 CFR Part 26,

and is Therefore Recognized This 5th Day of January, 2019.

Lage Design, Inc. is further recognized and has been verified as a
Women-Owned Business (WBE) by the NUCP Member Agencies.

This certificate supersedes any certification or listing previously issued

Certificate No. NV20344895NUCP

N\ SN,

Metropolitan Planning Organization
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OF SOUTHERN NEVADA
775-283-7583 775-335-1565 702-676-1507 B




December 17, 2021

Cecilia Schafler, Owner
LAGE DESIGN, INC.

314 South Water Street, Suite 120
Henderson, NV 89015

RE: Notice of Continued Eligibility as a Disadvantage Business Enterprise (DBE)
Dear Ms. Schafler:

Congratulations! An evaluation of the Annual Certification Review form and all supporting
documentation, affirms that your firm continues to meet the eligibility requirements to maintain
its certification as a Disadvantaged Business Enterprise (DBE) through the Clark County
Department of Aviation (CCDOA) and the Nevada Unified Certification Program (UCP), pursuant
to the U.S. Department of Transportation’s (DOT) Title 49 Code of Federal Regulations (CFR)
Part 26.

Next year, your review is a 3-year comprehensive review. In accordance with §26.83(j),
you must provide the 3 Year Certification Review form along with all supporting documents.
This form will be due on January 5, 2023. A PDF interactive version of this form is available
for downloading at:

http://www.mccarran.com/DoingBusiness/DisadvantagedBusinessProgram.aspx

Please note that you are required to provide timely notice of any changes in ownership, control,
business structure of the firm, or change of address. Pursuant to subsection §26.109(c), all
participants in the DBE program are required to cooperate fully and promptly with certification
reviews. Failure to cooperate may result in a finding of non-compliance and removal of DBE
eligibility.

Please contact me via e-mail at davide@mccarran.com or by phone at 702-261-5226 if you
have any questions or need additional information.

ACDBE/DBE Liaison Officer

DE:bm



ATTACHMENT NO. SEVEN

CORPORATE CERTIFICATE
I Tim McCoy , certify:
1. Thatlam the President of the corporation named in the foregoing Contract;
Title
and
2. That__Vickl D. Marjerrison , who signed said Contract on behalf of CONSULTANT was
then Executive Vice President of the said corporation; and

Title

3. That said Contract was duly signed for and on behalf of said Corporation by authority of its governing
body, and that such authority is within the scope of its corporate powers.

. T
—— ] - \'/—-_,—»A\‘C i Q//

Signature

Corporate Seal

Contract No. 3047
Contract
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ATTACHMENT NO. EIGHT
DISCLOSURE OF OWNERSHIP/PRINCIPALS FORM
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DISCLOSURE OF OWNERSHIP/PRINCIPALS

Business Entity Type (Please select one)

[Isole ' [JLimited Liability | p= , [ Non-Profit

Proprietorship DPaﬂnershlp Company Corporation D Trust Grganization D Other

Business Designation Group (Please select all that apply)

[ImBE [JwsEe [JsBe []PBE CIVET CIover [JesB

Minority Business Women-Owned Small Business Physically Challenged Veteran Owned Disabled Veteran Emerging Small

Enterprise Business Enterprise Business Enterprise Business Owned Business Business
Enterprise

Number of Clark County Nevada Residents Employed: 137

Corporate/Business Entity Name: | GCW, Inc.

(Include d.b.a., if applicable)

Street Address: 1655 South Rainbow Boulevard Website: WWW.gcwengineering.com
Las Vegas, NV 89146 POC Name: Vicki Marjerrison
City, State and Zip Code: Email: VMarjerrison@gcwengineering.com
Telephone No: 702.804.2000 Fax No: 702.804.2299
Nevada Local Street Address: Website:
(If different from above)
City, State and Zip Code: Local Fax No:

Local POC Name:
Local Telephone No:

Email:

All entities, with the exception of publicly-traded and non-profit organizations, must list the names of individuals holding more than five percent (5%) ownership or
financial interest in the business entity appearing before the Board.

Publicly-traded entities and non-profit organizations shall list all Corporate Officers and Directors in lieu of disclosing the names of individuals with
ownership or financial interest. The disclosure requirement, as applied to land-use applications, extends to the applicant and the landowner(s).

Entities include all business associations organized under or governed by Title 7 of the Nevada Revised Statutes, including but not limited to private corporations,
close corporations, foreign corporations, limited liability companies, partnerships, limited partnerships, and professional corporations.

Full Name Title % Owned
(Not required for Publicly Traded
Corporations/Non-profit organizations)

GCW Holdings, Inc. N/A 100%

Employee Stock Ownership Plan (Not one employee owns 5% or more)

This section is not required for publicly-traded corporations. Are you a publicly-traded corporation? D Yes No

1. Are any individual members, partners, owners or principals, involved in the business entity, a Clark County, Department of Aviation, Clark County Detention
Center or Clark County Water Reclamation District full-time employee(s), or appointed/elected official(s)?

D Yes No (If yes, please note that County employee(s), or appointed/elected official(s) may not perform any work on professional service
contracts, or other contracts, which are not subject to competitive bid.)

2. Do any individual members, partners, owners or principals have a spouse, registered domestic partner, child, parent, in-law or brother/sister, half-brother/half-
sister, grandchild, grandparent, related to a Clark County, Depariment of Aviation, Clark County Detention Center or Clark County Water Reclamation District
full-time employee(s), or appointed/elected official(s)?

Yes No (If yes, please complete the Disclosure of Relationship form on Page 2. If no, please print N/A on Page 2.)
Szeas:

| certify under penalty of perjury, that all of the information provided herein s current, complete, and accurate. | also understand that the Board will not take action on
land-use approvals, contract approvals, land sales, leases or exchanges without the completed disclosure form.

/\//’ Tim McCoy

Signature Print Name
President May 11, 2022
Title Date

REVISED 7/25/2014



DISCLOSURE OF RELATIONSHIP

List any disclosures below:
(Mark N/A, if not applicable.)

NAME OF COUNTY* RELATIONSHIP TO COUNTY*
NAME OF BUSINESS EMPLOYEE/OFFICIAL COUNTY* EMPLOYEE'S/OFFICIAL'S
OWNER/PRINCIPAL AND JOB TITLE EMPLOYEE/OFFICIAL DEPARTMENT
Joe Yatson Margarita Yatson/Mngmt Analyst Spouse Clark County
Joe Cetrulo Alicia Cetrulo/Sr Recordation Tech Spouse Clark County
Jeanette Rios Martha Rios/Associate Engineer Sister Clark County
Erik Denman Derek Denman/Survey Tech Il Son CCPW/Survey
Erik Denman Cristofer Denman/Hvy Equip Op Brother CCPW Road Maintenance

* County employee means Clark County, Department of Aviation, Clark County Detention Center or Clark County
Water Reclamation District.

“Consanguinity” is a relationship by blood. “Affinity” is a relationship by marriage.

“To the second degree of consanguinity” applies to the candidate's first and second degree of blood relatives as
follows:

° Spouse — Registered Domestic Partners — Children — Parents — In-laws (first degree)

e Brothers/Sisters ~ Half-Brothers/Half-Sisters — Grandchildren — Grandparents — In-laws (second degree)

For County Use Only:
If any Disclosure of Relationship is noted above, please complete the following:
D Yes w\No Is the County employee(s) noted above Involved in the contracting/selection process for this particular agenda item?

D Yes E\NO Is the County employee(s) noted above involved in any way with the business in performance of the contract?

Notes/Comments:

|
Signature /// ¥ 1
Ué / QYNE. WELGHT

Print Name
Authorized Department Representative

REVISED 7/25/2014
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EXHIBIT "A"
GENERAL CONDITIONS

1. AUTHORIZED REPRESENTATIVES

Before starting work, CONSULTANT shall designate in writing an Authorized Representative
acceptable to OWNER to represent and act for CONSULTANT and shall specify any limitations of
such representative’s authority. During periods when work is suspended, arrangements shall be
made for an Authorized Representative acceptable to OWNER for any emergency work that may
be required. All communications given to the Authorized Representative by OWNER in accordance
with this Contract shall be binding upon CONSULTANT.

OWNER shall designate an Authorized Representative to be the point of contact for OWNER and
will notify CONSULTANT, in writing, of the name of such representative. The Authorized
Representative will act for OWNER, within the limitations of such representatives’ authority, and
receive communications from CONSULTANT.

Notification of changes of Authorized Representatives for either OWNER or CONSULTANT shall
be provided in advance, in writing, to the other party.

2. DEFINITIONS

Architect: means a Professional Architectural Firm registered in the State of Nevada, its authorized
representatives, successors, and permitted assigns.

CONSULTANT means GCW, Inc., a Professional Engineering Firm licensed in the State of
Nevada, its authorized representatives, successors, and permitted assigns.

Engineer: means a Professional Engineering Firm licensed in the State of Nevada, its authorized
representatives, successors, and permitted assigns.

Record Documents: means the final completed project drawings, CADD diskettes and
specifications prepared by CONSULTANT based solely upon the information supplied by the Prime
Contractor. The original design drawings shall be modified by the Prime Contractor- supplied
information to create the "Record" drawings.

Services/Work: means all the professional and technical services and responsibilities to be
performed by CONSULTANT as specified, stated, indicated or implied in this Contract, including
the furnishing and supervision of all technical personnel and the supply of all equipment, materials
and supplies (if applicable) necessary or required to perform this Contract.

Small/Minority/Women-Owned/Disadvantaged Business Enterprise (S/M/W/DBE): means an
independent and continuing business for profit, which performs a commercially useful function, and
which is at least fifty-one Percent (51%) owned and controlled by one or more minority persons.
Minority persons include Black Americans (which includes persons having origins in any of the
black racial groups of Africa); Hispanic Americans (which includes persons of Mexican, Puerto
Rican, Cuban, Dominican, Central or South American, or other Spanish or Portuguese culture or
origin, regardless of race); Native Americans (which includes persons who are American Indians,
Eskimos, Aleuts, or Native Hawaiians); Asian-Pacific Americans (which includes persons whose
origins are from Japan, China, Taiwan, Korea, Burma [Myanmar], Vietnam, Laos, Cambodia
[Kampuchea], Thailand, Malaysia, Indonesia, the Philippines, Brunei, Samoa, Guam, the U.S. Trust
Territories of the Pacific Islands [Republic of Palau], the Commonwealth of the Northern Marianas
Islands, Macao, Fiji, Tonga, Kirbati, Juvalu, Nauru, Federated States of Micronesia, or Hong Kong);

Power Improvements at LAS - Off-Site Contract No. 3047
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and Subcontinent Asian Americans (which includes persons whose origins are from India, Pakistan,
Bangladesh, Bhutan, the Maldives Islands, Nepal or Sri Lanka).

Subconsultant: means an individual or organization engaged by CONSULTANT to render
professional consulting services complimenting or supplementing CONSULTANT's Services.

3. RESPONSIBILITY OF OWNER
OWNER shall:
1. Provide general coordination of planning and design activities related to this

Contract with other applicable projects.

2. Approve planning and design criteria, CONSULTANT's procedures, scope
documents, conceptual drawings, planning documents, construction documents
and other items required.

3. Review and approve Work Plans, schedules and assignment of key personnel.

4, Monitor quality, cost and schedule control of CONSULTANT’s Services.
Recommend corrective actions where determined necessary.

5. Control contract policy, schedule and tasks within the scope of CONSULTANT's
Services.

OWNER will be responsible for the clarification and final resolution on matters of policy and
responsibilities of CONSULTANT.

4. RESPONSIBILITY OF CONSULTANT

Services carried out by CONSULTANT shall be planned, controlled, executed, and reported in
close cooperation with OWNER, with the objective of assuring completion of the Services within
established schedules and budgets.

With respect to the performance of the Services, CONSULTANT and its subconsultants will
exercise the degree of skill, care and diligence normally exercised by recognized professional
architectural or engineering firms with respect to services of a comparable nature. In the exercise
of the standards set forth above, CONSULTANT, in its performance of Services, will be responsible
for the professional quality, technical accuracy, timely completion, and coordination of all designs,
drawings, specifications, reports, manuals and other services or materials furnished under these
Contract Documents by CONSULTANT or its subconsultants; and be responsible for all work
performed by its own forces in addition to all work performed by its subconsultants.

CONSULTANT will also be responsible for the coordination, integration and interfacing of all work
performed by its own forces and its subconsultants with the work performed by others. Work by
others could include OWNER prepared information or material prepared by other design
consultants.

CONSULTANT shall be responsible for preparing and maintaining all documentary material,
including base data, correspondence, calculations, specifications, estimates, schedules, drawings,
and reports. CONSULTANT will prepare the project scope definition, procedures, meeting notes,
studies, reports, sketches, and other items necessary to execute the Services.
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CONSULTANT shall submit as required, its findings, studies, reports, drawings, specifications or
other material for review and approval by OWNER. Such submittals shall be in the format and scale
established by OWNER and may include drawings, specifications, structural calculations, proposed
contract documents, quantity surveys and construction cost estimates (CCE). If, as a result of
review of submittal, OWNER desires that a redesign occur which is not caused in whole or in any
part by CONSULTANT error, omission or the negligent act, the redesign shall be treated as an
additional service.

CONSULTANT shall be required to prepare Work at a level of detail that enables construction
Contractors to understand, bid and perform the intended Work with a minimum of questions.
Contract drawings and specifications prepared by CONSULTANT shall include complete
construction details as required by OWNER for construction Contractors who do not maintain
architectural or engineering staff for preparing supplemental detail drawings. The drawings shall
include, but not be limited to, details for unusual or special items. Such drawings shall be at a level
of detail that does not require additional architectural design or engineering to be performed by the
construction Contractor.

CONSULTANT agrees that neither CONSULTANT or its subconsultants nor any of
CONSULTANT's or its subconsultants’ member companies or their affiliated companies will bid on
or perform any direct construction work (including the supply of any materials or equipment) in
connection with the Services. CONSULTANT further agrees that neither CONSULTANT or its
subconsultants nor any of CONSULTANT's or its subconsultants’ member companies or their
affiliated companies will provide professional services of any nature to the construction contractor
or its subcontractors of any tier.

A. Errors/Omissions

Upon notice from OWNER of, or other discovery of the same, CONSULTANT shall,
throughout the term of this Agreement, without additional compensation and as provided
hereafter, promptly correct or revise any errors, omissions or other deficiencies in designs,
drawings, specifications, reports, manuals and other services or materials furnished under
these Contract Documents, which result from CONSULTANT's failure to perform in
accordance with professional standards.

Notwithstanding any review, approval, acceptance or payment by OWNER,
CONSULTANT shall be and remain liable in accordance with applicable law for all
damages to OWNER caused by errors, omissions or other negligent performance of any
of the services furnished under these Contract Documents by CONSULTANT or its
subconsultants.

B. Labor and Personnel

CONSULTANT shall furnish competent and skilled personnel to perform the Work under
this Contract and all key personnel shall have prior written approval of the Owner.
Personnel assigned to perform the Services on a regular basis shall not be taken off the
Services without the prior approval of the OWNER, except in the event of termination of
such personnel’s employment.

CONSULTANT shall submit resumes of the qualifications and experience of all
professional persons assigned to the Services. Prior review of Management and Senior
Technical personnel will be required. CONSULTANT shall submit resumes and a revised
Organization Chart for any personnel changes, for OWNER approval. CONSULTANT shall
verify the accredited degrees of technical persons assigned to perform the Services on this

Contract.
Power Improvements at LAS - Off-Site Contract No. 3047
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CONSULTANT shall be responsible for providing a competent Project Manager with direct
responsibility for the Services. A Deputy Project Manager shall be designated to act in the
absence of the Project Manager. CONSULTANT shall provide an Organizational Chart for
approval, showing functional responsibility and authoritative relationship. It shall be
CONSULTANT's responsibility to maintain a staff to perform the Services to professional
standards.

CONSULTANT shall, if requested to do so by OWNER, remove from the jobsite any
employee whom OWNER determines to be incompetent, dishonest, or uncooperative at
no cost to OWNER.

c. Obligations

The obligations of CONSULTANT under this section shall not in any way limit or waive the
obligations of CONSULTANT imposed by law or any other provision of this Contract.

5. INDEPENDENT CONTRACTOR

CONSULTANT represents that it is fully experienced, properly qualified, registered, licensed,
equipped, organized, and financed to perform the work under this Contract. CONSULTANT shall
act as an independent contractor and not as the agent of OWNER in performing the Services and
is responsible for maintaining complete control over its employees and all of its lower-tier
subconsultants. Nothing contained in this Contract or any lower-tier Subcontract shall create any
contractual relationship between any such lower-tier subconsultant and OWNER. CONSULTANT
shall perform its work hereunder in accordance with its own methods subject to compliance with
the Contract.

6. LAWS AND REGULATIONS

For all work on the airside, all FAA Advisory Circulars, instructions, requirements and specifications
must be observed. CONSULTANT must review FAA Advisory Circulars, Federal Register, Federal
Aviation Regulations (FAR) Part 139 and Part 152. Note that the preceding documents are
examples and do not constitute the entire list of FAA documents that will govern various aspects of
the work.

CONSULTANT and its subconsultants of any tier shall ensure that all designs, drawings,
specifications, reports, manuals, and other services or materials fully comply with all applicable
laws, statutes, rules or regulations in effect on the effective date of this Contract. CONSULTANT
shall subsequently monitor, during the period services hereunder are to be performed, for any
changes to the applicable laws, statutes, rules or regulations and shall promptly notify OWNER of
any changes to same and recommend what action is needed.

CONSULTANT and its subconsultants of any tier shall ensure that all designs, drawings,
specifications, reports, manuals, and other services or materials provide facilities and features for
the physically handicapped so that buildings normally used by the public are constructed with
entrance ramps, toilet facilities, drinking fountains, doors and public telephones accessible to and
usable by the physically handicapped. In addition, all designs, drawings, specifications, reports,
manuals, and other services or materials for the construction or alteration of public buildings and
facilities owned by the State of Nevada or a political subdivision thereof must comply with the
applicable requirements of the:

A. Americans with Disabilities Act of 1990, 42 U.S.C. 12101 et seq., and the regulations
adopted pursuant thereto, including, without limitation, the Americans with Disabilities Act
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Accessibility Guidelines for Buildings and Facilities set forth in Appendix A of Part 36 of
Title 28 of the Code of Federal Regulations (CFR).

B. Minimum Guidelines and Requirements for Accessible Design, 36 C.F.R. 1190.1 et seq.
C. Fair Housing Act, 42 U.S.C. 3604, and the regulations adopted pursuant thereto.
CONSULTANT shall subsequently monitor during the period services hereunder are to be
performed for any changes to the applicable laws, statutes, rules or regulations and shall promptly
notify OWNER of any changes to same. If redesign is necessary as a result of such change it shall

be treated as an additional service.

DISCOVERY OF CONFLICTS, DISCREPANCIES, ERRORS OR OMISSIONS

In case of conflict or discrepancies, errors or omissions among and within these Contract
Documents the matter shall be submitted immediately by CONSULTANT to OWNER for decision
and such decision shall be final. Any work affected by such conflicts, discrepancies, errors or
omissions that is performed by CONSULTANT prior to OWNER’s determination shall be at
CONSULTANT's risk.

PATENTS AND COPYRIGHTS

Any patentable result arising out of this Contract, as well as all information, designs, specifications,
processes, data and findings shall be made available to OWNER at no additional charge.

No reports, maps, designs, other documents, articles or devices, developed or produced in whole
or in part by CONSULTANT or its subconsultants under this Contract shall be the subject of any
application of copyright or patent by or on behalf of CONSULTANT or any of its employees or
subconsultants.

Subject to the provisions of NRS 338.155(1)(e), CONSULTANT hereby indemnifies and shall
defend and hold harmless OWNER and its representatives from and including reasonable
attorney’s fees incurred as a result of or in connection with any claim that any equipment, material
or process or any part thereof specified by CONSULTANT under this Contract infringes any patent,
in any manner directly or indirectly caused, occasioned, or contributed to in whole or in part by
reason of any negligent act, omission or fault or willful misconduct whether active or passive of
CONSULTANT or of its subconsultants or of anyone acting under its direction or control or on its
behalf in connection with or incidental to the performance of this Contract.

CONSULTANT shall have the right, in order to avoid such claims or actions, to substitute at its
expense non-infringing concepts, products or processes, or to modify such infringing concepts,
products and processes so they become non-infringing, or obtain the necessary licenses to use
the infringing concepts, products or processes, provided that such substituted and modified
concepts, products and processes shall meet all the requirements and be subject to all the
provisions of this Contract.

INDEMNITY

Subject to the provisions of NRS 338.155(1)(e) and (g), CONSULTANT and its subconsultants of
any tier, hereby agree to indemnify and hold harmless the COUNTY/OWNER, and the employees,
officers and agents of the public body from any liabilities, damages, losses, claims, actions or
proceedings, including, without limitation, reasonable attorneys’ fees and costs, to the extent that
such liabilities, damages, losses, claims, actions or proceedings are caused by the negligence,
errors, omissions, recklessness or intentional misconduct of the design professional or the
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11.

employees or agents of the design professional in the performance of the contract.

CONSULTANT and its subconsultants of any tier, further agree to defend the public body and the
employees, officers and agents of the public body with respect to the liabilities, damages, losses,
claims, actions or proceedings caused by the negligence, errors, omissions, recklessness or
intentional misconduct of the design professional or the employees or agents of the design
professional which are not based upon or arising out of the professional services of the design
professional.

NON-DISCLOSURE

CONSULTANT agrees not to divulge to third parties, without the written consent of OWNER, any
information obtained from or through OWNER in connection with the performance of this Contract
unless; (i) the information is known to CONSULTANT prior to obtaining the same from OWNER:;
(ii) the information is, at the time of disclosure by CONSULTANT, then in the public domain: or (iii)
the information is obtained by CONSULTANT from a third party who did not receive same, directly
or indirectly from OWNER and who has no obligation of secrecy with respect thereto.

CONSULTANT further agrees that it will not, without the prior written consent of OWNER, disclose
to any third party any information developed or obtained by CONSULTANT in the performance of
this Contract except to the extent that such information falls within one of the categories described
in (i), (i) or (iii) above.

CONSULTANT shall not be in breach of this provision if the disclosure of any such information is
required by a court of law.

If so requested by OWNER, CONSULTANT further agrees to require its employees to execute a
nondisclosure agreement prior to performing any services under this Contract.

EQUAL EMPLOYMENT OPPORTUNITY

CONSULTANT will not discriminate against any employee or applicant for employment because of
physical or mental handicap in regard to any position for which the employee or applicant for
employment is qualified. CONSULTANT agrees to take affirmative action to employ, advance in
employment, or to otherwise treat qualified, handicapped individuals without discrimination based
upon physical or mental handicap in all employment practices, such as the following: employment,
upgrading, demotion or transfer, recruitment, advertising, layoff or termination, rates of pay, or other
forms of compensation and selection for training including apprenticeship.

CONSULTANT is aware of, and is fully informed of CONSULTANT’s obligations under Executive
Order 11246 entitled, "Equal Employment Opportunity" as amended by Executive Order 11375 and
as supplemented by Department of Labor Regulations (41 CFR, Part 60) and, where applicable,
shall comply with the requirements of such Order and all orders, rules, and regulations promulgated
thereunder unless exempted therefrom.

Without limitation of the foregoing, CONSULTANT'’s attention is directed to 41 Code of Federal
Regulations (CFR), Section 60-1.4, and the clause entitled "Equal Opportunity Clause" which, by
this reference, is incorporated herein.

CONSULTANT is aware of and is fully informed of CONSULTANT’s responsibilities under
Executive Order No. 11701 "List of Job Openings for Veterans" and, where applicable, shall comply
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13.

with the requirements of such Order and all orders, rules and regulations promulgated thereunder
unless exempted therefrom.

Without limitation of the foregoing, CONSULTANT's attention is directed to 41 CFR Section 60-250
et seq. and the clause therein entitled "Affirmative Action Obligations of Contractors and
Subcontractors for Disabled Veterans and Veterans of the Vietnam Era", which by this reference,
is incorporated herein.

CONSULTANT certifies that segregated facilities, including but not limited to washrooms, work
areas and locker rooms, are not and will not be maintained or provided for CONSULTANT's
employees. Where applicable, CONSULTANT shall obtain a similar certification from any of its
subconsultants, vendors, or suppliers performing work under this Contract.

Without limitation of the foregoing, CONSULTANT's attention is directed to 41 CFR Section 60-741
and the clause therein entitled "Affirmative Action Obligations of Contractors and Subcontractors
for Handicapped Workers" which by this reference, is incorporated herein.

In addition to the foregoing, CONSULTANT will assist Disadvantaged Business Enterprises to
obtain business opportunities by identifying and encouraging disadvantaged suppliers, and
subconsultants to participate to the extent possible consistent with their qualifications, quality of
work and obligations of CONSULTANT under this Contract.

In connection with the performance of Work under this Contract, CONSULTANT agrees not to
discriminate against any employee or applicant for employment because of race, creed, color,
national origin, sex, sexual orientation, gender identity or expression, or age. Such agreement shall
include, but not be limited to, the following: Employment, upgrading, demotion or transfer,
recruitment or recruitment advertising, layoff or termination, rates of pay or other forms of
compensation, and selection for training, including without limitation apprenticeship.
CONSULTANT further agrees to insert this provision in all subcontracts hereunder, except
subcontracts for standard commercial supplies or raw materials (NRS 338.125).

OWNER is committed to promoting full and equal business opportunity for all persons doing
business in Clark County. CONSULTANT acknowledges that OWNER has an obligation to ensure
that public funds are not used to subsidize private discrimination. CONSULTANT recognizes that
if it or its subconsultants are found guilty by an appropriate authority of refusing to hire or do
business with an individual or company due to reasons of race, color, religion, sex, sexual
orientation, gender identity or gender expression, age, disability, national origin, or any other
protected status, OWNER may declare CONSULTANT in breach of the contract, terminate the
Contract, and designate CONSULTANT as non-responsible.

PROHIBITED INTERESTS

No member, officer or employee of OWNER or of a local public body, during his/her tenure or for
one (1) year thereafter, shall have any interest, direct or indirect, in this Contract or the proceeds
thereof. To CONSULTANT'’s knowledge, no employee of OWNER has any interest, whether
contractual, non-contractual, financial or otherwise, in this transaction or in the business of
CONSULTANT; and if any transaction comes to the knowledge of CONSULTANT at any time, a
full and complete disclosure of all such information shall be made in writing to OWNER.

CONTRACT INTERPRETATION

All questions CONSULTANT may have concerning interpretation or clarification of this Contract or
its acceptable fulfillment shall be submitted immediately in writing to OWNER for resolution.
OWNER shall render its determination concerning such resolution, which determination shall be
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considered final and conclusive unless CONSULTANT files a written protest of the determination
with OWNER within fourteen (14) calendar days of the date CONSULTANT is notified of the
determination. CONSULTANT's protest shall state clearly and in detail the basis thereof. In the
event of a claim against OWNER, CONSULTANT must, in addition to providing notice to the
Authorized Representative, present said claim to the Board of County Commissioners pursuant to
NRS 244.250 by filing the claim with the County Clerk within six (6) months from the time such
claim becomes due or payable. OWNER shall consider CONSULTANT's protest and render its
decision thereon within twenty-one (21) days. If CONSULTANT does not agree with OWNER’s
decision, the matter shall be resolved through good faith efforts upon the part of CONSULTANT
and OWNER. If through good faith efforts, the matter is not resolved within fourteen (14) days after
OWNER's decision on CONSULTANT'’s written protest, either party may request mediation before
any party commences litigation. Failure of CONSULTANT to request mediation within specified
fourteen (14) days shall constitute a waiver by CONSULTANT of all of its rights to further protest,
judicial or otherwise. CONSULTANT is solely responsible for requesting instructions or
interpretations and is solely liable for any cost and/or expenses arising from its failure to do so.

The mediation shall be non-binding. However, all parties commit to participate in the proceedings
in good faith with the intention to settle, if at all possible.

The parties shall mutually appoint the individual named as mediator in their case. The Mediator
shall act as an advocate for resolution and shall use his best efforts to assist the parties in reaching
a mutually acceptable settlement. Any person named as the Mediator shall reveal any conflict of
interest which may interfere with serving in that capacity.

The Mediator does not have the authority to decide any issue for the parties, but will attempt to
facilitate the voluntary resolution of the dispute by the parties. The Mediator is authorized to conduct
joint and separate meetings with the parties and to offer suggestions to assist the parties in
achieving settlement. If necessary, the Mediator may also obtain expert advice concerning
technical aspects of the dispute, provided that the parties agree and assume the expenses of
obtaining such advice. Arrangements for obtaining such advice shall be made by the Mediator or
the parties, as the Mediator shall determine.

Party representatives must have authority to settle and all persons necessary to the decision to
settle shall be present. The parties acknowledge that Clark County is a public body and any
settlement agreed to by its authorized representative(s) is subject to approval by the Board of
County Commissioners. The names and addresses of each party's authorized representative(s)
shall be communicated in writing to the Mediator.

The parties shall fix the time and place of each mediation session. All mediation sessions must
occur in Clark County, Nevada, unless otherwise agreed by the parties. Prior to the first scheduled
mediation session, each party shall provide the Mediator a brief written statement, not to exceed
ten (10) pages unless the Mediator agrees otherwise, setting forth its positions with regard to the
issues that need to be resolved. At or before the first session, the parties will be expected to
produce all information reasonably required for the Mediator to understand the issues presented.
The Mediator may require any party to supplement such information.

The parties and their representatives may attend mediation sessions. Other persons may attend
only with the permission of the parties and with the consent of the Mediator.

Confidential information disclosed to a Mediator by the parties or by witnesses in the course of the
mediation shall not be divulged by the Mediator. All records, reports, or other documents received
by a mediator while serving in that capacity shall be confidential. The Mediator shall not be
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14.

15.

compelled to divulge such records or to testify in regard to the mediation in an adversary proceeding
or judicial forum. Any party that violates this agreement shall pay all fees and expenses of the
Mediator and other parties, including reasonable attorney's fees incurred in opposing the efforts to
compel testimony or records from the Mediator.

The parties shall maintain the confidentially of the mediation and shall not rely upon, nor introduce
as evidence in any arbitral, judicial, or other proceeding: a) views expressed or suggestions made
by another party with respect to a possible settlement of the dispute; b) admissions made by
another party in the course of the mediation proceedings; c) proposals made or views expressed
by the Mediator; or d) the fact that another party had or had not indicated willingness to accept a
proposal for settlement made by the Mediator.

There shall be no record recorded, handwritten notes, or any form of recording of the mediation
process.

The mediation shall be terminated: a) by the execution of a settlement agreement by the parties:
b) by declaration of the Mediator to the effect that further efforts at mediation are no longer
worthwhile; or c) after the completion of one full mediation session, by a written declaration of a
party or parties to the effect that the mediation proceedings are terminated.

The Mediator's fee shall be agreed upon prior to mediation. The expenses of witnesses and other
mediation preparation costs for either side shall be paid by the party producing such witnesses or
making such preparations. All other expenses of the mediation, including fees and expenses of the
Mediator, and the expenses of any witness and all the cost of any proofs or expert advice produced
at the direct request of the Mediator, shall be borne equally by the parties unless they agree
otherwise.

If neither party requests mediation or the parties are unable to resolve the dispute through
mediation, either party shall then have the right to proceed with litigation. Any litigation shall occur
in the appropriate court located in Clark County, Nevada.

AUDIT AND INSPECTION

CONSULTANT shall permit OWNER or any appropriate federal or state agency to inspect and
audit all records of CONSULTANT relating to its performance and the performance of its
subconsultants under this Contract from the effective date of the Contract through and until
expiration of three (3) years after the acceptance of the Services performed hereunder.
CONSULTANT agrees to keep and maintain records showing actual time devoted and all costs
incurred in the performance of the Services for a period of three (3) years from the accepted
completion date. Agreements between CONSULTANT and its subconsultants shall include
provisions for such audit. For purposes of audit, the date of the acceptance by OWNER of the
performance of the Services shall be the date of OWNER'’s payment for CONSULTANT's final
billing under this Contract, or a period of ninety (90) days from the date of OWNER'’s Final
Acceptance, whichever date is later.

MAINTENANCE AND INSPECTION OF RECORDS

CONSULTANT and its subconsultants shall maintain books, records, documents and other
evidence and accounting procedures and practices, sufficient to reflect properly all direct and
indirect costs of whatever nature claimed to have been incurred and anticipated to be incurred for
or in connection with the performance of this Contract until the expiration of three (3) years from
the date of final payment under this Contract. The system of accounting will be in accordance with
generally accepted accounting principles and practices, consistently applied.
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18.

CONSULTANT and its subconsultants shall permit the Authorized Representatives of OWNER or
any appropriate federal or state agency to inspect, audit and review and make copies of all work,
tracings, plans, specifications, maps, data, records and construction site work performed, gathered
or developed under this Contract at any time within the duration of this Contract and within three
(3) years after the final acceptance or termination of the services.

CONSULTANT agrees to keep at a location in the metropolitan area of Las Vegas, Nevada,
accurate books, records and accounts as pertains to this Contract. CONSULTANT further agrees
to make such books, records and accounts available at any time, Monday through Friday, 9 a.m.
to 5 p.m. for the inspection of OWNER, or such agents, employees or accountants as OWNER
may designate. In the event CONSULTANT's records are at another location, CONSULTANT shall
reimburse OWNER for reasonable traveling expenses to and from the location of said records for
the auditing of said records.

FINAL ACCEPTANCE

Upon completion of the whole of the Work, CONSULTANT shall notify OWNER in writing of the
date of said completion and request confirmation of same by OWNER. Upon receipt of said notice,
OWNER shall promptly confirm to CONSULTANT in writing that the whole of the Work was
completed on the date indicated in said notice or provide CONSULTANT with a written listing of
work not completed. With respect to work listed by OWNER as incomplete, CONSULTANT shall
complete such work and the above acceptance procedure shall be repeated.

SUBCONTRACTS AND ASSIGNMENTS

Any subcontract entered into by CONSULTANT with any subconsultant or any person or
organization for the performance of this Contract or any portion thereof without the prior written
consent of OWNER shall be void. Consent will not be given to any proposed subcontract, as
mentioned above, which would relieve CONSULTANT or its surety of their responsibilities under
this Contract. CONSULTANT shall, upon request of OWNER, furnish OWNER with two copies of
all such subcontracts, purchase orders or similar documents, provided that the prices thereon may
be deleted unless the compensation to be paid thereunder is reimbursable under this Contract.

CONSULTANT may assign monies due or to become due it under the Contract, and such
assignment will be recognized by OWNER, provided that written notice thereof is given to OWNER
at least ten (10) calendar days before payment is due. Any assignment of monies shall be subject
to all proper set-offs in favor of OWNER and to all deductions provided for in the Contract. All
money withheld, whether assigned or not, shall be subject to being used by OWNER for the
completion of the work in the event CONSULTANT should be in default therein, or for the payment
of claims or liens.

CONSTRUCTION COST

A fixed limit of Construction Cost may be established as a condition of this Contract. Said limit shall
be established at the completion of the schematic design phase. However, CONSULTANT shall,
after consultation with OWNER, be permitted to determine what materials, equipment, component
systems and types of construction are to be included in the Construction Documents, and to make
reasonable adjustments in the scope of the Project to bring it within the fixed limit. CONSULTANT
may also include in the Construction Documents, alternate bids to adjust the Construction Cost to
the fixed limit. CONSULTANT's provision for such alternate bids shall not be deemed to require a
Change Order.
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If a project budget or fixed limit of Construction Cost is exceeded by the lowest bona fide bid or
negotiated proposal, OWNER shall either: (1) give written approval of an increase in such fixed
limit and bidding contingency percentage; or (2) authorize the re-bidding after revising of the project
scope and quality as required to reduce the Probable Construction Cost. In the event the second
alternative is chosen, CONSULTANT shall modify the drawings and specifications as necessary to
bring the Construction Cost within the fixed limit. The providing of such modifications shall be the
limit of CONSULTANT's responsibility in completing the bidding or negotiation phase and, having
done so, CONSULTANT shall then be entitled to additional compensation through a Change Order.

TAXES

CONSULTANT shall pay all taxes, levies, duties and assessments of every nature due in
connection with any work under the Contract and shall make any and all payroll deductions required
by law. CONSULTANT hereby indemnifies and holds harmless OWNER from any liability on
account of any and all such taxes, levies, duties, assessments and deductions.

COVENANT AGAINST CONTINGENT FEES

CONSULTANT warrants that no person or selling agency has been employed or retained to solicit
or secure this Contract upon an agreement or understanding or a commission percentage,
brokerage or contingent fee, excepting bona fide established commercial or selling agencies
maintained by CONSULTANT for the purpose of securing business.

INSURANCE

A. During the term of this Contract, CONSULTANT shall procure and maintain insurance at
its expense insuring for claims for injuries to persons or damages to property which may
arise from or in connection with the performance of the work hereunder by the
CONSULTANT, or the CONSULTANT'S agents, representatives or employees. Said
policies shall be placed with an insurer admitted to write insurance in the state of Nevada
or an authorized non-admitted insurer have a rating of at least A-VII or better by A.M. Best
Company.

CONSULTANT shall at all times during the term of this Contract carry, maintain, and keep
in full force a policy or policies of insurance as follows:

1. Worker's Compensation Insurance in accordance with laws of the State of Nevada
covering CONSULTANT employees.

2. Employer’s Liability Insurance with a minimum limit of $500,000.00.

3. Automobile Bodily Injury and Property Damage Liability Insurance for protection
against all claims arising from the use of vehicles owned, hired, non-owned, or any
other vehicle in the performance of the work included in this Contract.

Automobile Liability Insurance minimum limits as follows:

a. Bodily Injury: $1,000,000 per occurrence, and Property Damage:
$1,000,000 per occurrence

or

b. Bodily Injury/Property Damage Combined: $1,000,000 per occurrence
combined single limit

Power Improvements at LAS - Off-Site Contract No. 3047
Professional Services Contract Exhibit “A” - General Conditions
Master Revision September 14, 2018 Page 11 of 18



4. Commercial General Liability Insurance providing coverage on an Occurrence
Form for operation of CONSULTANT, which includes coverages for Products and
Completed Operations, Contractual Liability, Cross Liability, and Personal Injury
Liability with Limits not less than:

Bodily Injury and Property Damage Combined:

General Aggregate $2,000,000
Products/Completed Operations $2,000,000
Personal and Advertising Injury $1,000,000
Each Occurrence Limit $1,000,000
5. Umbrella Liability Insurance off Site that is excess of the primary automobile

liability, employer’s liability and general liability coverage's in a form that is as
broad as the underlying coverage with limits not less than $5,000,000.

The CONSULTANT and their subconsultants will be required to maintain a $5
million General Liability policy if they are required to be on site during the Warranty
period.

6. Professional Liability: Professional liability insurance shall not be less than
$1,000,000 aggregate. If the professional liability insurance provided is on a
Claims Made Form, then the insurance coverage required must be maintained and
evidence of insurance must be provided for at least two (2) years after completion
of or termination of this contract. Any retroactive date must coincide with or predate
the beginning of this Contract and may not be advanced without the consent of the
Owner, or the CONSULTANT must purchase “extended reporting” coverage for a
minimum of two (2) years after termination of this contract.

B. All insurance, except for Professional Liability insurance, shall be on an occurrence basis
and not a claims made basis.

C. Said policies, except Worker's Compensation and Professional Liability Insurance, shall
name OWNER, Clark County, Nevada, its Commissioners, Officers, Employees, related
entities and Authorized Representatives as additional insured’s with respect to liability
arising out of the activities by or on behalf of the additional insured in connection with this
project. The policies will be primary and any other insurance carried by OWNER and/or
CONSULTANT shall be excess and not contributing therewith.

D. Each insurance policy supplied by CONSULTANT (or its subconsultants) must be
endorsed to provide that the coverage will not be canceled or materially changed except
after written notice has been given to OWNER. CONSULTANT shall provide written notice
of any material change, suspension, voiding or reduction in coverage or in limits, of any
insurance policy, which provides coverage required by this Agreement and would degrade
the coverage and limits required herein. Said notice must be provided per policy provisions.
This notice requirement does not waive the insurance requirements contained herein.

E. All required insurance coverage as stated herein will be evidenced by a current 1SO
(Insurance Services Office) ACORD Form 25 Certificate(s) of Insurance as well as
additional insured endorsements. No General Special certificate forms will be accepted.
Such Certificates will include, but will not be limited to, the following:

1. All Certificates for each insurance policy are to be signed by a person authorized
by that insurer.
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2 Each insurance company's rating as shown in the latest Best's Key Rating Guide
will be fully disclosed and entered on the required Certificates of Insurance. The
insurance companies must have a Best Rating of at least A-VII or better in the
latest edition of Best's Insurance Reports. The adequacy of the insurance supplied
by CONSULTANT (or its subconsultants) including the rating and financial health
of each insurance company providing coverage, is subject to the approval of
OWNER, approval of which shall not be unreasonably withheld.

3. CONSULTANT (or its subconsultants) will furnish renewal certificates for the
required insurance during the period of coverage required by this Contract.

4, CONSULTANT (or its subconsultants) will furnish renewal certificates for the same
minimum coverages as required by this Contract. The notice for renewal will be
submitted ten (10) days in advance of the expiration date shown on the Certificate
of Insurance. If, within thirty (30) days from the date of expiration, the Certificate
has still not been provided, OWNER may declare CONSULTANT (or its
subconsultants) in default of its obligations under this paragraph.

5. All deductibles and self-insured retentions greater than $25,000 will be fully
disclosed in the Certificates of Insurance. Deductibles/Self-insured Retentions on
any policy greater than $25,000 requires approval from the OWNER.

6. The acceptance of any Certificate of Insurance evidencing the required insurance
coverage's and limits does not constitute approval or agreement by Clark County
Department of Aviation that the insurance requirements have been satisfied or that
the insurance policies shown in the Certificates of Insurance are in compliance
with the requirements. Failure of Clark County Department of Aviation to demand
such certificate or other evidence of full compliance with these insurance
requirements or failure of the Clark County Department of Aviation to identify a
deficiency from evidence that is provided shall not be construed as a waiver of the
CONSULTANT's obligation to maintain such insurance.

7. For any claims related to this Contract, CONSULTANT's insurance coverage shall
be primary. Any insurance or self-insurance maintained by Clark County, its
Commissioners, Officers, Employees, related entities, and authorized
representatives shall be in excess of the CONSULTANT's insurance and shall not
contribute therewith.

F. Waiver of Subrogation

CONSULTANT hereby grants to OWNER a waiver of any right to subrogation which any
insurer of said CONSULTANT may acquire against the OWNER by virtue of the payment
of any loss under such insurance. CONSULTANT agrees to obtain any endorsement that
may be necessary to affect this waiver of subrogation, but this provision applies regardless
of whether or not the OWNER has received a waiver of subrogation endorsement from the
insurer.

G. Subconsultants
CONSULTANT shall require and verify that all subconsultants maintain insurance meeting

all of the requirements stated herein, and CONSULTANT shall ensure that the OWNER is
an additional insured on insurance required from subconsultants.
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22.

H. Furnishing Insurance Policies

OWNER reserves the right to require CONSULTANT to furnish actual insurance policies
for examination by OWNER.

Familiarity with Coverages

Itis CONSULTANT's responsibility to familiarize itself with the coverages described in this
General Condition.

TERMINATION OR SUSPENSION

OWNER may by written notice to CONSULTANT terminate this Contract in whole or in part at any
time, either for OWNER’s convenience, or for the default of CONSULTANT. When said termination

~occurs prior to completion of any phase of this Contract, CONSULTANT shall be paid for the

services actually performed during each phase. The amount to be paid CONSULTANT at the time
of said termination shall be based on the provisions in Exhibit "C" — Compensation Conditions,
insofar as satisfactory services have been rendered in phases which have not been substantially
completed and provided that said method of compensation does not exceed extent of work
performed. Notice of Termination shall be in writing and sent by certified mail to CONSULTANT.

Upon such termination by OWNER, all data, plans, specifications, reports, estimates, summaries,
completed work and work in progress, and such other information and materials as may have been
accumulated by CONSULTANT in performing this Contract shall, in the manner and to the extent
determined by OWNER, become the property of (unless prohibited by NAC 623.780) and be
promptly delivered to OWNER.

If the termination is attributable to the default of CONSULTANT, OWNER shall have the right to
complete such work by whatever method OWNER may deem expedient, including employing
another Consultant under such form of agreement as OWNER may deem advisable, or OWNER
may perform any part of such work that has been terminated. The expense of so completing such
work together with the reasonable charge for administering any agreement for such completion will
be charged to CONSULTANT and such expense will be deducted by OWNER from such monies
as may be due or may at any time thereafter become due to CONSULTANT. In any case, if such
expense exceeds the sum which would have otherwise been payable under this Contract, then
CONSULTANT shall be liable for and shall, upon notice from OWNER, promptly pay to OWNER
the amount of such excess. If, after termination for default of CONSULTANT, it is determined that
CONSULTANT was not in default, the termination shall be deemed to have been a termination at
will by OWNER.

OWNER shall have the right to terminate, abandon or suspend all or part of the project at will. If
OWNER chooses to terminate all or part of the project, it shall provide CONSULTANT thirty (30)
days written notice of its intent to do so. If all or part of the project is suspended or abandoned for
more than one hundred twenty (120) days, the same shall be treated as being terminated at will. In
the event of a termination at will, CONSULTANT shall receive, in addition to compensation for all
of its satisfactory services, which have been rendered, reimbursable expenses and termination
expenses which include expenses directly attributable to termination for which CONSULTANT is
not otherwise compensated. No amount shall be allowed for anticipated profit on unperformed
services.

Upon receipt of notice of termination at will in accordance with the above provisions,
CONSULTANT shall:

A. Promptly discontinue all services affected (unless the notice directs otherwise); and

Power Improvements at LAS - Off-Site Contract No. 3047
Professional Services Contract Exhibit “A” - General Conditions
Master Revision September 14, 2018 Page 14 of 18



23.

24,
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B. Upon receipt of final termination payment deliver or otherwise make available to OWNER
all finished or unfinished documents and information which have been accumulated,
developed or prepared by CONSULTANT in performing services under this Contract.

Upon any termination of this Contract, OWNER may take over the work and prosecute it to
completion by agreement with another party or otherwise after granting CONSULTANT appropriate
and acceptable Hold Harmless Agreement for the use of all or portions of its work.

If OWNER wishes to resume all or part of the Project after it has been suspended for more than
one hundred twenty (120) days and thereafter CONSULTANT has notified OWNER that it deems
the suspension to be a termination at will by OWNER, CONSULTANT compensation shall be
equitably adjusted.

SANCTIONS UPON IMPROPER ACTS

In the event CONSULTANT (or any of its officers, partners, principals or employees acting with its
authority) is convicted of a crime involving a public official, arising out of, or in connection with, the
procurement of work to be done or payments to be made under this Contract, this Contract shall,
at the discretion of OWNER, be terminated. Upon such termination, CONSULTANT shall be paid
only for Services performed to the date of termination, and refund shall be made to OWNER for
any profits realized by this Contract, and CONSULTANT shall be liable to OWNER for any costs
incurred by OWNER over and above the maximum amount payable to CONSULTANT as set forth
in this Contract in completing the Services to be undertaken by CONSULTANT under this Contract.
At the discretion of OWNER, the sanctions described in this paragraph shall also be considered
applicable to any such conviction after the expiration of the term of the Contract. The rights and
remedies set forth herein shall in no way be considered or construed as a waiver of any other rights
or remedies available to OWNER under this Contract or at law.

STANDARDS AND CODES

Wherever references are made in the Contract to standards or codes in accordance with work,
which is to be performed or tested, the edition or revision of the standards or codes current on the
effective date of this Contract shall apply. Unless otherwise specified, reference to such standards
or codes is solely for implementation of the technical portions of such standards and codes.

In case of conflict among any referenced standards and codes or between referenced standards,
codes and Exhibit “D” - Technical Specifications, OWNER will determine which will govern.

INSPECTION OF WORK

All work performed by CONSULTANT shall be properly reviewed by CONSULTANT at its expense,
and shall at all imes be subject to quality surveillance by OWNER, or its authorized representatives
who shall be afforded full and free access to the places of business of CONSULTANT necessary
for such quality surveillance during normal business hours. CONSULTANT shall provide safe and
adequate facilities, drawings, documents and samples as requested, and shall provide assistance
and cooperation including stoppage of its work to perform such examination as may be necessary
to assure full compliance with the requirements of this Contract. Neither the failure to make such
quality surveillance nor to discover defective workmanship shall relieve CONSULTANT of its
obligations under this Contract nor prejudice the rights of OWNER thereafter to reject or require
the correction of defective work in accordance with the provisions of this Contract.
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OWNERSHIP OF DOCUMENTS AND EQUIPMENT

All documents, data, studies, surveys, drawings, specifications, maps, field notes, photographs,
reports, books and estimates gathered or prepared for or by CONSULTANT and its subconsultants
pursuant to this Contract shall be the property of OWNER (unless prohibited by NAC 623.780)
without restriction or limitation on their use and shall be made available, upon request at any time.
Original copies of such shall be delivered by CONSULTANT to OWNER upon final acceptance or
termination of the Services. CONSULTANT shall be permitted to retain copies of such items for the
furtherance of its technical proficiency; however, publication of this material is subject to the written
approval of OWNER.

Tangible items of non-consumed equipment, materials, supplies and furnishings purchased by
CONSULTANT and its subconsultants the costs of which have been reimbursed to CONSULTANT
as a direct cost, shall be turned over to OWNER at completion or earlier termination of the Services
or otherwise disposed of as directed by OWNER; the proceeds of any such disposal shall be
credited to OWNER.

CONSULTANT INGRESS AND EGRESS

CONSULTANT shall check in with the OWNER whenever visits are made to the project site during
design or construction. CONSULTANT'’s access to the work area will be permitted only through
approaches that will be designated by OWNER, with OWNER escorts, and then only in such
manner that CONSULTANT's traffic will not interfere with OWNER's operations. CONSULTANT
shall, at all times, be under controlled ingress and egress at the site. CONSULTANT personnel are
not to enter into any areas of the job site other than work areas and areas of designated access.

PROJECT SIGNS, PUBLICITY, AND ADVERTISING

With the exception of the right reserved by OWNER to erect a sign in connection with the project
and unless otherwise provided in the Contract Documents, CONSULTANT shall not display or
permit to be displayed on or about the project, any sign, trademark, poster or other advertising
device, without prior written approval of OWNER.

CONSULTANT shall not make any announcement or release any information concerning this
Contract or the project or any part thereof to any member of the public, press or any official body,
unless prior written consent is obtained from OWNER.

ENTIRE AGREEMENT

This Contract embodies the entire agreement between OWNER and CONSULTANT. The parties
shall not be bound by or be liable for any statement, representation, promise, inducement or
understanding of any kind or nature not set forth herein. No changes, amendments or modifications
of any of the terms or conditions of the Contract shall be valid unless reduced to writing and signed
by both parties.

NON-WAIVER

No failure by OWNER to insist upon the strict performance of any provision of this contract or to
exercise any right or remedy consequent upon a breach by CONSULTANT thereof, and no
acceptance of all or any part of the Services or other action by OWNER preventing the continuance
of any such breach shall constitute a waiver of any such breach or any subsequent breach of such
provision. In the event OWNER issues a waiver, no such waiver shall be a waiver of any past or
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future default, breach or modification of any of the conditions of the Contract unless expressly
stipulated in such waiver.

31. APPLICABLE LAW
This Contract shall be interpreted under and governed by the law of the State of Nevada. Any
litigation shall take place in Clark County Nevada.
32. SUCCESSORS AND ASSIGNS
Neither party may assign its rights and obligations pursuant to this Contract without the written
consent of the other parties. The consent of a party to any assignment shall apply only to the
incidents expressed and provided for in the written consent, and shall not be deemed a consent to
any subsequent assignment.
Subject to the foregoing, this Contract inures to the benefit of, and is binding upon, the successors
and assigns of the parties hereto.
33. SUBORDINATION
Any and all provisions of this Contract shall be subordinate to:
A. Rights and duties of OWNER to the United States of America under any present or future
agreement for the expenditure of funds, operation, maintenance or development of the
Airport; and
B. Rights and duties of the United States of America to operate all or part of the Airport under
emergency conditions.
34. SEVERABILITY
In the event of a determination that any portion of this Contract is invalid or unenforceable, the
invalidity or enforceability or any particular provision of this Contract shall not effect the other
provisions and this Contract shall be construed in all respects as if such invalid or unenforceable
provisions were omitted.
35. SURVIVABILITY
The terms and conditions of the Agreement regarding confidentiality, indemnification, warranties,
payment, dispute resolution and all others that by their sense and context are intended to survive
the expiration of the Agreement, will survive the expiration or termination of the agreement
howsoever caused.
36. GOVERNING ORDER OF CONTRACT DOCUMENTS
The following Contract Documents constitute the Contract and include various divisions, sections
and conditions which are essential parts for the services to be provided by CONSULTANT. A
requirement occurring in one is as binding as though occurring in all. They are intended to be
complimentary and to describe and provide for a complete scope of work. In case of discrepancy,
the following precedence will govern:
A. Contract - Executed Form of Contract with attachments
B. Exhibit "A" - General Conditions
C. Exhibit "B" - Special Conditions
Power Improvements at LAS - Off-Site Contract No. 3047
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Exhibit "C" - Compensation Conditions
Exhibit "D" - Technical Requirements
Exhibit "E" - CONSULTANT’s Proposal
Exhibit “F” — Required Contract Provisions

©@mmo

37. THIRD PARTY BENEFICIARY

Itis specifically agreed between the parties executing the Contract that it is not intended by any of
the provisions of any part of the Contract to create for the public or any member thereof, a third
party beneficiary or to authorize anyone not a party to the Contract for any purpose including, but
not limited to, maintaining a suit for personal injuries or property damage pursuant to the terms or
provisions of the Contract.
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EXHIBIT "B"
SPECIAL CONDITIONS

1. CHANGES IN SERVICES

When changes in the Services are directed by OWNER or requested by CONSULTANT,
CONSULTANT shall promptly estimate the cost and schedule impact of the change in Services
and so notify OWNER in writing within thirty (30) calendar days of such change, act or omission.
CONSULTANT shall submit detailed information substantiating its impact in sufficient detail to
permit thorough analysis and negotiation. The labor unit rates in Exhibit C, Attachment “B” shall be
a utilized as a basis for negotiation. The CONSULTANT shall submit to the OWNER for approval,
the category of personnel to be utilized for the additional work and a description of the function to
be performed. No change shall be implemented by CONSULTANT unless it is approved by
OWNER in writing and, unless otherwise agreed to in writing, the provisions of this Contract shall
apply to all changes in the Services. If OWNER determines that any change materially affects the
cost or time of performance of this Contract as a whole, CONSULTANT and OWNER will mutually
agree in writing to an equitable adjustment. Whether the change will be priced as “Lump Sum” or
“Hourly, Not to Exceed” will be at the OWNER's discretion.

CONSULTANT shall proceed diligently with performance of the Services, pending final resolution
of any request for relief, dispute, claim, appeal, or action arising under the Contract, and comply
with any decision of OWNER. Upon agreement as to the impact of the change or act or omission,
the Contract shall be modified accordingly.

2. COMMENCEMENT AND COMPLETION OF WORK

CONSULTANT shall commence performance of the Services under this Contract on the date
specified in the formal notice to proceed, and shall furnish sufficient forces, facilities, and shall work
such hours necessary so as to prosecute the Work to completion in accordance with the following
Contract dates:

CONTRACT DELIVERABLE DUE DATE
Alignment Study NTP plus 90 days
Submittal of 30% Design Package NTP plus 150 days
Submittal of 60% Design Package NTP plus 240 days
Submittal of 95% Design Package NTP plus 320 days
Submittal of Permit Documents NTP plus 371 days

(Submittal of 95% Design Package plus 51 days)
Issued for Bid / Construction Set to Owner NTP plus 385 days
(Permit Approval plus 14 days)

Submittal of final Issued for Bid / Construction Bid Opening + 2 weeks

CONSULTANT shall give OWNER full information in advance as to its plans for performing each
part of the Work. In addition, CONSULTANT shall, within ten (10) calendar days of award of the
Contract, submit to OWNER for concurrence a complete and detailed listing of all deliverables and
submittals required by the Contract and the anticipated transmittal date of each. CONSULTANT
shall notify OWNER in writing of any actual or anticipated delays immediately upon discovery. If at
any time, CONSULTANT's actual progress is inadequate to meet the requirements of this Contract,
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OWNER may notify CONSULTANT to take such steps as may be necessary to improve its
progress. If, within a reasonable period as determined by OWNER, CONSULTANT does not
improve performance to meet the Contract Milestone dates set forth above, OWNER may require
an increase in CONSULTANT's labor force, the number of shifts, overtime operations, and
additional days of work per week, all without additional cost to OWNER. Neither such notice nor
OWNER's failure to issue such notice shall relieve CONSULTANT of its obligation to achieve the
quality of work and rate of progress required by this Contract.

If OWNER determines that the delay was unforeseeable, beyond the control and without the fault
or negligence of CONSULTANT, OWNER will determine the duration of the delay and will extend
the Contract Deliverable due date accordingly. Such extension shall be the sole remedy for the
delay. Delays attributable to and within the control of CONSULTANT'’s subconsultants of any tier
shall be deemed delays within the control of CONSULTANT.

The above submittals will be made to OWNER's Representative, and the submittal periods include
a 14-day allowance for OWNER review and comment for each Submittal.

3. NOT USED

4, SUBCONTRACT AGREEMENT TERMS AND CONDITIONS

Subcontract agreements shall require the same terms and conditions expressed in Exhibits "A" -
General Conditions and "B" - Special Conditions of this Contract except for Professional Liability
Insurance as described in Exhibits "A" - General Conditions, Article 21.0 Insurance. Subcontract
agreements shall require Professional Liability Insurance for services performed by subconsultants
licensed to provide professional design services (for example, Architects, Engineers, Land
Surveyors, etc.).

5. WORK LOCATION

CONSULTANT shall establish an office in the Metropolitan area of Las Vegas, Nevada during the
performance of this Contract. The office will be staffed, at a minimum, by the Project Manager, and
necessary support personnel to adequately coordinate the design and construction services.

6. CONSULTANT LIMITATION OF RESPONSIBILITY

CONSULTANT shall only be responsible for the duties to be performed as set forth in these
Contract Documents. CONSULTANT shall not be responsible for the acts or omissions of the
construction contractor or construction subcontractor or supplier of any tier, of the employees or
agents or any other persons performing any of the construction work which, according to generally
accepted construction practices, is the contractor's responsibility, including, but not limited to, the
general means and methods of construction, job site conditions, security and safety throughout the
entire time and course of construction of the project.

7. AIRSIDE SECURITY REQUIREMENTS

CONSULTANT is responsible for itself and all subconsultants to ensure that they comply with all
security requirements imposed by OWNER.

CONSULTANT shall at all times conduct all operations under the Contract in a manner to avoid the
risk of loss, theft, or damage by vandalism, sabotage or other means to any property.
CONSULTANT shall promptly take all reasonable precautions which are necessary and adequate
against any conditions which involve a risk of loss, theft or damage to any property. CONSULTANT
shall continuously inspect all its Work, materials, equipment and facilities to discover and determine
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any such conditions and shall be solely responsible for discovery, determination and correction of
any such conditions.

CONSULTANT shall prepare and maintain accurate reports of incidents of loss, theft or vandalism
and shall furnish these reports to OWNER in a timely manner.

CONSULTANT shall comply with the airport security regulations for the site and all applicable laws
and regulations. CONSULTANT shall cooperate with OWNER on all security matters and shall
promptly comply with any project security requirements established by OWNER. Such compliance
with these security requirements shall not relieve CONSULTANT of its responsibility for maintaining
proper security for the above noted items, nor shall it be construed as limiting in any manner
CONSULTANT's obligation to undertake reasonable action as required to establish and maintain
secure conditions at the site.

CONSULTANT shall be responsible to obtain from OWNER copies of applicable Airport security
regulations and comply therewith, including, if applicable, payment of any vehicle registration or
personnel badging costs.

A. OWNER Property

For security purposes, OWNER property is divided into three (3) categories as follows:

1. Landside/Public: The non-secure portion of the Airport;

2. Airside: The Secured Area/Security Identification Display Area (SIDA);
and

3. Sterile Areas:  The parts of the terminal buildings that require access through a

security check point. Note: This is a part of the SIDA.

All CONTRACTOR personnel working on OWNER property, Landside, Airside or Sterile
Areas, must be badged for security and identification purposes.

B. Federal Aviation Regulations

49 Code of Federal Regulation (CFR), Part 1542, governing US Commercial Airports’
Security Program requires that security of the Sterile Areas and the Secured Areas/SIDA
at Harry Reid International Airport be maintained at all times. This regulation has a
provision for enforcement by the Transportation Security Administration (TSA), which may
assess substantial fines ($11,000.00 per occurrence) for potential security breaches or
violations or actual security breaches and violations by authorized and unauthorized
persons and vehicles entering the Secured Area/SIDA on Harry Reid International Airport.
OWNER will be reimbursed by CONTRACTOR for any fines levied for breaches or
violations of security due to CONTRACTOR’s activities or those of any tier subcontractor.
At all times, when working on the Airport, regardless of location, CONTRACTOR's
personnel must visibly display above the waist and on their outermost garment the
appropriate Harry Reid International Airport security identification badge. Personal fines of
up to $1,100.00 may be assessed by the TSA for security violations.

CONTRACTOR agrees to accept and reimburse OWNER for any fines levied on OWNER
by TSA for any violation of any TSA Security Regulations and Rules by CONTRACTOR
and its employees or any of CONTRACTOR's subcontractors, vendors, suppliers and
agents and their employees.
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CONTRACTOR acknowledges that Harry Reid International Airport reserves the right to
refuse identification badges to any person with a record of arrests and convictions, or poses
a safety or security risk to the Airport, which in its sole judgment would render that person
an unacceptable risk to the security of the Airport.

C. Access to the Airport Security Areas

Access to the Airport Secured Area/SIDA/Sterile Area can be gained by personnel
displaying a Maroon or Green badge. A Yellow badge is required for all personnel who do
not have a Maroon or Green badge. Yellow badge holders must be escorted into the Airport
Secured Area/ SIDA/Sterile Area by an individual with unescorted access authority. Yellow
badge holders do not have escort authority. The ratio of Yellow badge holders to Green
badge holders is five to one (5:1). CONTRACTOR will be allowed access to only those
areas necessary to complete the Work.

D. Airport Security Area Work Areas

If a Maroon or Green badge holder enters a part of the Airport Secured Area/SIDA/Sterile
Area for which access has not been authorized, CONTRACTOR may be subject to a fine
as detailed in Article 8.2.1, and personnel may be subject to immediate and permanent
removal, to include security identification badge revocation, from the Airport by OWNER.
OWNER also reserves the right to fine the CONTRACTOR $1,000.00 per each violation
committed by its employees or any of the CONTRACTOR's subcontractors, vendors,
suppliers, and agents and their employees.

E. Landside/Public Work Areas

CONTRACTOR's personnel with a Yellow badge can gain access to Landside/Public work
areas without escort only as stipulated by OWNER.

8. FAA FINES

CONSULTANT agrees to accept and reimburse OWNER for any fines levied against OWNER by
the Civil Aviation Security Field Office for any violation of any FAA Security Regulations by
CONSULTANT, its employees or any of its subconsultants, vendors, and agents and their
employees.

9. S/M/W/DBE CONTRACT COMPLIANCE REQUIREMENTS

A S/M/W/DBE Obligation

As detailed in Attachment No. Two to the Contract - S/IM/W/D Business Enterprise
Utilization, CONSULTANT agrees to ensure that Small, Minority, Women-Owned, or
Disadvantaged Business Enterprises as defined in 49 CFR Part 26, have the maximum
opportunity to participate in the performance of contracts and subcontracts under this
agreement. Accordingly, CONSULTANT shall not discriminate on the basis of race, color,
national origin, sex, or sexual orientation in the award and performance of said contracts.

B. S/M/W/DBE Verification Reports

OWNER will be tracking and verifying the efforts made by CONSULTANT to subcontract
with S/M/W/DBE firms.
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CONSULTANT will be required to submit the following forms during performance of the
Contract so that OWNER may verify S/M/W/DBE participation:

1. Copy of the subcontract and/or purchase order issued to S/M/W/DBE
Subconsultant or Vendor with first pay estimate.

2. Attachment A — Monthly S/M/W/DBE Participation Report (to be submitted with
each pay estimate for each S/M/W/DBE and after final payment to the S/M/W/DBE
Subconsultant or Vendor).

3. Attachment C - Monthly S/M/W/DBE Subconsultant/Vendor Information (to be
submitted with each pay estimate and after final payment to the S/M/W/DBE
Subconsultant or Vendor).

4, Attachment D - Annual Verification of S/M/W/DBE Participation with columns 1, 2
and 3 completed (to be submitted no later than October 15th of each calendar year
summarizing all fiscal activity from October 1 of the previous year through
September 30 of the current year or that portion of the time period covered by the
Contract).

5. Attachment E - Monthly Notification of Change of S/M/W/DBE Firms (to be
submitted with monthly pay estimate if a change(s) has been made).

Owner, in turn, will verify the information submitted with the S/M/W/DBE involved through
the use of form Attachment B.

10. CONSULTANT CORRESPONDENCE

All CONSULTANT correspondence to OWNER pertaining to this Contract shall be numbered
sequentially, grouped by letter or letter of transmittal, commencing with the number 001, signed by
CONSULTANT's Authorized Representative. Any correspondence not so numbered or so signed
by Authorized Representative shall be returned to CONSULTANT and shall not be recognized as
Contract correspondence and shall not be considered to be notice to OWNER of anything and shall
not require OWNER to take action or to respond. Documents transmitted electronically must have
PDF searchable text.

All CONSULTANT correspondence to OWNER shall be transmitted through OWNER specified
system.

11. DRUG AND ALCOHOL TESTING

CONSULTANT acknowledges that it is aware of and is fully informed of CONSULTANT's
obligations under 49 CFR, Part 382 of the Federal Motor Carrier Safety Regulations and, where
applicable, shall comply with the requirements of such rules and regulations promulgated
thereunder unless exempted therefrom.

Without limitation of the foregoing, CONSULTANT's attention is directed to 49 CFR, Part 382,
Section 103, entitled "Applicability" which, by this reference, is incorporated herein.

Without limitation of the foregoing, CONSULTANT's attention is directed to 49 CFR, Part 40,
entitted "Procedures for Transportation Drug and Alcohol Testing Programs", which by this
reference, is incorporated herein.
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Any violation of such provisions by CONSULTANT shall constitute a material breach of this

Contract.

NAME OF CONSULTANT:

MONTHLY S/M/W/DBE PARTICIPATION REPORT

ATTACHMENT A

CONTRACT NUMBER:

PAY ESTIMATE NO.:

S/M/W/DBE FIRM:

S/M/W/DBE CONTACT:

ADDRESS:
S/M/W/DBE TELEPHONE: S/M/W/DBE FAX:
INVOICE/ CURRENT S SlEEH CURRENT TOTAL TOTAL S/M/WI/DBE
REFERENCE INVOICE il ROHIEER AMOUNT glo'\m/é[/)\BcE PAYMENTS CONTRACT
NO. AND DATE AMOUNT PAID COMMITENT TO DATE BALANCE
Is this Contract Complete? Yes No
Name
If no, estimated completion date:
Title
Estimated outstanding value:
Date

Power Improvements at LAS - Off-Site
Professional Services Contract
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ATTACHMENT B
S/M/W/DBE VERIFICATION FORM
(To be Utilized by OWNER)

| certify that has completed work
(Name of S/IM/W/DBE Company)

for on the Contract
(CONSULTANT) (Name of Contract)
Contract No. , and was paid $ by Check No. \
Date Paid:
CHECK ONE:

Subconsultant
Supplier

Manufacturer

Services or Goods Supplied

(Signature)

(Name)

(Title)

(Date)
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ATTACHMENT C

MONTHLY S/M/W/DBE SUBCONSULTANT/VENDOR INFORMATION

CONTRACT NO:

NAME & ADDRESS DESCRIPTION OF DESCRIPTION ESTIMATED
OF S/IM/W/DBE WORK OR SERVICES OF SUPPLIES DOLLAR
TO BE TO BE AMOUNT OF
SUBCONTRACTED FURNISHED SUBCONTRACT
Total Contract Amount: $
Total S/IM/W/DBE Amount: $

Percentage of S/M/W/DBE Participation:

%

Name of CONSULTANT

By:
(Signature of Authorized Signatory)
Name:
(Type or Print)
Title:
Date:
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ANNUAL VERIFICATION OF S/M/W/DBE PARTICIPATION

ATTACHMENT D

FISCAL YEAR - OCTOBER 01 THROUGH SEPTEMBER 30

CODE:
CONTRACT NAME:
CONTRACT NUMBER:
CONSULTANT:
DATE COMPLETED (If During Fiscal Year)
COLUMN 1 COLUMN 2 COLUMN 3 COLUMN 4 COLUMN 5
S/M/W/DBE FIRM | ORIGINAL GOAL REPORTED BY REPORTED BY VARIANCE

PER CONTRACT

CONSULTANT

S/M/W/DBE

($)

(%)

TOTAL CONSTRUCTION CONTRACT AMOUNT

ORIGINAL S/M/W/DBE GOAL

S/M/W/DBE GOAL ACCOMPLISHMENT

VARIANCE
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ATTACHMENT E
NOTIFICATION OF CHANGE OF S/M/W/DBE FIRMS

CONTRACT:

S/M/W/DBE FIRMS REPLACING EXISTING S/M/W/DBE FIRMS:

List name, address, description of work, dollar value of subcontract for each S/M/W/DBE firm being
removed from the Contract and then identify the replacement S/M/W/DBE firm, with same data listed.

NEW S/M/W/DBE FIRMS HIRED:

List name, address, description of work, dollar value of subcontract for each S/M/W/DBE firm being hired.
For DBE firms, include a copy of firm’'s current DBE Certification. For S/M/W/DBE firms, indicate referral
source (Harry Reid INDOT DBE Directory, Clark County Business Utilization Directory, Minority or Women
Trade Organizations or Chamber Member listings, etc.)

APPROVAL BY OWNER

By:

Name of CONSULTANT Name:
By: Title:

Signature of Authorized Signatory
Name: Date:

(Type or Print)
Title:
Date:
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HARRY REID INTERNATIONAL AIRPORT
CLARK COUNTY, NEVADA

EXHIBIT “C”
COMPENSATION CONDITIONS
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EXHIBIT "C"
COMPENSATION CONDITIONS

WORK TO BE PERFORMED:

CONSULTANT shall furnish all professional services required and necessary for Design and
Construction Support Services for the Power Improvements at LAS - On-Site at Harry Reid
International Airport. CONSULTANT shall perform all the operations necessary and required for
the satisfactory completion of all Work detailed in these Contract Documents.

FEES FOR SERVICES:

OWNER shall pay to CONSULTANT THREE MILLION FOUR HUNDRED TEN THOUSAND
THIRTY DOLLARS AND ZERO CENTS ($3,410,030.00), subject to the provisions set forth below.
This amount represents a Lump Sum Cost for design and bidding phase services ($2,751,320.00),
a not-to-exceed amount for construction and record drawing phase services ($338,710.00), and
Direct Expense and Special Allowances ($320,000.00).

The breakdown of the costs for the Work to be performed is summarized below and detailed in
ATTACHMENT A. CONSULTANT shall not utilize funds from one phase or pay item for services
performed in another phase or pay item.

SCHEDULE OF COMPENSATION

PAY ITEM DESCRIPTION UNIT SUBTOTAL
1 Alignment Study LS $307,250.00
2 Submittal of 30% Design Package LS $871,662.00
3 Submittal of 60% Design Package LS $682,126.00
4 Submittal of 90% Design Packages LS $619,287.00
5 Permit and Issued for Bid / Construction Sets LS $270,995.00
Total for Design and Bidding Phase Services $2,751,320.00
6 Construction Phase Services Hourly $289,450.00
7 Record Documents* Hourly $49,260.00
Total for Construction and Record Document Phase Services $338,710.00
8 Direct Expense Allowance LS $20,000.00
9 OWNER’s Special Allowance LS $300,000.00
ESTIMATED TOTAL FOR ALL PAY ITEMS 1 THROUGH 9 $3,410,030.00

* Only 50% of this line item will be paid until the Record Documents are reviewed and approved.
OWNER may request an interim submittal to review progress.

A. Design and Bidding / Construction Documents
The lump sum prices identified in this section are firm and fixed for the duration of the
Services and are not subject to price adjustment for any cause. Payment of the Total for
Design and Bidding / Construction Documents Phase Services will constitute full payment
for performance of the Work and covers all costs of whatever nature including direct costs,
taxes, overhead, and profit incurred by CONSULTANT in accomplishing the Work.
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B. Construction and Record Documents Phase Services
OWNER shall pay CONSULTANT for Construction and Record Documents Phase
Services based on hourly rates, not-to-exceed (NTE) the amounts identified in the
Schedule of Compensation, subject to the provisions set forth below and described in
EXHIBIT “D” TECHNICAL REQUIREMENTS.

CONSULTANT shall be paid Wages and Salaries in accordance with actual hours worked
by its production personnel, multiplied by their hourly wage, and actual engagement of
salaried personnel as a portion of their salary (not to exceed 100%) on this Project.
Timesheets with a general description of the work being performed must be maintained by
the hourly and salaried employees and submitted with the Pay Estimate.

CONSULTANT shall not include, and OWNER shall not be obligated to pay, costs that
exceed the Total Estimated Cost and Fee for any one Phase, except as provided
elsewhere.

C. The following are those costs that are reimbursable under this Contract:

1. Wages and Salaries for Services that are Billed on an Hourly Basis — Attachment
B identifies the maximum hourly wages or salaries for CONSULTANT's personnel
and subconsultants personnel anticipated to charge time to this Contract in the
performance of the Services. CONSULTANT shall invoice at the hourly rate for
each individual and shall not exceed these agreed to rates. These rates are fully
loaded and are inclusive of all direct and indirect payroll costs, overhead and profit
for the applicable labor classification.

2. Other Direct Expenses — All other costs and expenses paid by CONSULTANT in
connection with the Services, as allowed by Article 3. - REIMBURSABLE
EXPENSES, including subconsultants and subcontractors, but exclusive of those
set forth above, shall be billed to OWNER at a multiple of 1.0 times the amount
billed to CONSULTANT for such Services.

D. Measurement and Payment

Referencing the SCHEDULE OF COMPENSATION, payment will be made as follows:

1. Pay Items 1-5

Payment will be made on a monthly basis for percent complete on each individual
phase of work as defined in EXHIBIT “D” TECHNICAL REQUIREMENTS.

2. Pay Items 6-7

Payment will be made on a monthly basis in accordance with actual hours worked
for construction support services and record document preparation, as defined in
EXHIBIT “D” TECHNICAL REQUIREMENTS.

3. Pay Item 8 — Direct Expense Allowance - Reimbursable

Payment for the Direct Expense Allowance will occur throughout the duration of
the contract. Specific items eligible for reimbursement and submission
requirements are outlined in Article 3. - REIMBURSABLE EXPENSES.
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4. Pay Item 9 — Owner’s Special Allowance

Payment will be made only when the OWNER has directed a change to the scope
of work that was not included in the original Contract documents. A sum of funds
in the form of a Special Allowance has been included for additional work not
included in the Contract Documents. The Special Allowance may be used, at
OWNER's discretion, to reimburse CONSULTANT for OWNER approved costs
associated with performance of work in accordance with EXHIBIT “B” SPECIAL
CONDITIONS, Article 1. - CHANGES IN SERVICES. OWNER shall determine if
the work entailed does fall under the jurisdiction of the Special Allowance and
OWNER's decision shall be final. If a balance remains at the end of the contract,
it will be deducted from the final contract price.

5. Personnel Hourly Rates

Classifications that are being invoiced as “Engineer” or “Architect” can only be
applied to individuals appropriately licensed. This includes classifications that are
billed at a rate equal to or higher than “Engineer” or “Architect” that may not include
the term “Engineer” or “Architect” such as “Principal”, “Associate”, or ‘Senior
Project Manager”. Proof of licensure may be required. The OWNER's expectation
is that the CONSULTANT has individuals in specific job classifications performing
tasks commensurate with the position. As an example, drafting work would be paid
at the drafting rate, regardless of the individual performing the work. This applies
to any portion of the fee that is paid at an hourly rate.

3. REIMBURSABLE EXPENSES

Reimbursable expenses shall be paid from the Direct Expense Allowance, as designated by the
OWNER. Reimbursable Expenses are in addition to the Compensation for Basic and Additional
Services and include actual reasonable expenditures made by CONSULTANT and
CONSULTANT's employees and subconsultants in the interest of the Project for the expenses
listed in the following sections:

A. Travel

CONSULTANT must obtain prior written approval from OWNER before commencing any
project related travel. CONSULTANT's travel requests must be submitted by
CONSULTANT to OWNER on a form prescribed by OWNER and must be authorized on
the same form by OWNER. Failure to obtain prior written approval from OWNER will result
in non-payment of travel costs incurred. Copies of receipts must be provided to
substantiate travel expenditures. OWNER will reimburse CONSULTANT for actual
expenses only up to the maximum Federal Travel Regulations (FTR) rates for lodging,
meals, and incidentals expense (M&IE).

Receipts must be provided for meals, taxi, tips, tolls, and miscellaneous expenses.
CONSULTANT may be requested to provide an original receipt to support an invoice.
Failure to provide the original may be cause to disallow the expense. Entertainment
expenses will not be reimbursed.

B. Airfare
Airline travel shall be reimbursed at actual least-cost, economy (non-refundable) airfare

rates with hard copies of either electronic or paper ticket receipts, along with a copy of the
signed Travel/Request Authorization Form. Airline tickets must be purchased a minimum
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of seven (7) days in advance of the anticipated travel date to obtain the economy airfare
rate. Failure to book an airline ticket in advance, through no fault of OWNER, may result in
CONSULTANT paying the net difference between the actual cost of the ticket and the
advance economy purchase fare. Maximum one day of travel is authorized. M&IE to and
from CONSULTANT's point of origin will be reimbursed at 75% of the daily allowance.

C. Lodging

Actual and reasonable lodging costs up to the maximum FTR rate will be reimbursed
substantiated by receipts. Failure to provide receipts of costs incurred will result in non-
payment of the expense. Hotel internet connections are not reimbursable and shall be
considered as part of an overhead function.

D. Rental Car Expenses

Economy or standard intermediate rental car, parking fees and gasoline costs are
reimbursable with copies of receipts for each of these respective expenditures from the
actual provider. Personal accident insurance is not reimbursable. Should CONSULTANT's
employee elect to utilize an alternate mode of transportation in lieu of air travel,
reimbursement shall be made in accordance with the FTR mileage costs in effect at the
time the travel occurs. However, total costs for this mode of transportation may not exceed
the total allowances that would have been provided had CONSULTANT's employee
traveled by public air carrier (including expenses to/from the airport, lodging and M&IE per
diem incurred in excess of that which would have been incurred had CONSULTANT's
employee traveled by least-cost, economy air).

E. Permit Fees
License or permit fees will be reimbursed through the Direct Expense Allowance for
securing approval of authorities having jurisdiction over the Project. These fees shall be

treated as a direct pass through with no additional markups (overhead and fee) added.

F. Document Reproduction

Expense of reproductions, including the submittals required by EXHIBIT “D” TECHNICAL
REQUIREMENTS, shall be considered a part of the CONSULTANT’s overhead cost and
is non-reimbursable. If OWNER requests reproductions outside the scope of Contract
deliverables, those costs will be reimbursed in accordance with Article 3 -
REIMBURSABLE EXPENSES. CONSULTANT shall substantiate these costs with third
party receipts and/or invoices. Prior to payment, CONSULTANT shall submit with the
monthly invoice specific detail on the reproductions for the invoice period being billed,
providing, at a minimum, contract number, number of copies, type of copies, description of
what was copied, copy rate, and date. Any other in-house copying is considered incidental,
including associated labor, and will not be considered for payment and shall be included in
the overhead rate and is non-reimbursable.

Expense of data processing associated with any technical work product and photographic
productions outside the scope of Contract deliverables will be reimbursed with prior written
approval by OWNER. All other day-to-day functions including scanning of documents shall
be considered an overhead function and non-reimbursable.
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G. Postage/Mail

Itis OWNER's preference that U.S. Mail Services (First Class and Priority Mail) be utilized
for any hard-copy submittals. These expenses shall be considered a part of
CONSULTANT'’s overhead costs and are non-reimbursable. Express Mail or overnight
carriers shall not be utilized unless required for schedule commitments and must be
substantiated with receipts. These expenses will be reimbursed through the Direct
Expense Allowance.

H. Telephones

Office telephones and cellular telephone expenses is considered to be a part of the
CONSULTANT's overhead cost and is non-reimbursable.

Mileage

Mileage costs incurred for local business related travel for meetings, presentations, and
site visits is considered to be a part of the CONSULTANT's overhead cost and is non-
reimbursable.

J. Insurance
Expense of any additional insurance coverage or limits, including professional liability
insurance in excess of $1,000,000.00 coverage after notice to and approval from OWNER,

will be reimbursed at actual cost.

4., PAYMENT FOR ADDITIONAL SERVICES

No payment for additional Services will be made until a price of the additional Services has been
mutually agreed between OWNER and CONSULTANT in writing. The total price will be based on
a lump sum cost or on the hourly rates identified on ATTACHMENT B. Once approved, the price
of the additional Services shall be added to the values in EXHIBIT "C" SCHEDULE OF
COMPENSATION.

Payment for approved additional Services will be made on the pay estimate following completion
or pro-rated portion of additional Services.

5. PAY ESTIMATE FORMAT

When work is performed, CONSULTANT and CONSULTANT's subconsultants shall submit Pay
Estimates on a monthly basis in a format provided by the OWNER and in accordance with generally
accepted accounting principles. The Pay Estimate shall be submitted as one original, consisting of
all summary and calculation sheets, supporting documentation, and fully completed and executed
S/M/W/DBE forms as specified in EXHIBIT “B” SPECIAL CONDITIONS, Article 9. - SIM/W/DBE
CONTRACT COMPLIANCE REQUIREMENTS.

CONSULTANT's and subconsultants Pay Estimates shall identify dates of Work, designated
Contract Number, and percentage complete for each period within the applicable Design Services
phase. Optional Services Lump Sum items shall be on a percentage-complete basis.

To constitute a proper Pay Estimate, the following information must be included and attached:

A. Completed OWNER-provided cover sheet;
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B. Description of the task(s) performed on Design Service scope and any Optional Services
items including employee timesheets;

C. Copies of receipts and/or third-party invoices substantiating costs incurred;
D. Other substantiating documentation or information as required by the Contract or Owner;
6. PAYMENT TERMS

OWNER shall pay CONSULTANT for the services satisfactorily performed hereunder an amount
as provided in Article 2. - FEES FOR SERVICES and invoiced to OWNER not more than monthly.
If applicable, invoices shall be supported by payrolls, time cards, receipts, and other documents of
proof as may be reasonably required by the OWNER.

No payments or invoices or portions thereof shall at any time constitute approval or acceptance of
the Work under this Contract, nor be considered to be a waiver by OWNER or CONSULTANT of
any of the terms of this Contract.

Payment for Services shall become due thirty (30) days after presentation of CONSULTANT's
statement of Services rendered, provided it is approved by OWNER. OWNER will not request a
discount for payment of-an invoice prior to the due date nor pay a fee or penalty should the payment
date exceed the invoice due date. OWNER shall have the right to require additional information
before being required to make payment and shall be allowed ten (10) calendar days to review the
Pay Estimate. Should a portion of CONSULTANT'’s Pay Estimate be disputed by OWNER, OWNER
will pay the approved portion of such Services. Once the disputed issues are resolved, said
Services shall be included with the next monthly Pay Estimate.

OWNER will pay CONSULTANT the value of the accepted invoice less any amounts owed
OWNER.

Any amounts otherwise payable under this Contract may be withheld, in whole or in part, if any of
the following conditions occur:

A. Any claims are filed against CONSULTANT by OWNER or third parties (for which OWNER
is or may become liable), or if reasonable evidence indicates the probability of filing any

such claims;
B. CONSULTANT has not submitted:
1. Contract deliverables as specified in the Contract documents;
2. Schedules and/or progress reports as required by the Contract documents;
3. Proper insurance certificates or not provided proper coverage or proof thereof;
C. Adjustments are due from previous overpayment;
D. Offsets in favor of OWNER in other transactions are asserted;
E. CONSULTANT is in default of any contract condition; or
F- There is reasonable doubt that this Contract can be completed within the time specified or

for the balance then unpaid.
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OWNER will pay such withheld payments if CONSULTANT;

A. Pays, satisfies, or discharges any claim of OWNER, or third parties against CONSULTANT
arising out of or in any way connected with this Contract; and

B. Cures all defaults in the performance of this Contract.

CONSULTANT shall promptly pay all claims of persons or firms furnishing services, labor,
equipment or materials used in performing the Services under this Contract. OWNER may require
CONSULTANT to submit satisfactory evidence of payment and release of all such claims. If there
is any evidence of any such unpaid claim, OWNER may withhold any payment until CONSULTANT
has furnished such evidence of payment and release and shall indemnify and defend OWNER
against any liability or loss arising from any such claim.

If claims filed against CONSULTANT or property of OWNER connected with performance under
this Contract are not promptly removed by CONSULTANT after receipt of written notice from
OWNER to do so, OWNER may remove such claims and all costs in connection with such removal
shall be deducted from withheld payments or other monies due, or which may become due, to
CONSULTANT. If the amount of such withheld payments or other monies due CONSULTANT
under the Contract is insufficient to meet such costs, or if any claim against CONSULTANT is
discharged by OWNER after final payment is made, CONSULTANT and its surety or sureties shall
promptly pay OWNER all costs incurred thereby regardless of when such claim arose.

7. FINAL PAYMENT

When CONSULTANT considers that all work under the Contract is complete, including submittal
and approval of record documents by OWNER, CONSULTANT shall forward the following to

OWNER:

A. A written notice that all conditions of the Contract have been concluded;

B. A final billing for the Contract;

C. Itemize any amount due to all S/M/W/DBE Subconsultant vendors; and,

D. A release of all claims against OWNER arising under or by virtue of this Contract, except

such claims, if any, as may with the consent of OWNER, be specifically accepted by
CONSULTANT from the operation of the release in stated amounts to be set forth therein.

OWNER will review the written notices, final billings and release, and will respond to
CONSULTANT within ten (10) calendar days after receipt of same. On the date of Notice of Final
Completion, OWNER will evaluate the information presented and commence processing
CONSULTANT's payment and shall make final payment to CONSULTANT within thirty (30) days
of the date of Notice of Final Completion.
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ATTACHMENT A

SCHEDULE OF COMPENSATION — DETAIL

PAY ITEM DESCRIPTION UNIT SUBTOTAL

1 Alignment Study LS $ 307,250.00

2 Submittal of 30% Design Package LS $ 871,662.00

3 Submittal of 60% Design Package LS $ 682,126.00

4 Submittal of 90% Design Package LS $ 619,287.00

5 Permit and Issued for Bid / Construction Sets LS $ 270,995.00
Total for Design and Bidding Phase Services $2,751,320.00
6 Construction Phase Support Services Hourly [$ 289,450.00

7 Record Documents Hourly |$ 49,260.00
Total for Construction and Record Document Phase Services $ 338,710.00
8 Direct Expense $ 20,000.00

9 Owner's Special Allowance $ 300,000.00
TOTAL FOR ALL PAY ITEMS $3.410,030.00
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ATTACHMENT B
MAXIMUM DIRECT HOURLY WAGES

The fixed unit rates below are inclusive of all direct and indirect payroll costs, overhead, and profit for the
applicable labor classification. These rates apply only to services or changes in service that are priced as
"Hourly, Not-to-Exceed". ‘

Classification Wage Rate/Hour (Max)
Principal 5240.00
Associate $230.00
Supervising Engineer / Land Surveyor $220.00
Senior Project Manager $200.00
Project Manager 5190.00
Project Engineer / Land Surveyor / Specification Manager $180.00
Senior Designer $160.00
Designer / Engineering Intern 2 $145.00
Engineering Intern 1 5135.00
Project Coordinator / Senior CAD Technician $125.00
CAD Technician $115.00
Project Assistant 2 / Processor $100.00
Project Assistant 1 $ 80.00

AEROTECH MAPPING, INC.

Classification Wage Rate/Hour (Max)
Principal Project Manager $164.20

Senior Project Manager $144.80

Professional Land Surveyar $117.25

Project Manager Surveyor $122.50

Certified Photogrammetrist $136.80
Aerotriangulation Technician $ 8920

Sterec Compiler Technician $ 8740

Cartographic Technician / Lidar Technician $ 86.70

CADD Technician f GIS Technician $ 8670

Orthophoto Technician $ 8160

Survey Technician $ 7240

1 Man Survey Crew $ 9530

2 Man Survey Crew $185.70

Aerial Survey Pilot $12250

Aenal Sensor Operator 5 8430

Flight Crew-Manager-Pilot $125.00

Office Business Manager 511250
Secretary/Clerical $ 55.00

Aircraft Mabilization (Imagery) $1,6820.00 (per project)
Aircraft Mobilization (LIDAR) $2,460.00 (per project)
Aircraft On-Line (Imagery) $2,800.50 (per project)
Aircraft On-Line (LIDAR) $5,200.70 (per project)
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NINYO & MOORE
Classification

Principal

Senior Engineer

Project Engineer

Senior Staff Engineer
Staff Engineer

Drafter / CAD Operator
Word Processor / Clerical

KCI TECHMOLOGIES, INC.
Classification

Project Manager

LAGE DESIGN, INC.
Classification

Principal

Senior Landscape Architect / Project Manager
Landscape Architect

Senior Designer

3D Medeling / Visualization

CADD {/ Graphic Design

Administrative Support

Wage Rate/Hour (Max}

5200.00
$170.00
$160.00
$145.00
$130.00
$ 80.00
$ 70.00

Wage Rate/Hour {Max)

$196.00

Wage Rate/Hour (Max)

$210.00
$175.00
$150.00
$150.00
$150.00
$100.00
$ 70.00
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EXHIBIT "D"
TECHNICAL REQUIREMENTS

1. GENERAL

A. Project Description

Project includes the design for new duct bank infrastructure improvements for an NV
Energy feeder system from two power company substations that will provide additional
capacity to Terminal 1 at Harry Reid International Airport. The NV Energy feeder system
will consist of the following two segments:

1. Alignment 1 (Spencer) — 3.1 miles of 10 MVA feeder duct bank from the NV Energy
Substation (Spencer) located at Flamingo Road and Spencer Street to Terminal 1
at Central Plant 1.

2. Alignment 2 (Russell) — 3.8 miles of 10 MVA feeder ductbank from the NV Energy
Substation (Russell) located at Russell Road and Sandhill Road to Terminal 1 at
Central Plant 1.

B. Location

The work is located at Harry Reid International Airport and in public Right of Way routes to
and from NV Energy Substations (Spencer and Russell).

C. Existing Records

OWNER maintains certain limited references of the existing facilities surrounding the
designated site that may be obtained by CONSULTANT through OWNER. Drawings, which
further define airport facilities, may also be available. Access to these drawings may be
arranged by contacting the OWNER's Authorized Representative and requesting an
“Electronic File Disclaimer” form that will need to be completed and returned.

On-site investigations and measurements will be necessary to prepare design documents
to meet the required level of accuracy.

2, SERVICES

A. Design Phase
CONSULTANT shall provide Design Phase Services as described below:

1. Prepare Preliminary Alignment Study, 30%, 60%, 90%, and Permit and Issued for
Bid / Construction contract documents comprising drawings and technical
specifications to be submitted for OWNER'’s review such that OWNER can make
informed decisions regarding the project scope and design; collaborate with
OWNER during the design phase; and prepare contract documents for the purpose
of obtaining bids from General Contractors. Obtain and follow OWNER
requirements for the size and presentation standards of the contract documents.
Submit the contract documents for review in accordance with Article 3. -
SUBMITTALS, and resolve all OWNER comments in writing including document
revisions, all within the schedule. Assist OWNER in preparing the Technical
Requirements section of the Construction Contract and comment upon other
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sections and attachments as relevant to CONSULTANT's interests and expertise.
Provide progressive statements of probable construction cost under separate
cover from the contract documents. Identify items requiring quality assurance
inspection during shop fabrication or on-site construction. Specify requirements for
Source Inspection and Quality Assurance documentation as applicable. Prepare
design drawings as required to accommodate construction phasing.

2, All design work shall be performed under the direct supervision of an architect or
engineer licensed in the State of Nevada. All drawings, specifications, and
calculations will be sealed and signed by a Nevada licensed architect or engineer,
as required by Nevada Revised Statutes (NRS).

3 Prepare a Work Plan for the Services including:
a. A schedule identifying principle project Services.
b. An outline of activities including schedule, assistance in presentations,

assistance in contract packaging. Submit the Plan and Schedule ten (10)
Working days after receiving Notice to Proceed.

4. Coordinate and conduct design review work sessions at In-Progress and 100%
design phase to review every drawing sheet and discuss review comments.

5. CONSULTANT shall study existing design documents and investigate the site to
become totally familiar with all conditions related to the Services.

6. Topographic Surveys

Aerial mapping and field design surveys will be provided and used to
develop engineering base sheets and digital terrain models (DTM).

All aerial mapping and DTM will be produced from aerials flown at an
altitude to produce 1 inch to 40 feet horizontal scale 1-foot contour interval
aerial topography of the proposed two (2) alignments for the segments that are
off Airport property, and alternate alignments on Airport property that are east
of Spencer Street.

OWNER provided 2018 aerial topography for the IH-17-026 contract which will
be utilized for Airport onsite segments west of Spencer Street of the proposed
alignments and alternate alignments. CONSULTANT will supplement the IH-
17-026 topography with spot survey to capture the new Russell Road median
islands and intersection islands at Russell Road and Paradise.

The aerial survey will be prepared on the NAVD 88 Version 2003 Datum as
required by Clark County Public Works Department (CCPW) and
NDOT. Equations will be provided to Harry Reid International Airport
datum(s).

The aerial topography limits will be 100 feet wide on both sides of the
roadway centerline (200-foot total width), and 500 feet wide on both sides
of the roadway centerline (1,000-foot total width) at the major intersections
along the project limits.
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Field surveys will include setting aerial panels and locating existing features
in the field to supplement aerial photography. Field survey will also include
spot survey along the selected alignments as required to supplement the
aerial topography, and dips for utility manhole invert grades at critical
crossings.

7. Drainage Study — (NOT APPLICABLE)

A Drainage Study is not included in the scope of work because this project
proposes to design buried electrical duct infrastructure.

8. Geotechnical Investigation / Pavement Design

By CONSULTANT's subcontractor or otherwise, perform geotechnical evaluations
for up to twenty-five (25) exploratory test borings to a depth of up to 15 feet at a
spacing of approximately 1/4 mile, with up to four (4) of the borings to a depth of
up to 20 feet; perform in-place moisture content and density, gradation, Atterberg
limits, R-value, solubility, and chemical (salt and corrosivity) tests and other
appropriate tests to prepare geotechnical recommendations for the project; and
analyze and prepare a report of soil conditions applicable to the Project.

Project elements to be evaluated in the geotechnical report include earthwork and
compaction requirements, trench subgrade preparation, excavated slope stability,
utility trench requirements, and suitability of the excavated trench for backfill
material. Recommendations regarding foundations, retaining wall design, lateral
earth pressures, flexible pavement section design, excavatability of the subsurface
materials, temporary construction slopes, backfills, concrete corrosion, and other
aspects of earthwork will be included in the report.

9. Utility Coordination

CONSULTANT is responsible to obtain all forms, and coordinate review and
approvals from all utility companies, environmental agencies and other agencies
having jurisdiction over permitting and operation of the project. CONSULTANT
shall coordinate with OWNER to develop a list of all items needed for this task at
the NTP of this project and process during the design phase. CONSULTANT will
submit documents to utility companies and applicable agencies as required to
obtain approval from each entity such that permits will be ready for construction
contractor to obtain.

CONSULTANT to coordinate with OWNER and local utility companies
including, but not limited to: Clark County Water Reclamation District
(CCWRD), Las Vegas Valley Water District (LVVWD), Southern Nevada Water
Authority  (SNWA), NVE, Centurylink, Southwest Gas, and Cox
Communications to gather information on the location of their facilities and any
abandoned, planned, or proposed improvements that would affect the
Project.

CONSULTANT shall prepare a pothole plan showing potential conflicts of
proposed improvements with existing utilities and submit to OWNER for
review. Up to one hundred twenty (120) potholes will be performed. Utility
adjustments and minor relocations are included in this scope and will be shown
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on the plans. Major utility relocation design plans are not anticipated, and will
be paid for separately under Additional Services upon separate authorization
by the OWNER.

10. Contract Meetings

As soon as practical after award of Contract, and prior to commencing any work,
a Design Kick-Off Meeting will be arranged. The purpose of this meeting is to
determine procedures related to smooth progress of the project and to review any
items requiring clarification. Procedures for processing and distributing all
documents and correspondence related to the Contract will be established.

Design review meetings will be conducted every two weeks throughout the
duration of the design phase of the project. CONSULTANT shall submit a draft
agenda to OWNER no later than two working days prior to the meeting and
distribute hard copies of final agenda at the meeting. The CONSULTANT will
provide two (2) sets of exhibits with updated design for discussion purposes at
each design review meeting. Handouts will be provided as appropriate.
CONSULTANT shall prepare meeting agenda and minutes.

If applicable, three (3) separate design review conferences that will be conducted
at each submittal phase: 30%, 60%, and 90%. Each design review conference will
be conducted during a meeting that will review each section of the project. Design
drawings, technical specifications, and an updated opinion of probable
construction cost will be provided to the project team prior to the design review
conference. The conference will be structured to engage all participants, to capture
comments on the design, and to provide the basis for a complete review of the
project. Notes throughout the sessions will be taken and all participants will be
provided with meeting minutes and copies of presentation materials.

CONSULTANT will participate In OWNER’s 35% Presentation and OWNER's
90%.

CONSULTANT shall, as requested by OWNER, attend any and all meetings called
by OWNER to discuss the work under the Contract. Such meetings shall be
conducted and recorded by CONSULTANT with minutes of each meeting
distributed to OWNER and CONSULTANT. Any directions given in meetings that
may result in a change to the Services shall be processed as required in EXHIBIT
£C” COMPENSATION CONDITIONS, Article 4. — PAYMENT FOR ADDITIONAL

SERVICES.
11. Federal Aviation Administration (FAA) Funded Construction Project — NOT
APPLICABLE
B. Bidding and Issued for Bid / Construction Documents

Present a summary of the technical documents and lead a guided tour for potential bidders
at the pre-bid conference between OWNER and Contractors. Answer OWNER's written
questions as may be generated by bidders. Prepare technical parts of addenda as directed
by OWNER to clarify or modify the Contract Documents. Prepare a final set of Issued for
Bid / Construction documents, including drawings and technical specifications,
incorporating all addenda and other changes generated during bidding period.
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C. Construction Phase

CONSULTANT shall provide the Construction Phase Services as described below:

1. Review and respond to documents when requested by OWNER, including, but not
limited to Technical Submittals, Non-Compliance Reports (NCRs), Drawing
Revisions (full sheet), Specification Change Notices (SCNs), and Requests for
Information (RFls). CONSULTANT will also assist in resolving the contractor's
formal requests for substitution of materials or deviation from the Contract
Documents. Review/response time of such documents by CONSULTANT and its
subconsultants shall not exceed the following:

a. Technical Submittals & NCR's 5 working days
b. Drawing Revisions, SCNs, and RFI’s 3 working days
If additional time is required, it shall be requested in writing with necessary
justification.
2. Attend the Pre-Construction meeting, as required, between OWNER and the

Contractor. Attend site meetings as requested by OWNER. CONSULTANT and its
subconsultants shall be responsible for visiting the work site as necessary to
resolve contract document conflicts related to design errors/omissions.

3. Prepare all necessary design changes and obtain all required agency and utility
company approvals during construction.

D. Record Documents

The CONSULTANT shall prepare Record Documents for the OWNER's file, based on
redline drawings from the CONTRACTOR and drawing changes generated by the
CONSULTANT during construction. Redline drawings will be provided to the
CONSULTANT through the OWNER. Record Documents shall be submitted to the
OWNER within thirty (30) calendar days after the completion of construction activities and
receiving the CONTRACTOR's redline drawings. Record Documents shall be prepared
and submitted in accordance with the Contract requirements.

E. Right of Way Support

CONSULTANT shall provide right-of-way engineering services to aid with easement
acquisitions from private property owners as well as dedication of easements from the
OWNER to NV Energy as may be required for this Project. Legal descriptions for
easements will be prepared in draft format for OWNER review. One (1) round of comments
will be addressed by the CONSULTANT before finalizing the legal descriptions.  This
service will not be executed nor paid out unless OWNER provides written authorization to
the CONSULTANT to perform this task. The written authorization will specify the number
of legal descriptions that CONSULTANT is authorized to prepare.

Legal Descriptions: It is assumed that up to twenty (20) legal descriptions and associated
exhibits will be prepared and signed/sealed by a registered Nevada Professional Land

Surveyor.
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3. SUBMITTALS

The following submittals shall be made to OWNER in accordance with the schedule. The
percentages represent degree of completion measured against the total content of each design
document (not the design job-hour budget).

A. Submittal Requirements
1. Preliminary Alignment Study

a. Prepare Alternate to Alignment 1 (Spencer) and Alignment 2 (Russell)

b. Research Existing and Proposed Utilities

C. Research Existing Dedications

d. Identify Existing and Proposed Improvements

e. Prepare Preliminary Alignment Alternate Exhibits

f. Prepare Preliminary Cost Estimate

g. Prepare Alignment Study Report

2. Schematic Design - 30%

a. List all requirements including but not limited to FAA Form 7460-1,
environmental approvals, coordinated with DOA Engineering Section, and
any applicable Permits/Licenses required through use of the Permit Matrix.
Any Permits will also need to include their anticipated submittal due dates
and approval durations.

b. Provide all studies Geotechnical as applicable.

c. 30% Design Drawings with a proposed sheet numbering / naming list.

d. Outline Technical Specifications.

e. Order of Magnitude Construction Cost Estimate.

f. Construction Contract, Exhibit “E” — List of Technical Specifications

g. Construction Contract, Exhibit “F” List of Drawings.

h. Design calculations to substantiate and verify design requirements.

i. Presentation to OWNER. The following items will be presented at the 30%
submittal, using an electronic format, such as power point, along with
applicable hard copy handouts:

° Summary of the completed forms/studies from the above list.
° Drawings, elevations, sections and details of all facilities and site
improvements.
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° Status of Construction Cost Estimate.

3 Contract Design - 60%

a.

Updated list of all requirements including but not limited to FAA Form
7460-1, environmental forms/studies and applicable Permits/Licenses
including those required to operate the facility. Submit updated Permit
Matrix.

Submit updated or completed reports/forms/studies (refer to the 30%
submittal list), as applicable. Completed reports/forms/studies shall be
presented in final form.

Submit updated contract documents (refer to the 30% submittal list). Also
submit updated or completed structural, mechanical and electrical
calculations, as applicable. Completed documents shall be presented in
final form.

Submit itemized disposition of review comments made on previous
submittals.

Updated Probable Construction Cost Estimate.
Attachment No. One to Bid of the Construction Contract, Bid Price Form,

shall cover the various pay items, which shall be in Unit Price format,
unless OWNER directs CONSULTANT to use Lump Sum.

4, 90% Review Set

a.

Completed list of all requirements including but not limited to FAA Form
7460-1, environmental forms/studies, and applicable Permits/Licenses
including those required to operate the facility.

Submit reports/forms/studies (refer to 60% submittal), as applicable, in
complete and final form.

Submit all contract documents (refer to 60% submittal) from the In-
Progress Design review submittal, in complete and final form. Submit
structural, mechanical and electrical calculations, as applicable, in
complete and final form.

Submit itemized disposition of review comments made on the previous
submittals.

Final Construction Contract Documents Bid Form, shall cover the various
pay items, which shall be in Unit Price format, unless OWNER directs
CONSULTANT to use Lump Sum.

Updated Probable Construction Cost Estimate.
Presentation to OWNER, including proposed finalized items from the

above list as developed with the OWNER during the design development
process.
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h. Prepare a list of Contractor required submittals, including shop drawings,
based on the Technical Specification requirements.

5. Issued for Bid / Permit Documents
a. Submit all documents listed above for the 90% review submittal, in

complete and final form incorporating comments from the previous
submittal. Also submit completed civil calculations as applicable to each

package.

b. Submit itemized disposition of review comments made on the previous
submittals.

C. Submit revised Probable Construction Cost Estimate reflecting the cost

impact of comments made on the previous submittals.

d. Obtain OWNER acceptance of the completed final bid set.
6. Issued for Bid / Construction
a. This submittal shall incorporate all changes to the contract documents

required to obtain permits for the project.
7. Documents During Construction

Design changes resulting from the Request for Information (RFI) process shall be
as follows:

a. Type | Change:

Design changes that require the Building Department Authority Having Jurisdiction
(Building Dept.) approval, or are substantial in scope but do not require Building
Dept. approval, are to be submitted in full size revised drawing sheets.

b. Type Il Change:

Design changes that do not require Building Dept. approval are to be provided
through a well written and descriptive RFI/RFC response that provides clear
direction to the Contractor with a reference to the applicable drawing sheet/revision
number. Type Il changes will be reflected on the Contractor's as-built redline
drawings.

8. Record Documents

Record documents shall consist of as-built redline information from the
CONTRACTOR and design changes incorporated into original design.

a. In the revision block, the last entry shall be typed “RECORD DRAWING”
with the date. Remove all previous revisions from the revision block.
b. Remove all clouds and deltas from each sheet.
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c. On both the Cover Sheet and Title Block Sheets, include “RECORD
DRAWING - date” on the right edge of the sheet as shown on the standard
DOA sheets from the McCarran website.

d. Verify that all sheets are complete with no missing information, details,
fonts, etc.
e. Final Technical Specifications incorporating all changes generated during

construction.

B. Submittal Type and Quantities
1. At the 30%, 60%, and 90% design stages, submit the following for review:
a. Electronic copies of drawings in both CAD (DWG) files and PDF format.
The individual PDF files shall be combined and submitted as one file,
bookmarked.
b. Electronic copies of the technical specifications. Provide the files in both

PDF and Microsoft Word format. The individual PDF files shall be
combined and submitted as one file, bookmarked.

¢ Electronic copies of the cost estimate and CONSULTANT Reports (if
applicable). Provide the files in PDF, Microsoft Word, or Excel format, as
appropriate. The individual PDF files shall be combined and submitted as
one file, bookmarked.

d. Electronic copies of the civil/structural, mechanical and electrical
calculations (if applicable). Provide the files in PDF, Microsoft Word, or
Excel format, as appropriate. The individual PDF files shall be combined
and submitted as one file, bookmarked.

2. Submit the following Permit Documents:

a. Four (4) full size sets of hard copy drawings with the date, the original or
electronic seal, and signature of the registrant who prowded the
responsible control of the work on the sheet performed.

b. Electronic copy of the document in B. 2. a. in both CAD (DWG) files and
PDF format. The individual PDF files shall be combined and submitted as
one file, bookmarked.

c. Fire Protection report
3. Submit the following Issued for Bid / Construction documents:
a. One (1) full size set of hard copy drawings with the date, the original or

electronic seal, and signature of the registrant who provided the
responsible control of the work on the sheet performed.

b. One (1) set of hard copy specifications, reports, and other documents with
the Seals Page / cover page containing the date, the original or electronic
seal and signature of the registrant who provided the responsible control
of the work on the SECTION / document.
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c. Electronic copy of the document in B. 3. a. in both CAD (DWG) files and
PDF format. The individual PDF files shall be combined and submitted as
one file, bookmarked.

d. Electronic copy of the document in B. 3. b. in both PDF and Microsoft Word
format. The individual PDF files shall be combined and submitted as one
file, bookmarked.

4, Submit the following Final Issued for Bid / Construction documents:

a. Electronic copy of the document in B. 3. a. including the originally issued
sheet along with all sheets that were changed by addendum. This will be
submitted in both CAD (DWG) files and PDF format. The individual PDF
files shall be combined and submitted as one file, bookmarked.

b. Electronic copy of the document in B. 3. b. containing the original
SECTIONS or the SECTION changed by the latest addendum issued.
This will be submitted in both PDF and Microsoft Word format. The
individual PDF files shall be combined and submitted as one file,

bookmarked.
5. During Construction, submit the following:
a. All Full Sheet Revisions (FSR'’s) should be submitted to OWNER for

review on DWF plot files on compact disks (CDs). Once approved, a PDF,
bookmarked, and DWG files of the final FSR drawing shall be submitted
to the OWNER.

b. After review, submit a PDF of the signed and coded Technical Submittals,
bookmarked.
6. Submit the following Record Documents:
a. Two (2) half-size sets of Record Documents.
b. CONTRACTOR's original redline drawings; either one (1) full-size or one

(1) half-size copy.

c. One CD with the Record Documents in AutoCAD, DWG format, (Version
2014 or later) and PDF format, bookmarked. Create separate
subdirectories for each discipline. The electronic file shall include the
“Record” project specifications in PDF and Word format. CONTRACTOR’s
original redline drawings; either or one (1) full-size or one (1) half-size
copy.

7 Meeting Minutes: Electronically in PDF, plus one (1) signed original for the file
including agenda, handouts, and sign-in roster.

C. Submittal Format

1. Drawings shall be prepared using AutoCAD Version 2014 or later. For architectural
projects, the drawings shall be in compliance to the latest version of the National
CAD Standards and AIA CAD Standards for layer management. For civil projects
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only, the drawings shall conform to the DOA CAD Standards for layer management
available at:

https://www.harryreidairport.com/business/Construction/DrawingStandards

The Technical specifications shall be formatted to the Construction Specifications
Institute (CSI), 2016 Master Format (SECTIONS 2 - 49) and/or the Federal
Aviation Administration (FAA) Specifications, FAA AC 150/5370-10 (Latest
edition). Prepare specifications using Microsoft Office 2013 or later, Arial 10 point
font. The document shall have margins of 1" for the Top, Left and Right, and .5"
for the Bottom. The Footer shall be in the following format:

Contract Name Contract No. XXXX
Issued for Bid / Construction or Addendum No. X Specification Name
Date [Section Number in XX XX XX] — [Page Number]

2. The revision block of all design development and 100% Contract Document
drawings shall contain the percentage completion. The Issued for Bid /
Construction drawings shall be enumerated with “Issued for Bid / Construction” in
the first line of the revision block. Each successive addendum issued will be in
alphabetical order starting with A and dated as instructed by OWNER. All changes
shall be clouded and previous clouds shall not show. For the Final Issued for Bid /
Construction set, the alphabetical index, including dates, shall remain. During
construction, all subsequent revisions within the drawings shall be clouded and
marked with their respective revision number. The revision block is to reflect this
number, including date of revision and all prior revision clouds shall be omitted.

3. Specification SECTIONS shall contain only an even number of pages. If the
technical content ends on an odd page, add another page that states, “THIS PAGE
INTENTIONALLY LEFT BLANK” mid-way on the sheet. During the bidding
process, changes to the specification Sections will be clouded and denoted with a
delta containing letters in alphabetical order, beginning with A. The footer will
change from “Issued for Bid / Construction” to “Addendum A” where the A
corresponds to the delta revision along with the new date as provided by the
OWNER. When a SECTION has a revision, the entire SECTION will be replaced
for the addendum.

4, CONTROL OF SERVICES

A. Control Documents

CONSULTANT shall prepare the following documents for review and update as required.

1. CONSULTANT's Work Plan, consisting of an itemized plan for accomplishing the
Services within the contractual scope, schedule, sequence and budget.
CONSULTANT's Work Plan shall consist of a complete listing of all deliverables,
drawings, cost budget and a bar-chart duration including percentage complete for
each deliverable item. The time scale for the Bar Chart shall be in two-week
increments. For each deliverable longer than five weeks, the duration bar shall be
subdivided by CONSULTANT into intermediate control points which can be
identified by percent complete of the deliverable.

2. Financial Summary displaying planned and actual cash flows in graphical and
tabular form based on CONSULTANT's Work Plan and Manpower Plan.
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3. Drawing Control Log listing all planned drawings identified with respective
deliverables and indicating schedules, forecast and actual issue dates. Sample
forms shall be provided to the OWNER for review and approval.

B. Monthly Progress Report

CONSULTANT shall prepare a Monthly Progress Report containing the following:

1. Narrative section summarizing significant events and activities, activities planned
for the next two months, important project related meetings, travel, milestones
reached and any areas of concern not resolved by the report date.
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April 25, 2022
Power Improvements at LAS

Project No.: 3047
Professional Services Contract Proposal

CCDOA Design Project Manager: Raul Valdez, PE
Consultant Authorized Signer: Vicki Marjerrison, PE

PROJECT SCOPE

This professional services scope is for duct bank infrastructure improvements for two NV Energy
(NVE) feeder systems from two NVE substations that will provide additional capacity to Terminal
1 at Harry Reid International Airport. The scope also includes alignment studies for the two
proposed duct bank routes.

The detailed professional services scope of work is as follows:
PROJECT DESCRIPTION:

The scope of services to be provided by GCW, Inc. (CONSULTANT) includes preparation of design
plans, specifications, and construction cost estimates related to the construction of infrastructure for
the NV Energy (NVE) feeder systems that will provide additional capacity to Terminal 1. The NVE
feeder systems will consist of following two segments:

1. Alignment 1 (Spencer) - 10MVA from NVE Substation (Spencer) at Flamingo Road/Spencer
Street to Central Plant 1 with an approximate length of 3.1 miles. The proposed route is:
o South from the existing substation at Flamingo Road/Spencer Street to Flamingo Road
West on Flamingo Road to Maryland Parkway
South on Maryland Parkway to Russell Road
West on Russell Road to Paradise Road
Route through Harry Reid Airport Terminal 1 Roadways to Central Plant 1

o O O O

2. Alignment 2 (Russell) - 10MVA from NVE Substation (Russell) at Russell Road/Sandhill
Road to Central Plant 3 with an approximate length of 3.8 miles. The proposed route is:
o West on Russell Road to Paradise Road
o Route through Harry Reid Airport Terminal 1 Roadways to Central Plant 1

NVE will provide the design for the proposed feeder systems including but not limited to duct bank
cross section, number and size of conduits, manholes, associated equipment, and cabling.
CONSULANT will utilize the design information provided by NVE to provide the horizontal and vertical
design for the proposed duct bank and associated appurtenances.



GENERAL

Project includes an Alignment study for the Duct Bank routing, Plan and Profile Design for the two (2)
chosen alignment routes from the two (2) NVE substations to Central Plant 1, and Construction
Support for the two selected alignments.

1.0

2.0

PROJECT MANAGEMENT SERVICES

1.1

1.2

1.3

Project Management: Perform day-to-day work to administer interrelated
activities of the Project; manage personnel and resources associated with the
project; coordinate with Clark County Department of Aviation (DOA) Staff; and
prepare monthly status reports and invoices. Consultant shall prepare a project
schedule using Microsoft Project for the alignment study and design phases, and
will update on a bi-weekly basis, as needed.

Kick-Off Meeting/ Progress/Review Meetings: Attend kickoff meeting with DOA
staff at project initiation. Conduct kickoff meeting(s) with DOA staff for NVE, and
other relevant agencies. Prepare draft agenda and meeting minutes for review by
the DOA prior to issuing final versions for distribution. Attend up to twenty-four
(24) progress meetings with the DOA, NVE, DOA’s onsite power routing design
consultant, relevant agencies and utility companies during the design phase.
Preparing meeting minutes, progress reports, and exhibits as needed.

o Deliverables:Meeting agenda, exhibits and minutes.

Agency Coordination: Coordinate efforts as directed by DOA Project Manager
with government agencies including, but not limited to: Clark County, Nevada
Department of Transportation (NDOT), Regional Transportation Commission of
Southern Nevada (RTC), Clark County Regional Flood Control District
(CCRFCD), and other local, state, and federal agencies to gather information on
the location and operation of their facilities, and facilitate the resolution of any
design or operational issues.

ALIGNMENT STUDIES

CONSULTANT proposes to perform an alignment study for the two (2) alignments identified
above, and an Alternate Alignment study for the two alignments. The purpose of the
alignment studies are to optimize the routes and identify beneficial adjustments to avoid
large utilities or additional pavement removal limits. CONSULTANT shall also examine the
previously prepared Future Land Side Roadway network (Airport Project IH-17-026) to
optimize the alignments and confirm they are not in conflict with future improvements. The
alignment studies are described below:

2.1

Alternate to Alignment 1 (Spencer) — Alternate alignment from NVE Substation
(Spencer). The proposed alternate to the route is:

o South from the existing substation at Flamingo Road/Spencer Street to

Flamingo Road

o Easton Flamingo Road to Spencer Street

South on Spencer Street to Russell Road
West on Russell Road to Paradise Road (Airport Property)



2.2

2.3

o Route through Harry Reid Airport Terminal 1 to Central Plant 1 (Airport
Property)

Alternate to Alignment 2 (Russell) — Alternate alignment from NVE Substation

(Russell). The proposed alternate to the route is:

o South on Annie Oakley to Oquendo Road

o West on Oquendo Road to South Pearl Street

o South on South Pearl Street to Patrick Lane

o West on Patrick Lane to Surrey Street (Airport Property)

o North on Surrey Street to Russell Road (Airport Property)

o Route through Terminal 3 Return/Exit to Paradise Road (Airport Property)

o Route through Harry Reid Airport Terminal 1 to Central Plant 1 (Airport
Property)

Alignment Study Scope - The specific services we will provide for the Alignment
Study and Alternate Alignment Study are as follows:

2.3.1 Existing and Proposed Utilities: Research and identify known existing
wetand dry utilities as to size, location and provider along or crossing the
two (2) alignments and two (2) alternate alignments. Also, identify any
proposed wet or dry utilities based on meetings and/or correspondence
with the utility providers.

2.3.2 Existing Dedications: Create a map to show all known rights-of-way
and easements along the two (2) alignments and two (2) alternate
alignments. Information will be created from GIS, record documents, and
parcel maps. Field services are excluded.

2.3.3 Existing and Proposed Improvements: Identify existing improvements
that present obstacles to the two (2) alignments and two (2) alternate
alignments, and research possible proposed improvements that may be
planned along the alignment(s) including roadway improvements,
building and/or structural modifications, and “no-cut” areas..

234 Preliminary Plans: Prepare preliminary plans showing existing utilities,
other possible conflicts, “no-cut” areas, property boundaries, easements
and rights-of-way, and the proposed Duct Bank route for the two (2)
alignments, and two (2) alternate alignments. These will not be
construction drawings. Their purpose will be to assist DOA in selecting
an alignment. The alternative alignment study will use GIS-aerial
information for the base sheet, right-of-way information and centerline
alignments. The study will evaluate impacts on existing utilities,
pavement condition, right-of-way, constructability, maintenance of traffic,
and costs to accommodate the proposed trench section. Plans will
include horizontal alignments of duct banks, existing utilities, existing
right-of-way and removal limits.

2.3.5 Preliminary Cost Estimate: Prepare preliminary construction cost
estimates for the two (2) alignments and two (2) alternate alignments.

2.3.6 Report: Prepare a report of the findings of the research and alignment
study that presents the proposed alignment and the alternate alignments,
including the advantages, disadvantages, and cost estimates of each.



The report will discuss the right-of-way requirements related to each
alignment, and the entities and property owners that will be affected
summarized in a table format with affected APN's and Owner information
as it relates to each alignment.

2.3.7 Meetings: CONSULTANT will attend up to twenty (20) meetings with
DOA, the entities and property owners.

2.3.8 Exclusions:

o Preparation of construction drawings and specifications.

o Topographic and right-of-way surveys.

o Preparation of right-of-way documents and permit applications.

o Environmental investigations, reports, and application preparation.

o Geotechnical investigations.

o Structural calculations, design, or details.

o) Acquisition of additional easements or rights-of-way including
negotiations, meetings, preparation of legal descriptions or
easement documents.

o Utility potholes

3.0 DESIGN PHASE

3.1

3.2

3.3

3.4

Existing Airport Facilities: Research and identify known existing airport
underground facilities along or crossing the proposed alignment. CONSULTANT
assumes accurate record drawings will be provided by DOA for this effort.

Existing Dedications: Create a “Land Lines, Right-of-Way and Easements”
drawing to show all known encroachments in the vicinity of the Duct Banks for the
proposed two (2) alignments. This work will be dependent upon a recent title
report of the areas. DOA will provide the associated title reports.

Utility Coordination and Potholing: Coordinate with DOA and local utility
companies including, but not limited to: Clark County Water Reclamation District
(CCWRD), Las Vegas Valley Water District (LVVWD), Southern Nevada Water
Authority (SNWA), NVE, Centurylink, Southwest Gas, and Cox Communications
to gather information on the location of their facilites and any abandoned,
planned, or proposed improvements that would affect the Project.

Consultant shall prepare a pothole plan showing potential conflicts of proposed
improvements with existing utilities and submit to DOA for review. Up to one
hundred twenty (120) potholes will be performed. Utility adjustments and minor
relocations are included in this scope and will be shown on the plans. Major utility
relocation design plans are not anticipated, and will be paid for separately under
Additional Services upon separate authorization by DOA.

o Deliverables: Pothole Plan for review, final pothole information, and
coordination documentation as requested by DOA.

Encroachment Permits: CONSULTANT will coordinate all efforts to secure
required encroachment permits from Clark County, NDOT, or any other relevant
utility entity should access be required into their rights-of-way or easements in
order to pothole or otherwise locate existing surface or underground facilities in



3.5

3.6

3.7

3.8

support of this design phase. NDOT roadways include Flamingo Road, Tropicana
Avenue, Sunset Road, and Eastern Avenue. Harry Reid International Airport will
pay all fees associated with obtaining these encroachment permits.

Map Existing Utilities: Prepare preliminary drawings of all known existing utilities
including precise pothole locations.

Aerial Topography and Design Survey: Aerial mapping and field design
surveys will be provided and used to develop engineering base sheets and
digital terrain models (DTM).

e All aerial mapping and DTM will be produced from aerials flown at an
altitude to produce 1 inch to 40 feet horizontal scale 1-foot contour interval
aerial topography of the proposed two (2) alignments for the segments that
are off Airport property, and alternate alignments on Airport property that are
east of Spencer Street.

e DOA provided 2018 aerial topography for the IH-17-026 contract which will
be utilized for Airport onsite segments west of Spencer Street of the
proposed alignments and alternate alignments. CONSULTANT will
supplement the 1H-17-026 topography with spot survey to capture the new
Russell Road median islands and intersection islands at Russell Road and
Paradise.

e The aerial survey will be prepared on the NAVD 88 Version 2003 Datum as
required by Clark County Public Works Department (CCPW) and NDOT.
Equations will be provided to Harry Reid International Airport datum(s).

e The aerial topography limits will be 100 feet wide on both sides of the
roadway centerline (200-foot total width), and 500 feet wide on both sides
of the roadway centerline (1,000-foot total width) at the major
intersections along the project limits.

e Field surveys will include setting aerial panels and locating existing
features in the field to supplement aerial photography. Field survey will
also include spot survey along the selected alignments as required to
supplement the aerial topography, and dips for utility manhole invert
grades at critical crossings.

Plan and Profile Existing/Proposed Utilities and Improvements: Prepare
1" = 20" scale plan and profile drawings for the Duct Banks showing all known
existing and proposed utilities and/or construction interferences. Submittals to the
DOA will be made at 30%, 60%, 90%, and Issue for Bid completion. These plans
will show the limits of pavement demolition and restoration.

Phasing/Project Volumes: The two proposed alignments have different agency
review and approval requirements, and are proposed to be prepared in separate
volumes of improvements done under the same improvement package. The
improvements are proposed to be done under three (3) separate volumes of
improvements plans as described below:

e Volume 1 — Alignment 1 (Spencer). Improvements will run in NDOT right-of-
way in Flamingo Road and cross NDOT right-of-way at Tropicana Avenue.



3.9

3.10

3.1

Proposed to end Volume 1 at Russell Road with the remainder of Alignment
1 (Spencer) on Airport Property proposed to be in Volume 3.

e Volume 2 — Alignment 2 (Russell). Improvements will run west in Russell
Road. Proposed to end Volume 2 at Surrey Street with the remainder of
Alignment 2 (Russell) located on Airport Property proposed to be in Volume
3.

e Volume 3 — Airport Property. Volume 3 will include the remainder of Alignment
1 (Spencer) and Alignment 2 (Russell) located on Airport Property over to
Central Plant 1.

Depending on the alternate alignments chosen, there may be some overlap of the
alignments in the separate Volumes.

One (1) set of Technical Specifications is proposed to be prepared for the project,
and Volumes 1 and 2 are assumed to be bid and constructed as one package,
with Volumes 3, 4 and 5 as an Additive Alternate Bid. The one (1) set of Technical
Specifications will include NDOT specific sections required for permitting
purposes.

Address Agency Comments: Prepare one (1) set of revisions to the plan and
profile designs as requested by the above agencies.

Coordination with NVE: CONSULTANT will work with NVE in conjunction with
DOA to coordinate NVE’s schematic design with CONSULTANT’s detailed plan
and profile design. The coordination will focus on trench section designs,
manhole or switch locations, allowable duct bank geometry and bend limitations
and other constructability and/or maintenance issues. Our proposal is based on
the assumption that the two Duct Banks are an “express system” delivering power
from the substation directly to Terminal 1. Any additional coordination to provide
planning or designs for power to serve other and/or future airport facilities or any
adjacent properties will be performed under separate authorization. As part of
the NVE coordination effort, CONSULTANT will review the original NVE Project
Information Request, and the draft Design Initiation Agreements (DIA), and
CONSULTANT will monitor NVE’s design efforts for these Duct Banks.

Geotechnical Report: By subcontractor or otherwise, perform geotechnical
evaluations for up to twenty-five (25) exploratory test borings to a depth of up to
15 feet at a spacing of approximately 1/4 mile, with up to four (4) of the borings
to a depth of up to 20 feet; perform in-place moisture content and density,
gradation, Atterberg limits, R-value, solubility, and chemical (salt and corrosivity)
tests and other appropriate tests to prepare geotechnical recommendations for
the project; and analyze and prepare a report of soil conditions applicable to the
Project.

Project elements to be evaluated in the geotechnical report include earthwork and
compaction requirements, trench subgrade preparation, excavated slope stability,
utility trench requirements, and suitability of the excavated trench for backfill
material. Recommendations regarding foundations, retaining wall design, lateral
earth pressures, flexible pavement section design, excavatability of the
subsurface materials, temporary construction slopes, backfills, concrete
corrosion, and other aspects of earthwork will be included in the report.

o Deliverables: Two (2) copies of the Draft and Final Geotechnical Report

including one (1) electronic copy in Adobe Acrobat (PDF) format.



4.0

5.0

6.0

3.12 Landscaping Plans: Prepare landscaping plans for the restoration of areas
disturbed by the Duct Bank construction. Landscape plans will be for areas within
the limits of Harry Reid International Airport.

3.13 Exclusions:
o Alignment Studies
o Construction Stakeout
o Environmental Investigations, reports and application preparation
o Design of improvements within County/NDOT right-of-way other than

those described above.
Traffic control plans are assumed to be provided by the Contractor and
have been excluded.

O

BIDDING SUPPORT AND ISSUED FOR BID/CONSTRUCTION DOCUMENTS

CONSULTANT shall present a summary of the technical documents to potential bidders
at the Pre-Bid meeting between DOA and Contractors. Answer DOA’s written questions as
may be generated by bidders. Prepare technical parts of addenda as directed by DOA to
clarify or modify the Contract Documents. Prepare one (1) final set of Issued for
Bid/Construction documents, including drawings and technical specifications, incorporating
all addenda and other changes generated during bidding period.

RIGHT OF WAY SUPPORT

CONSULTANT shall provide right-of-way engineering services to aid with easement
acquisitions from private property owners as well as dedication of easements from the DOA
to NV Energy as may be required for this Project. Legal descriptions for easements will be
prepared in draft format for DOA review. One (1) round of comments will be addressed by
the CONSULTANT before finalizing the legal descriptions. This service will not be executed
nor paid out unless DOA provides written authorization to the CONSULTANT to perform this
task. The written authorization will specify the number of legal descriptions that
CONSULTANT is authorized to prepare.

5.1 Legal Descriptions: Itis assumed that up to twenty (20) legal descriptions and
associated exhibits will be prepared and signed/sealed by a registered Nevada
Professional Land Surveyor.

CONSTRUCTION PHASE SERVICES
CONSULTANT shall provide Construction Phase Services as described below:

6.1 Construction Support: Attend the Pre-Construction Meeting, as required, between
DOA and the Contractor. Attend site meetings as requested by DOA. The
CONSULTANT representative shall answer design questions and respond to
contractor requests for information throughout the preconstruction period, as and
to the extent authorized by the DOA's representative.

6.2 Review and respond to documents when required by DOA, including but not
limited to Technical Submittals, Non-Compliance Reports (NCRs), Drawing
Revisions (full sheet), Specification Change Notices (SCNs), and Requests for



Information (RFls). Consultant will also assist in resolving the contractor’s formal
requests for substitution of materials or deviation from the Contract Documents.

6.3 Prepare all necessary design changes and obtain all required agency and utility
company approvals during construction.

7.0 RECORD DOCUMENTS

The CONSULTANT shall prepare Record Documents for the DOA's file, based on redline
drawings from the CONTRACTOR and drawing changes generated by the CONSULTANT
during construction. Redline drawings will be provided to the CONSULTANT through the DOA.

8.0 DESIGN DOCUMENT SUBMITTALS

8.1 30% Design Submittal: This submittal will consist of roll plots at 1"=40’ scale,
outline specifications, and order-of-magnitude construction cost estimates of the
proposed improvements. The roll plots will include survey/topography, horizontal
control centerline, existing right-of-way, existing utilities and proposed
improvements.

Deliverables:
o Two (2) sets of the roll plots, and one (1) electronic copy in Adobe Acrobat
(PDF) format

o One (1) copy of construction cost estimate in PDF format.
o One (1) copy of Outline Specifications in PDF and Microsoft Word format.

8.2 60% Design Submittal: This submittal will include further refinements to the 30%
design, and cost estimate to reflect the 60% level of completion. This submittal
will include responses to comments on the 30% design. This submittal will include
plans, technical specifications, and cost estimates for all design elements
included in the scope of the project.

Deliverables:
o Electronic copies of drawings in both CAD (DWG) and PDF format.
o Electronic copies of the technical specifications in both PDF and
Microsoft Word format.
o Electronic copies of the cost estimate in PDF and Excel format.
o Electronic copies of the civil/structural calculations (if applicable) in PDF,
Microsoft Word, or Excel format as appropriate.

8.3 90% Design Submittal: This submittal will include further refinements to the 60%
design, and cost estimate to reflect the 90% level of completion. In addition to
the items contained in the 60% submittal, this submittal will include responses to
comments on the 60% design. This submittal will include plans, technical
specifications, and cost estimates for all design elements included in the scope
of the project.

Deliverables:
o Electronic copies of drawings in both CAD (DWG) and PDF format.
o Electronic copies of the technical specifications in both PDF and
Microsoft Word format.
o Electronic copies of the cost estimate in PDF and Excel format.



o Electronic copies of the civil/structural calculations (if applicable) in PDF,
Microsoft Word, or Excel format as appropriate.

8.4 Clark County Off-Site Permit and Utility Agency Submittals: This submittal
shall incorporate comments from the 90% submittal and consist of plan submittal
form, plans and other documents required for submittal to Clark County, LVVWD,
CCWRD, and other agencies as required. Apply for and obtain, on behalf of DOA,
a Clark County Off-Site Permit for each segment within the Clark County
jurisdiction; prepare and submit to Clark County the Offsites Bond Estimate;
submit and obtain approval for all required permit attachments, meet with Clark
County staff to obtain copies of existing plans, submit applications, or discuss
permit comments; and ensure that the bid documents are compatible with all
permit conditions of approval.

Deliverables:

o Two (2) Hard copies of full-size (24”X36”) plans for submittal to CCPW

o Electronic copies of drawings in both CAD (DWG) and PDF format for
DOA files.

o Electronic copies of the cost estimate in pdf and Excel format for DOA
files.

o Electronic copies of the civil/structural calculations (if applicable) in PDF,
Microsoft Word, or Excel format as appropriate.

8.5 Issued for Bid Submittal: The plans, technical specifications, bid schedule and
cost estimate will incorporate comments from 90% and Clark County Off-Site
Permit submittals.  This submittal shall consist of a complete package for
competitive bidding of the Project.

Deliverables:

o One (1) full size set (24"X36") of hard copy drawings with the date, the
original or electronic seal, and signed by a Nevada P.E., including the
cover sheet containing all required approval signatures.

o One (1) set of hard copy specifications, and reports with Seals Page/
cover page containing the date, and the original or electronic seal and
signature of the Nevada P.E. who provided the responsible control of the
work on the Section/document.

o Electronic copies of drawings in both CAD (DWG) and PDF format.

o Electronic copies of the technical specifications, and reports in both PDF
and Microsoft Word format.

o One (1) copy of the final cost estimate in the DOA’s bid schedule format
in both PDF and Microsoft Word format.

ADDITIONAL SERVICES

Upon Written Authorization from the DOA, the CONSULTANT shall perform additional engineering
services. Additional services may include, but are not limited to:

Additional Design Services: Provide additional design and related services in the event the
DOA finds it necessary to perform work not specified in Tasks above, but required for and
related to the Project.

Additional Survey Services: Provide additional design survey related services in the event
that additional survey is needed.



= Utility Relocations: Prepare the design of utility relocations required to construct the
proposed improvements.

= Title Reports: Obtain title reports, if acquisition is required.

= Traffic Control and Additional Phasing Plans

= Environmental Analyses: Phase 1 ESA - Hazardous Materials Analysis, United States Army
Corps of Engineers (USACE) Section 404 and RFCD Supplemental Final Environmental

Impact Statement (SEIS) Section 8 screening.

= Construction Survey Staking: Perform survey staking for construction of the proposed
improvements by the Contractor.

= Construction Management/Administration

Exclusions:
1. Preparing of plans for utility relocations

2. Obtaining title reports
3. Preparing of environmental investigations, reports, and application preparation
4. Preparing structural calculations, drawings and details
5. Performing construction staking
6. Performing Construction Management/Administration
Cordially,
GCW, INC.

Vicki Marjerrison, P.E.
Executive Vice President

c: Tim McCoy, GCW
Business Office, GCW

Attachments: Attachment A — Schedule of Compensation
Attachment B — Schedule of Compensation — Detailed
Attachment C — Consultant and Subconsultant Contacts
Attachment D — Fully Burdened Hourly Rates
Attachment E — Schedule of Deliverables



ATTACHMENT A

SCHEDULE OF COMPENSATION

SCHEDULE OF COMPENSATION — POWER IMPROVEMENTS

PAY ITEM DESCRIPTION UNIT SUBTOTAL
1 Alignment Study LS $ 307,250.00
2 Submittal of 30% Design Package LS $ 871,662.00
3 Submittal of 60% Design Package LS $ 682,126.00
4 Submittal of 90% Design Package LS $ 619,287.00
5 Permit and Issued for Bid / Construction Sets LS $ 270,995.00
Total for Design and Bidding Phase Services $ 2,751,320.00
6 Construction Phase Support Services Hourly | $ 289,450.00
7 Record Documents Hourly | $ 49,260.00
Total for Construction and Record Document Phase Services $ 338,710.00
8 Direct Expense $ 9,970.00
9 Owner’s Special Allowance $ 000.00
ESTIMATED TOTAL FOR ALL PAY ITEMS $ 3,100,000.00




ATTACHMENT B
SCHEDULE OF COMPENSATION - DETAILED

SEE ATTACHED EXCEL FILE



EXHIBIT "B"

MCCARRAN INTERNATIONAL AIRPORT, LAS VEGAS, NV
3047 POWER IMPROVEMENTS AT LAS

Hour and Fee Estimate
GCW, INC 04/25/22
TASK 1.0: PROJECT MANAGEMENT SERVICES
Manhours by Category
Task Supr. Designer/ Total Fee per |Total Fee per
No. Task Item/Drawing Title Princ./Assoc. | Supr. Eng. Sr. Eng. Dsgr/Engr. El Tech/Cadd | Survey Crew| Total Hours Task Sheet
Billable Rates $240 $220 $200 $170 $145 $115 $205
1.1 t Management/Ad 180 180 80 440 $96,400
152 ff & Progress Mee! 75 50 80 50 255 $49,850,
SUBTOTAL:| 695 $146,250
Total Hours 255 230 0 160 50 0 0
Billable Rates $240 $220 $200 $170 $145 $115 $205
Total Labor Costs $61,200 $50,600 $0 $27,200 $7.250 $0 $0
SUBTOTAL MANHOUR FEES (PROJECT MANAGEMENT SERVICES): $146,250
TASK 2.0: ALIGNMENT STUDIES
Manhours by Category
Task Supr. Designer/ Total Fee per |Total Fee per|
No. Task Item/Drawing Title Princ./Assoc. | Supr. Eng. Sr. Eng. Dsgr/Engr. El Tech/Cadd | Survey Crew| Total Hours Task Sheet
Billable Rates $240 $220 $200 $170 $145 $115 $205
Spencer w/ Alternate
2.3.1 |Existing and Proposed Ulilities 0 24 40 50 114 $17.,830
2.3.2 |Existing Dedications 2 6 40 50 50 148 $21,480
2.3.3 |Existing and Proposed Improvements 2 4 16 24 40 86 $12,160
2.3.4 |Preliminary Plans 4 20 40 80 100 244 $35,260
2.3.5 |Preliminary Cost Estimate 0 4 8 16 16 44 $6,400
2.3.6 |Report 2 16 16 24 58 $10.200
2.3.7 |Meetings SEE TASK 1.2
Subtotal Manhour Fees (Spencer) 694 $103,330
Russell w/ Alternate
2.3.1 |Existing and Proposed Utilities 0 40 45 50 135 $22,200
2.3.2 |Existing Dedications 2 6 38 50 50 146 $21,140'
2.3.3 |Existing and Proposed Improvements 2 8 16 24 50 100 $14.190
2.3.4 |Preliminary Plans 4 40 50 80 120 294 $43,660!
2.3.5 |Preliminary Cost Estimate 0 8 8 16 16 48 $7,280
2.3.6 [Report 2 16 16 24 58 $10,200!
2.3.7 [Meetings SEE TASK 1.2
Subtotal Manhour Fees (Russell) 781 $118,670
Total Hours 20 180 12 333 388 542 0
Billable Rates $240 $220 $200 $170 $145 $115 $205
Total Labor Costs $4.800 $39.600 $2.400 $56.610 $56.,260 $62.330 $0
SUBTOTAL MANHOUR FEES (ALIGNMENT STUDIES): $222,000
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EXHIBIT "B"
MCCARRAN INTERNATIONAL AIRPORT, LAS VEGAS, NV
3047 POWER IMPROVEMENTS AT LAS
Hour and Fee Estimate

GCW. INC 0425-/2_2
TASK 3.0: DESIGN PHASE
Manhours by Category
Task Supr. Designer/ Total Fee per |Total Fee per|
No. Task Item/Drawing Title Princ./Assoc. | Supr. Eng. Sr. Eng. Dsgr/Engr. El Tech/Cadd | Survey Crew|| Total Hours Task Sheet
Billable Rates $240 $220 $200 $170 $145 $115 $205
3.1 _|Existing Airport Facilities 2 4 14 40 24 84 $12,300
3.2 _|Existing Dedications 8 24 50 80 180 140 482 $73,000
3.3 |Utility Coordination and Potholing 2 24 32 40 40 80 218 $38,000
3.4 _[Encroachment Permits 2 24 32 100 60 218 $32,600
3.5 |Map Existing Utilities 4 8 70 175 168 425 $59,315
3.6 _|Aerial Topography and Design Survey 0 8 24 32 40 32 200 336 62,480
3.7 |Plan and Profile Existing/Proposed Utilities and Improvements 20 537 90 1,513 2,428 3,683 0 8.271 $1.173,755
3.8 |Phasing/Project Packages
3.9 |Address Agency Comments 20 40 160 160 220 600 $89.300
3.10 |Coordination with NVE 40 80 100 80 120 420 $78,200
3.11_|Geotechnical Report 4 8 8 16 60 96 $18,540
3.12 |Landscaping Plans 4] 8 24 40 72 $11,640
SUBTOTAL: 11,222 $1,649,130
Total Hours 102 757 272 2045 3339 4367 340
Billable Rales $240 $220 $200 $170 $145 $115 $205
Total Labor Costs $24,480 $166,540 $54,400 $347.650 $484,155 $502,205 $69,700
SUBTOTAL MANHOUR FEES (DESIGN PHASE): $1,649,130

TASK 4.0: BIDDING AND ISSUED FOR BID/CONSTRUCTION DOCUMENTS

Manhours by Category
Task Supr. Designer/ Total Fee per |Total Fee per|
No. Task Item/Drawing Title Princ./Assoc. | Supr. Eng. Sr. Eng. Dsgr/Engr. El Tech/Cadd | Survey Crew|| Total Hours Task Sheet
Billable Rates $240 $220 $200 $170 $145 $115 $205
4.1 Bidding and Issued for Bid/Construction Documents 20 80 80 100 160 440 $68,900
SUBTOTAL: 440 $68,900
Total Hours 20 80 Q 80 100 160 Q
Billable Rates $240 $220 $200 $170 $145 $115 $205
Total Labor Costs $4.800 $17,600 $0 $13,600 $14,500 $18,400 $0
SUBTOTAL MANHOUR FEES (BIDDING AND ISSUSED FOR BID/CONSTRUCTION DOCUMENTS): $68,900
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EXHIBIT "B"
MCCARRAN INTERNATIONAL AIRPORT, LAS VEGAS, NV

3047 POWER IMPROVEMENTS AT LAS
Hour and Fee Estimate

GCW, INC 04/25/22
TASK 5.0: CONSTRUCTION PHASE SERVICES
Manhours by Catego
Task Supr. Designer/ Total Fee per |Total Fee per|
No. Task Item/Drawing Title Princ./Assoc. | Supr. Eng. Sr. Eng. Dsgr/Engr. El Tech/Cadd | Survey Crew|| Total Hours Task Sheet
Billable Rates $240 $220 $200 $170 $145 $115 $205
5.1 |Construction Support 40 100 100 200 440 $77.600
5.2 |Submittal Review 20 120 200 250 590 $101,450
5.3 _[Design Changes 40 80 100 200 280 700 $105,400
SUBTOTAL: 1,730 $284,450
Tolal Hours 100 300 [4] 400 650 280 1]
Billable Rates $240 $220 $200 $170 $145 $115 $205
Total Labor Costs $24,000 $66.000 $0 $68,000 $94,250 $32,200 $0
SUBTOTAL MANHOUR FEES (CONSTRUCTION PHASE SERVICES): $284,450
TASK 6.0: RIGHT OF WAY SUPPORT
Manhours by Category
Task Supr. Designer/ Total Fee per |Total Fee per|
No. Task Item/Drawing Title Princ./Assoc. | Supr. Eng. Sr. Eng. Dsgr/Engr. El Tech/Cadd |Survey Crew|| Total Hours Task Sheet
Billable Rates $240 $220 $200 $170 $145 $115 $205
6.1 |Assislance for easement acquisitions and dedications 5 50 50 40 145 $26,500
Legal Descriptions/Exhibits (20) 10 20 120 150 $27,200.
SUBTOTAL: 295 $53,700
Total Hours 15 70 0 170 40 0 0
Billable Rates $240 $220 $200 $170 $145 $115 $205
Total Labor Costs $3,600 $15.400 $0 $28,900 $5,800 $0 $0
SUBTOTAL MANHOUR FEES (RIGHT OF WAY SUPPORT): $53,700
TASK 7.0: RECORD DOCUMENTS
Manhours by Category
Task Supr. Designer/ Total Fee per |Total Fee per|
No. Task Item/Drawing Title Princ./Assoc. | Supr. Eng. Sr. Eng. Dsgr/Engr. El Tech/Cadd | Survey Crew| Total Hours Task Sheet
Billable Rates $240 $220 $200 $170 $145 $115 $205
7.1 |Record Documents 8 32 40 120 140 340 $49,260
SUBTOTAL:; 340 $49,260
Total Hours 8 32 0 40 120 140 Q
Billable Rates $240 $220 $200 $170 $145 $115 $205
Total Labor Costs $1.920 $7.040 $0 $6.800 $17,400 $16,100 $0
SUBTOTAL MANHOUR FEES (RECORD DRAWINGS): $49,260
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EXHIBIT "B"
MCCARRAN INTERNATIONAL AIRPORT, LAS VEGAS, NV
3047 POWER IMPROVEMENTS AT LAS

Hour and Fee Estimate
GCW, INC 04/25/22

TASK 8.0: DESIGN DOCUMENT SUBMITTALS

Manhours by Category
Task Supr. Designer/ Total Fee per |Total Fee per]|
No. Task Item/Drawing Title Princ./Assoc. | Supr. Eng Sr. Eng. Dsgr/Engr. El Tech/Cadd | Survey Crew|| Total Hours Task Sheet
Billable Rates $240 $220 $200 $170 $145 $115 $205
8.1 |30% Design Submittal 2 4 8 16 20 50 $7.340!
8.2 |60% Design Submittal 2 8 16 16 32 74 $10,960;
8.3 |90% Design Submittal 2 8 16 16 32 74 $10.960
8.4 [Clark County Off-Site Permit and Utility Agency Submittals 2 8 16 24 32 82 $12,120]
8.5 [Issued for Bid Submital 2 8 16 16 32 74 $10.960
SUBTOTAL:, 354 $52,340
Total Hours 10 36 0 72 88 148 0
Billable Rates $240 $220 $200 $170 $145 $115 $205
Total Labor Costs $2.400 $7,920 $0 $12,240 $12,760 $17,020 $0
SUBTOTAL MANHOUR FEES (DESIGN DOCUMENT SUBMITTALS): $52,340
SUBTOTAL MANHOUR FEES: $2,526,030
DIRECT COSTS:
SUBCONSULTANTS: PRINTING/REPRODUCTION
Subsurface Utility Investigations (200 potholes) $180,000 $9,970
Geotechnical Investigation $124,000
Aerial Topography $120,000
Landscape Architect $140,000
Total Subconsultant costs: $564,000 Total Reproduction Costs $9,970
SUBTOTAL DIRECT COSTS: $573,970
TOTAL PROJECT COSTS: $3,100,000
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GCW, INC

EXHIBIT "B"

3047 POWER IMPROVEMENTS AT LAS
Hour and Fee Estimate

MCCARRAN INTERNATIONAL AIRPORT, LAS VEGAS, NV

04/25/22

CONTRACT DOCUMENTS HOURLY BREAKDOWN

Manhours by Catego
Nsor;‘:f Sheet Description Supr. Designer/ Total Hours Tola:'::: per Tolasll:::l per
Princ./Assoc. | Supr. Eng. Sr. Eng. Dsgr/Engr. El Tech/Cadd | Survey Crew

3[Cover Sheet 3 6 6 15 $2,370 $790

3|Location Map/Vicinity Map and Sheet Index 3 3 24 12 42 $6.030 $2,010

3|General Notes 3 3 20 26 $3,470 $1,157

3|Legends and Abbreviations 3 3 20 26 $3.470 $1,157
10|Horizontal Control Plans 28 40 60 40 80 248 $39,360,
105|Demolition Plans. Notes and Details 80 470 670 940 2,160 $302,750
105|Construction plans and profiles 243 670 1,340 2,000 4,253 $591,660
26| Details 35 50 100 190 270 645 $93,300
26|Striping and signing plans 35 50 94 190 369 $51,680!
12|Traffic signal detector loop replacement plans 24 48 70 95 237 $34,515

296|TOTAL SHEETS Subtotal: 8,006 $1,128.605| $3.81 2.851
Specifications 20 80 100 50 250 45,150
Total Hours 20 537 90 1,513 2,428 3,683 0 8,271 $1,173,755
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ATTACHMENT C
CONSULTANT AND SUBCONSULTANTS CONTACT LIST

Provide contact information for the firm and each person in responsible charge for the
CONSULTANT and each subconsultant.

CONSULTANT

GCW, Inc. Vicki Marjerrison

1555 South Rainbow Blvd. vmarjerrison@gcwengineering.com
Las Vegas, Nevada 89146 702.804.2238

702.804.2000

AERIAL TOPOGRAPHY

Aerotech Mapping, Inc. Leo Torres
3285 N. Fort Apache Road leotorres@atmlv.com
Las Vegas, Nevada 89129 702.228.6277

GEOTECHNICAL

Ninyo & Moore Naik Banavathu
6700 Paradise Road, Suite E nbanavathu@ninyoandmoore.com
Las Vegas, Nevada 89119 702.433.0330

SUBSURFACE UTILITY LOCATING

KCI Technologies Inc. Rick Torrens
6280 S. Valley View Boulevard Richard.torrens@kci.com
Las Vegas, Nevada 89118 702.832.0729

702.832.0728

LANDSCAPE ARCHITECT

Lage Design, Inc. Geoffrey Schafler
314 S. Water St., Suite 120 gschafler@lagedesigninc.com
Henderson, Nevada 89015 702.297.6184



ATTACHMENT D

FULLY BURDENED HOURLY RATES

GCW INC.
Classification

Principal

Associate

Supervising Engineer / Land Surveyor
Senior Project Manager

Project Manager

Project Engineer / Land Surveyor / Specification Manager
Senior Designer

Designer / Engineering Intern 2

Engineering Intern 1

Project Coordinator / Senior CAD Technician
CAD Technician

Project Assistant 2 / Processor

Project Assistant 1

AEROTECH MAPPING, INC.
Classification

Principal Project Manager
Senior Project Manager
Professional Land Surveyor
Project Manager Surveyor
Certified Photogrammetrist
Aerotriangulation Technician
Stereo Compiler Technician
Cartographic Technician / Lidar Technician
CADD Technician / GIS Technician
Orthophoto Technician
Survey Technician

1 Man Survey Crew

2 Man Survey Crew

Aerial Survey Pilot

Aerial Sensor Operator

Flight Crew-Manager-Pilot
Office Business Manager
Secretary/Clerical

Aircraft Mobilization (Imagery)
Aircraft Mobilization (LIDAR)
Aircraft On-Line (Imagery)
Aircraft On-Line (LIDAR)

Wage Rate/Hour (Max)

$240.00
$230.00
$220.00
$200.00
$190.00
$180.00
$160.00
$145.00
$135.00
$125.00
$115.00
$100.00
$ 80.00

Wage Rate/Hour (Max)

$164.20
$144.80
$117.25
$122.50
$136.80
$ 89.20
$ 87.40
$ 86.70
$ 86.70
$ 81.60
$ 72.40
$ 95.30
$185.70
$122.50
$ 84.30
$125.00
$112.50
$ 55.00
$1,820.00 (per project)
$2,460.00 (per project)
$2,800.50 (per project)
$5,200.70 (per project)



NINYO & MOORE
Classification

Principal

Senior Engineer

Project Engineer

Senior Staff Engineer
Staff Engineer

Drafter / CAD Operator
Word Processor / Clerical

KCI TECHNOLOGIES, INC.

Classification

Project Manager

LAGE DESIGN, INC.
Classification

Principal

Senior Landscape Architect / Project Manager

Landscape Architect
Senior Designer

3D Modeling / Visualization
CADD / Graphic Design
Administrative Support

Wage Rate/Hour (Max)

$200.00
$170.00
$160.00
$145.00
$130.00
$ 80.00
$ 70.00

Wage Rate/Hour (Max)

$196.00

Wage Rate/Hour (Max)

$210.00
$175.00
$150.00
$150.00
$150.00
$100.00
$ 70.00



ATTACHMENT E
SCHEDULE OF DELIVERABLES

POWER IMPROVEMENTS

CONTRACT DELIVERABLE DUE DATE

Alignment Study NTP plus 90 days

Submittal of 30% Design Package NTP plus 150 days

Submittal of 60% Design Package NTP plus 240 days

Submittal of 95% Design Package NTP plus 320 days

Submittal of Permit Documents NTP plus 350 days

(Submittal of 100% Design Package plus 30 days)

Permit Approval NTP plus 371 estimated days
(Submittal of Permit Documents plus 21 days)

Issued for Bid / Construction Set to Owner NTP plus 385 estimated days
(Permit Approval plus 14 days)

Submittal of Final Issued for Bid / Construction NTP plus 434 estimated days
(Issued for Bid/Construction plus 49 days)

Proposed Construction Duration 210 estimated days
Notes

e NTP: Notice To Proceed of the project. NTP will be given at the project kick-off Meeting.
e All days should be in Calendar Days not business days
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EXHIBIT "F"
REQUIRED CONTRACT PROVISIONS

1. GENERAL NOTES

For purposes of this Exhibit F, the term “contract” includes subcontracts.

The CONSULTANT (including all subconsultants) shall insert these contract provisions in each
lower tier contracts ( e.g. subcontract or sub-agreement) and other agreements for supplies or
services.

The CONSULTANT is responsible for compliance with these contract provisions by any
subconsultants, lower-tier subconsultant or service provider.

2: CIVIL RIGHTS - GENERAL

The CONSULTANT agrees to comply with pertinent statutes, Executive Orders and such rules
as are promulgated to ensure that no person shall, on the grounds of race, creed, color, national
origin, sex, age, or disability be excluded from participating in any activity conducted with or
benefiting from Federal assistance.

This provision binds the CONSULTANT and subtier CONSULTANTS from the Contract
negotiation period through the completion of the Contract. This provision is in addition to that
required of Title VI of the Civil Rights Act of 1964.

3. CIVIL RIGHT — TITLE VI ASSURANCE

A. Title VI Solicitation Notice

The OWNER, in accordance with the provisions of Title VI of the Civil Rights Act of 1964
(78 Stat. 252, 42 U.S.C. §§ 2000d to 2000d-4) and the Regulations, hereby notifies all
bidders that it will affirmatively ensure that any contract entered into pursuant to this
advertisement, disadvantaged business enterprises will be afforded full and fair
opportunity to submit bids in response to this invitation and will not be discriminated
against on the grounds of race, color, or national origin in consideration for an award.

B. Title VI Clauses for Compliance with Nondiscrimination Requirements

During the performance of this Contract, the CONSULTANT, for itself, its assignees, and
successors in interest (hereinafter referred to as the “CONSULTANT”) agrees as follows:

1. Compliance with Regulations: The CONSULTANT (hereinafter includes
consultants) will comply with the Title VI List of Pertinent Nondiscrimination Acts
And Authorities, as they may be amended from time to time, which are herein
incorporated by reference and made a part of this contract.

2. Non-discrimination: The CONSULTANT, with regard to the work performed by it
during the contract, will not discriminate on the grounds of race, color, or national
origin in the selection and retention of subconsultants, including procurements of
materials and leases of equipment. The CONSULTANT will not participate directly
or indirectly in the discrimination prohibited by the Nondiscrimination Acts and
Authorities, including employment practices when the contract covers any activity,
project, or program set forth in Appendix B of 49 CFR part 21.
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3. Solicitations for Subcontracts, Including Procurements of Materials and
Equipment: In all solicitations, either by competitive bidding, or negotiation made
by the CONSULTANT for work to be performed under a subcontract, including
procurements of materials, or leases of equipment, each potential subconsultant
or supplier will be notified by the CONSULTANT of the CONSULTANT's
obligations under this contract and the Nondiscrimination Acts And Authorities on
the grounds of race, color, or national origin.

4. Information and Reports: The CONSULTANT will provide all information and
reports required by the Acts, the Regulations, and directives issued pursuant
thereto and will permit access to its books, records, accounts, other sources of
information, and its facilities as may be determined by the OWNER or the Federal
Aviation Administration to be pertinent to ascertain compliance with such
Nondiscrimination Acts And Authorities and instructions. Where any information
required of a CONSULTANT is in the exclusive possession of another who fails or
refuses to furnish the information, the CONSULTANT will so certify to the OWNER
or the Federal Aviation Administration, as appropriate, and will set forth what
efforts it has made to obtain the information.

5. Sanctions for Noncompliance: In the event of a CONSULTANT’s noncompliance
with the Non-discrimination provisions of this contract, the OWNER will impose
such contract sanctions as it or the Federal Aviation Administration may determine
to be appropriate, including, but not limited to:

a. Withholding payments to the CONSULTANT under the contract until the
CONSULTANT complies; and/or
b. Cancelling, terminating, or suspending a contract, in whole or in part.
6. Incorporation of Provisions: The CONSULTANT will include the provisions of

paragraphs one through six in every subcontract, including procurements of
materials and leases of equipment, unless exempt by the Acts, the Regulations
and directives issued pursuant thereto. The CONSULTANT will take action with
respect to any subcontract or procurement as the OWNER or the Federal Aviation
Administration may direct as a means of enforcing such provisions including
sanctions for noncompliance. Provided, that if the CONSULTANT becomes
involved in, or is threatened with litigation by a subconsultant, or supplier because
of such direction, the CONSULTANT may request the OWNER to enter into any
litigation to protect the interests of the OWNER. In addition, the CONSULTANT
may request the United States to enter into the litigation to protect the interests of
the United States.

C. Title VI List of Pertinent Nondiscrimination Acts and Authorities

During the performance of this contract, the CONSULTANT, for itself, its assignees, and
successors in interest (hereinafter referred to as the “CONSULTANT”) agrees to comply
with the following non-discrimination statutes and authorities; including but not limited to:

o Title VI of the Civil Rights Act of 1964 (42 U.S.C. § 2000d et seq., 78 stat. 252),
(prohibits discrimination on the basis of race, color, national origin);
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o 49 CFR part 21 (Non-discrimination In Federally-Assisted Programs of The
Department of Transportation—Effectuation of Title VI of The Civil Rights Act of
1964);

o The Uniform Relocation Assistance and Real Property Acquisition Policies Act of
1970, (42 U.S.C. § 4601), (prohibits unfair treatment of persons displaced or
whose property has been acquired because of Federal or Federal-aid programs
and projects);

o Section 504 of the Rehabilitation Act of 1973, (29 U.S.C. § 794 et seq.), as
amended, (prohibits discrimination on the basis of disability); and 49 CFR part 27;

o The Age Discrimination Act of 1975, as amended, (42 U.S.C. § 6101 et seq.),
(prohibits discrimination on the basis of age);

o Airport and Airway Improvement Act of 1982, (49 USC § 471, Section 47123), as
amended, (prohibits discrimination based on race, creed, color, national origin, or
sex);

o The Civil Rights Restoration Act of 1987, (PL 100-209), (Broadened the scope,

coverage and applicability of Title VI of the Civil Rights Act of 1964, The Age
Discrimination Act of 1975 and Section 504 of the Rehabilitation Act of 1973, by
expanding the definition of the terms “programs or activities” to include all of the
programs or activities of the Federal-aid recipients, sub-recipients and contractors,
whether such programs or activities are Federally funded or not);

o Titles 1l and Il of the Americans with Disabilities Act of 1990, which prohibit
discrimination on the basis of disability in the operation of public entities, public
and private transportation systems, places of public accommodation, and certain
testing entities (42 U.S.C. §§ 12131 — 12189) as implemented by Department of
Transportation regulations at 49 CFR parts 37 and 38;

o The Federal Aviation Administration’s Non-discrimination statute (49 U.S.C. §
47123) (prohibits discrimination on the basis of race, color, national origin, and
sex);

° Executive Order 12898, Federal Actions to Address Environmental Justice in

Minority Populations and Low-Income Populations, which ensures non-
discrimination against minority populations by discouraging programs, policies,
and activities with disproportionately high and adverse human health or
environmental effects on minority and low-income populations;

o Executive Order 13166, Improving Access to Services for Persons with Limited
English Proficiency, and resulting agency guidance, national origin discrimination
includes discrimination because of limited English proficiency (LEP). To ensure
compliance with Title VI, you must take reasonable steps to ensure that LEP
persons have meaningful access to your programs (70 Fed. Reg. at 74087 to
74100);

o Title IX of the Education Amendments of 1972, as amended, which prohibits you
from discriminating because of sex in education programs or activities (20 U.S.C.
1681 et seq).
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4. FEDERAL FAIR LABOR STANDARDS ACT (FEDERAL MINIMUM WAGE)

All contracts and subcontracts that result from this Contract incorporate by reference the
provisions of 29 CFR part 201, the Federal Fair Labor Standards Act (FLSA), with the same force
and effect as if given in full text. The FLSA sets minimum wage, overtime pay, recordkeeping,
and child labor standards for full and part time workers.

The CONSULTANT has full responsibility to monitor compliance to the referenced statute or
regulation. The CONSULTANT must address any claims or disputes that arise from this
requirement directly with the U.S. Department of Labor — Wage and Hour Division.

5. OCCUPATIONAL SAFETY AND HEALTH ACT OF 1970

All contracts and subcontracts that result from this Contract incorporate by reference the
requirements of 29 CFR Part 1910 with the same force and effect as if given in full text.
CONSULTANT must provide a work environment that is free from recognized hazards that may
cause death or serious physical harm to the employee. The CONSULTANT retains full
responsibility to monitor its compliance and their subconsultants compliance with the applicable
requirements of the Occupational Safety and Health Act of 1970 (20 CFR Part 1910).
CONSULTANT must address any claims or disputes that pertain to a referenced requirement
directly with the U.S. Department of Labor — Occupational Safety and Health Administration.
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DISCLOSURE OF OWNERSHIP/PRINCIPALS

Business Entity Type (Please select one)

[sole . ] Limited Liability . [INon-Profit

Proprietorship DPartnersmp Company Corporation D Trust Organization D Other

Business Designation Group (Please select all that apply)

[JMBE [Jwse CsBe [pBE CIver Clover [JEsB

Minority Business Women-Owned Small Business Physically Challenged Veteran Owned Disabled Veteran Emerging Small

Enterprise Business Enterprise Business Enterprise Business Owned Business Business
Enterprise

Number of Clark County Nevada Residents Employed: 137

Corporate/Business Entity Name: GCW, Inc.

(Include d.b.a., if applicable)

Street Address: 1655 South Rainbow Boulevard Website: WWW.gcwengineering.com

Las Vegas, NV 89146 POC Name: Vicki Marjerrison

City, State and Zip Code:

Emaii: VMarjerrison@gcwengineering.com

Telephone No: 702.804.2000 Fax No: 702.804.2299

Nevada Local Street Address:

(If different from

above)

Website:

City, State and Zip Code:

Local Fax No:

Local Telephone

No:

Local POC Name:

Email:

All entities, with the exception of publicly-traded and non-profit o

financial interest in the business entity appearing before the Board.

Publicly-traded entities and non-profit or
ownership or financial interest. The disclosure

Entities include all business associations or:
close corporations, foreign corporations, limi

Full Name

Title

ganized under or governed by Title 7 of the Nevada Revised Statutes,
ted liability companies, partnerships, limited partnerships, and profession

% Owned

rganizations, must list the names of individuals holding more than five percent (5%) ownership or

ganizations shall list all Corporate Officers and Directors in lieu of disclosing the names of individuals with
requirement, as applied to land-use applications, extends to the applicant and the landowner(s).

including but not limited to private corporations,
al corporations.

(Not required for Publicly Traded
Corporations/Non-profit organizations)

GCW Holdings, Inc.

N/A

100%

Employee Stock Ownership Plan

(Not one employee owns 5% or more)

This section is not required for publicly-traded corporations. Are you a publicly-traded corporation?

1. Are any individual members, partners, owners or principals, involved in the business entity, a Clark County,

Center or Clark County Water Reclamation District full-time employee(s), or appointed/elected official(s)?

D Yes

2. Do any individual members, partners, owners or principals have a s
sister, grandchild, grandparent, related to a Clark Coun

No

(If yes, please note that County employee(s), or appointed/elected official

contracts, or other contracts, which are not subject to competitive bid.)

full-time employee(s), or appointed/elected official(s)?

Yes

ENO

|:] Yes

Department of Aviation, Clark County Detention

No

(If yes, please complete the Disclosure of Relationship form on Page 2. If no, please print N/A on Page 2.)

(s) may not perform any work on professional service

pouse, registered domestic partner, child, parent, in-law or brother/sister, half-brother/half-
ty, Department of Aviation, Clark County Detention Center or Clark County Water Reclamation District

| certify under penalty of perjury, that all of the information
land-use approvals, contract approvals, land sales, leases

/\/

provided herein Is current, complete, and accurate. | also understand that the Board will not take action on
or exchanges without the completed disclosure form.

Tim McCoy
Signature Print Name
President May 11, 2022
Title Date

REVISED 7/25/2014




DISCLOSURE OF RELATIONSHIP

List any disclosures helow:
{Mark N/A, if not applicable.)

NAME OF COUNTY* RELATIONSHIP TO COUNTY*

NAME OF BUSINESS EMPLOYEE/OFFICIAL COUNTY* EMPLOYEE'S/OFFICIAL'S
OWNER/PRINCIPAL AND JOB TITLE EMPLOYEE/OFFICIAL DEPARTMENT
Joe Yatson Margarita Yatson/Mngmt Analyst Spouse Clark County
Joe Cetrulo Alicia Cetrulo/Sr Recordation Tech Spouse Clark County
Jeanette Rios Martha Rios/Associate Engineer Sister Clark County
Erik Denman Derek Denman/Survey Tech || Son CCPW/Survey
Erik Denman Cristofer Denman/Hvy Equip Op Brother CCPW Road Maintenance

* County employee means Clark County, Department of Aviation, Clark County Detention Center or Clark County
Water Reclamation District.

“Consanguinity" is a relationship by blood. "Affinity” is a relationship by marriage.

“To the second degree of consanguinity” applies to the candidate’s first and second degree of blood relatives as
follows:

e Spouse — Registered Domestic Partners — Children — Parents — In-laws (first degree)

o Brothers/Sisters — Half-Brothers/Half-Sisters — Grandchildren — Grandparents — In-laws (second degree)

For County Use Only:

If any Disclosure of Relationship is noted above, please complete the following:

D Yes w\No Is the County employee(s) noted above Involved in the contracting/selection process for this particular agenda item?
E Yes ﬁ\No Is the County employee(s) noted above involved in any way with the business in performance of the contract?

Notes/Comments:

ol

lul’e
/ WYNE. WBH T

Print Name
Authorized Department Representative

[3%]

REVISED 7/25/2014




