

**SUPPLEMENTAL NO. 1 TO THE INTERLOCAL CONTRACT FOR
SR 163, PHASE 2 – SEDIMENT BASIN**

THIS FIRST SUPPLEMENTAL INTERLOCAL CONTRACT (“CONTRACT”), made and entered into this 10 day of April, 2025, by and between the Clark County Regional Flood Control District, hereinafter referred to as “DISTRICT”, and the County of Clark, hereinafter referred to as “COUNTY”.

W I T N E S S E T H

WHEREAS, pursuant to Chapter 543 of the Nevada Revised Statutes, the DISTRICT may approve a project to design and construct flood control improvements; and

WHEREAS, the flood control improvements proposed herein are generally described in the 2019 Clark County Flood Control Master Plan Update, Structure No(s) LUBC 0031 hereinafter referred to as “PROJECT”; and

WHEREAS, the flood control improvements proposed herein are generally described in the 2024 Clark County Flood Control Master Plan Update, Structure No(s) LUBC 0020 and 0031 hereinafter referred to as “PROJECT”; and

WHEREAS, the PROJECT is identified and shown on the attached Exhibit “A”; and,

WHEREAS, the PROJECT has been approved by the DISTRICT on its annual Ten Year Construction Program; and

WHEREAS, it is necessary to increase funding for the PROJECT; and

WHEREAS, the PROJECT has regional flood control significance and is located in the unincorporated areas of Clark County outside of the Las Vegas Valley; and

NOW, THEREFORE, in consideration of the covenants, conditions, contracts, and promises of the parties hereto, the DISTRICT and the COUNTY agree to supplement the Interlocal Contract approved August 8, 2024 as follows:

SECTION II - PROJECT COSTS

The DISTRICT agrees to fund PROJECT costs within the limits specified below:

1. Construction Management in an amount not to exceed \$105,000.00.
2. Construction in the amount not to exceed \$1,765,670.00.
3. Entity Construction Management Labor in the amount not to exceed \$40,000.00.

4. The total cost of this Interlocal CONTRACT shall not exceed \$1,910,670.00, which includes all the items described in the paragraphs above.
5. A written request must be made to the DISTRICT and approved by the Board to reallocate funds between phases of the PROJECT. No other approval by the Lead Entity is required.
6. A written request must be made to the DISTRICT and a supplemental interlocal contract must be approved by the Board to increase the total cost of the CONTRACT noted above prior to payment of any additional funds.

The remainder of the original Interlocal Contract dated August 8, 2024 shall remain unchanged.

///

///

///

///

///

///

///

///

///

///

///

IN WITNESS WHEREOF, the Parties have caused this First Supplemental Interlocal Contract to be executed by their duly authorized representatives the day and year first above written.

Date of Commission Action:

CLARK COUNTY BOARD OF COMMISSIONERS

By:

TICK SEGERBLOM
Chair

Attest:

LYNN MARIE GOYA
County Clerk

Approved as to Form:



JASON B. PATCHETT
Deputy District Attorney

Date of District Action:

REGIONAL FLOOD CONTROL DISTRICT

April 10, 2025

By: Justin Jones
Justin Jones (Apr 10, 2025 13:21 PDT)
JUSTIN JONES, Chair

Attest:


Deanna Hughes

DEANNA HUGHES
Secretary to the Board

Approved as to Form:

Christopher Figgins
Christopher Figgins (Apr 10, 2025 10:15 PDT)


CHRISTOPHER FIGGINS
RFCD Attorney



Legend

- Proposed
- Existing
- Future

Exhibit A



Project Number: LAU04C24

SR 163, Phase 2 - Sediment Basin

CLARK COUNTY PUBLIC WORKS

SCALE: NOT TO SCALE

DATE: 03-07-2025

SHEET NUMBER: 1 OF 1