

CLARK COUNTY BOARD OF COMMISSIONERS

AGENDA ITEM

Petitioner: Jessica Colvin, Chief Financial Officer
Denis Cederburg, Director of Public Works

Recommendation:

Approve the award of Bid No. 607615-25, for Streetlight LED Upgrade Phase 4 and Wire Theft Replacement Phase 2 to the low responsive and responsible bidders, contingent upon submission of the required bonds and insurance. Staff recommends award to LLO Inc. dba Acme Electric for Lot 1 and Mc4 Construction for Lot 2; and acceptance of withdrawal of Bid for Lot 1 received from Lime Lighter LED LLC dba Twilight Designs; or take other action as appropriate. (For possible action)

FISCAL IMPACT:

Fund #:	4180.001 4370.000	Fund Name:	MTP – Strip Resort Corridor County Capital Projects
Fund Center:	1260110001	Funded PGM/Grant:	PW.S063208 PW.SLWRPLC PW.STREETL
Amount:	Lot 1 \$1,079,160 Lot 2 \$2,141,691.40 Total - \$3,220,851.40		
Description:	Streetlight LED Upgrade Phase 4 and Wire Theft Replacement Phase 2		
Additional Comments:	None		

BACKGROUND:

Bid No. 607615-25, for Streetlight LED Upgrade Phase 4 and Wire Theft Replacement Phase 2 was advertised on October 1, 2025 and opened on October 22, 2025. The Bid amounts are as follows:

BIDS RECEIVED LOT 1:

*Lime Lighter LED LLC dba Twilight Designs (NBE)
LLO Inc. dba Acme Electric (NBE)
Mc4 Construction (NBE)
M&J Enterprises Construction Inc. (NBE)

BID AMOUNTS LOT 1:

\$ 103,124.10
\$1,079,160.00
\$1,195,932.40
\$1,545,296.00

BIDS RECEIVED LOT 2:

Mc4 Construction (NBE)
LLO Inc. dba Acme Electric (NBE)
M&J Enterprises Construction Inc. (NBE)
Lime Lighter LED LLC dba Twilight Designs (NBE)

BID AMOUNTS LOT 2:

\$2,141,691.40
\$2,248,256.00
\$2,882,692.00
\$3,034,649.26

*Lime Lighter LED LLC dba Twilight Designs (NBE) requested the opportunity to withdraw in lieu of being formally rejected because it would not allow them to apply a "No Bid" option to the Lot 1 response line items

Cleared for Agenda

12/16/2025

File ID#

25-3199

therefore, they entered \$0.01 for all non-predetermined line items and included an explanation as such with their intentions to not bid on Lot 1 in the Notes section in NGEM.

This Contract is for the replacement of streetlight wire with aluminum wire and streetlight fixtures with LED fixtures where needed as identified on the plans, pullbox covers, damaged streetlight conduit, streetlight poles, streetlight pole foundations, and missing handhole covers. Project also includes installation of streetlight pole adapter plates, fuses, fuse holders, and streetlight shields.

The following are the pertinent provisions of the Contract:

- The Contractor shall complete the entire work within 90 calendar days for Lot 1 and 120 Calendar days for Lot 2 from the date specified in the Notice to Proceed.
- Includes the standard termination for cause within 7 business days and termination for convenience language as in all public works efforts of this type.

The recommendation of award is in accordance with NRS 338.1385.5, a public body or its authorized representative shall award a contract to the lowest responsive and responsible bidder.

LLO Inc. dba Acme Electric and Mc4 Construction currently hold a Clark County Business License.